

CORRIGENDUM - 1

S N	Clause No./ Reference	Original Clause	Revised Clause (Deletions are indicated with a strikethrough and additions are highlighted by an underline)																				
1	PAGE 41 Form 3B	<p>Form 3B: Format for Pre-qualification Proposal (eligible projects)</p> <hr/> <p>Project Specific Experience [Using the format below, provide information on each assignment for which your firm, and each associate for this assignment, was legally contracted either individually as a corporate entity or as one of the major companies within a JV/ consortium for carrying out consulting services similar to the ones requested under this assignment.]</p> <ul style="list-style-type: none"> • USE PROJECTS WITH COPY OF PROOF OF EXPERIENCE AS REQUIRED FOR MEETING THE MINIMUM QUALIFICATION CRITERIA PRESCRIBED. • PROJECTS WITHOUT THE PROOF OF EXPERIENCE FROM RESPECTIVE CLIENT WILL NOT BE CONSIDERED. • EXHIBIT PROJECTS IN THE LAST TEN YEARS. 	<p>Form 3B: Format for Pre-qualification Proposal (eligible projects)</p> <hr/> <p>Project Specific Experience [Using the format below, provide information on each assignment for which your firm, and each associate for this assignment, was legally contracted either individually as a corporate entity or as one of the major companies within a JV/ consortium for carrying out consulting services similar to the ones requested under this assignment.]</p> <ul style="list-style-type: none"> • USE PROJECTS WITH COPY OF PROOF OF EXPERIENCE AS REQUIRED FOR MEETING THE MINIMUM QUALIFICATION CRITERIA PRESCRIBED. • PROJECTS WITHOUT THE PROOF OF EXPERIENCE FROM RESPECTIVE CLIENT WILL NOT BE CONSIDERED. • EXHIBIT PROJECTS IN THE LAST TEN YEARS. • EXHIBIT PROJECTS IN LAST FIFTEEN YEARS (REMAINING FORM 3B NO CHANGE) 																				
2	PAGE 29 CLAUSE 2.16	<p>2.16 Tentative schedule for selection process</p> <p>The Client will endeavour to follow the following schedule:</p> <table border="1" data-bbox="533 1050 1184 1289"> <tr> <td>Date of issue of RFQ cum RFP</td> <td>25th Jan 2017</td> </tr> <tr> <td>Last date for receiving queries/requests for clarifications</td> <td>31st Jan 2017</td> </tr> <tr> <td>Pre-bid meeting</td> <td>1st Feb 2017</td> </tr> <tr> <td>DMICDC's response to queries/requests for clarifications</td> <td>6th Feb 2017</td> </tr> <tr> <td>Proposal Due Date</td> <td>21st Feb 2017</td> </tr> </table>	Date of issue of RFQ cum RFP	25 th Jan 2017	Last date for receiving queries/requests for clarifications	31 st Jan 2017	Pre-bid meeting	1 st Feb 2017	DMICDC's response to queries/requests for clarifications	6 th Feb 2017	Proposal Due Date	21 st Feb 2017	<p>2.16 Tentative schedule for selection process</p> <p>The Client will endeavour to follow the following schedule:</p> <table border="1" data-bbox="1290 1050 1942 1289"> <tr> <td>Date of issue of RFQ cum RFP</td> <td>25th Jan 2017</td> </tr> <tr> <td>Last date for receiving queries/requests for clarifications</td> <td>31st Jan 2017</td> </tr> <tr> <td>Pre-bid meeting</td> <td>1st Feb 2017</td> </tr> <tr> <td>DMICDC's response to queries/requests for clarifications</td> <td>6th Feb 2017</td> </tr> <tr> <td>Proposal Due Date</td> <td>21st Feb 2017</td> </tr> </table>	Date of issue of RFQ cum RFP	25 th Jan 2017	Last date for receiving queries/requests for clarifications	31 st Jan 2017	Pre-bid meeting	1 st Feb 2017	DMICDC's response to queries/requests for clarifications	6 th Feb 2017	Proposal Due Date	21st Feb 2017
Date of issue of RFQ cum RFP	25 th Jan 2017																						
Last date for receiving queries/requests for clarifications	31 st Jan 2017																						
Pre-bid meeting	1 st Feb 2017																						
DMICDC's response to queries/requests for clarifications	6 th Feb 2017																						
Proposal Due Date	21 st Feb 2017																						
Date of issue of RFQ cum RFP	25 th Jan 2017																						
Last date for receiving queries/requests for clarifications	31 st Jan 2017																						
Pre-bid meeting	1 st Feb 2017																						
DMICDC's response to queries/requests for clarifications	6 th Feb 2017																						
Proposal Due Date	21st Feb 2017																						

CORRIGENDUM - 1

S N	Clause No/ Reference	Original Clause	Revised Clause (Deletions are indicated with a strikethrough and additions are highlighted by an underline)	
				28 TH February 2017
3	2.17 Data sheet PAGE 31 SECTION 2.7.6	The last date of submission of Proposal is 21 st February, 2017 before 3:00 pm (IST).	The last date of submission of Proposal is 21st February , 2017 before 3:00 pm (IST). FOR 21ST FEBRUARY 2017 READ 28TH FEBRUARY 2017	
4	PAGE 24 CLAUSE 2.9.4 D	Average annual revenue of the lead member for past 3 financial years i.e. FY ending 31 Mar 2016 and before. In case of Consortium the Lead member must meet the turnover of minimum 75% of the qualifying criteria and each of the other members shall meet min. 10% of the qualifying criteria.	100 crores for Indian Firms USD 75 Mn. in case of foreign firms.	Average annual revenue of the lead member for past 3 financial years PAST 5 FINANCIAL YEARS i.e. FY ending 31 Mar 2016 and before. In case of Consortium the Lead member must meet the turnover of minimum 75% of the qualifying criteria and each of the other members shall meet min. 10% of the qualifying criteria.
5	PAGE 32 CLAUSE 2.18 & PAGE 17 CLAUSE 2.7.3 i	i. All the key staff must be a permanent full time employee of the firm.	FOR i. All the key staff must be a permanent full time employee of the firm. READ i. THE PROJECT DIRECTOR SHALL BE PERMANENT FULL TIME EMPLOYEE OF THE FIRM. ii. FOR OTHER KEY PROFESSIONALS SHALL REMAIN AVAILABLE FOR THE DURATION OF THE PROJECT. AND UNDERTAKING	

CORRIGENDUM - 1

S N	Clause No./ Reference	Original Clause	Revised Clause (Deletions are indicated with a striketrough and additions are highlighted by an <u>underline</u>)				
			<p><u>IN THE FORM 3M SHALL BE GIVEN BY THE EMPLOYER AND EMPLOYEE</u></p> <p><u>i. THE APPLICANT MUST SUBMIT AN UNDERTAKINGG AT THE TIME OF SUBMISSION OF BID PROPOSAL THAT ALL THE CORE STAFF WILL BE MADE AVAILABLE FOR THE COMPLETE PROJECT DURATION.</u></p> <p><u>AT THE TIME OF CONTRACT SIGNING, ALL THE CORE MEMBERS OF THE TEAM MUST BE FULL TIME EMPLOYEES OF THE SUCCESFUL APPLICANT. PROPOSED CORE STAFF WHO ARE NOT CURRENTLY EMPLOYED WITH THE FIRM SHALL GIVE AN UNDERTAKING, IN THE PRESCRIBED FORM NO. 3M THAT THEY SHALL REMAIN AVAILABLE AND OFFER THE OBLIGATORY SERVICES TO THE FIRM TILL THE COMPLETION OF THE PROJECT ENTRUSTED TO THE FIRM. REVISED FORM NO. 3M IS ENCLOSED.</u></p>				
6	PAGE 63 FORM 3M PARA 15.	<table border="1"> <tr> <td data-bbox="443 999 629 1262">Certification</td> <td data-bbox="629 999 1173 1262">I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, my qualifications, and my experience. I understand that any wilful misstatement described herein may lead to my disqualification or dismissal, if engaged.</td> </tr> </table>	Certification	I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, my qualifications, and my experience. I understand that any wilful misstatement described herein may lead to my disqualification or dismissal, if engaged.	<table border="1"> <tr> <td data-bbox="1205 919 1406 1343">Certification</td> <td data-bbox="1406 919 1984 1343"> <p>i. I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, my qualifications, and my experience. I understand that any wilful misstatement described herein may lead to my disqualification or dismissal, if engaged.</p> <p><u>ii. I SHALL BE AVAILABLE AND OFFER THE OBLIGATORY SERVICES TO THE FIRM TILL THE COMPLETION OF THE PROJECT ENTRUSTED TO THE FIRM</u></p> </td> </tr> </table>	Certification	<p>i. I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, my qualifications, and my experience. I understand that any wilful misstatement described herein may lead to my disqualification or dismissal, if engaged.</p> <p><u>ii. I SHALL BE AVAILABLE AND OFFER THE OBLIGATORY SERVICES TO THE FIRM TILL THE COMPLETION OF THE PROJECT ENTRUSTED TO THE FIRM</u></p>
Certification	I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, my qualifications, and my experience. I understand that any wilful misstatement described herein may lead to my disqualification or dismissal, if engaged.						
Certification	<p>i. I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, my qualifications, and my experience. I understand that any wilful misstatement described herein may lead to my disqualification or dismissal, if engaged.</p> <p><u>ii. I SHALL BE AVAILABLE AND OFFER THE OBLIGATORY SERVICES TO THE FIRM TILL THE COMPLETION OF THE PROJECT ENTRUSTED TO THE FIRM</u></p>						

CORRIGENDUM - 1

S N	Clause No./ Reference	Original Clause	Revised Clause (Deletions are indicated with a strike through and additions are highlighted by an <u>underline</u>)																																										
			<table border="1" style="width: 100%;"> <tr> <td style="width: 50%;"></td> <td style="width: 50%; text-align: center;"><u>SIGNATURE OF KEY PROFESSIONAL</u></td> </tr> <tr> <td></td> <td style="text-align: center;"><u>COUNTER SIGNATURE OF EMPLOYER</u></td> </tr> </table>		<u>SIGNATURE OF KEY PROFESSIONAL</u>		<u>COUNTER SIGNATURE OF EMPLOYER</u>																																						
	<u>SIGNATURE OF KEY PROFESSIONAL</u>																																												
	<u>COUNTER SIGNATURE OF EMPLOYER</u>																																												
7	PAGE 92 CLAUSE 5.5.2	5.5.2 The milestones and timelines <table border="1" style="width: 100%; margin-top: 10px;"> <thead> <tr> <th style="width: 5%;">Sl.</th> <th style="width: 40%;">Milestone</th> <th style="width: 55%;">Time Line (D being issue of LOA)</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Inception report</td> <td>D+15</td> </tr> <tr> <td>2</td> <td>Technical Design Basis Report</td> <td>D+20</td> </tr> <tr> <td>3</td> <td>Draft Design Basis report and preliminary costing</td> <td>D+30</td> </tr> <tr> <td>4</td> <td>Final Design Report</td> <td>D+45</td> </tr> <tr> <td>5</td> <td>Draft Schematic Design Report along with all BIM models</td> <td>D+60</td> </tr> <tr> <td>6</td> <td>Final Schematic Design Report along with all BIM models and detailed costing</td> <td>D+80</td> </tr> </tbody> </table>	Sl.	Milestone	Time Line (D being issue of LOA)	1	Inception report	D+15	2	Technical Design Basis Report	D+20	3	Draft Design Basis report and preliminary costing	D+30	4	Final Design Report	D+45	5	Draft Schematic Design Report along with all BIM models	D+60	6	Final Schematic Design Report along with all BIM models and detailed costing	D+80	5.5.2 The milestones and timelines <table border="1" style="width: 100%; margin-top: 10px;"> <thead> <tr> <th style="width: 5%;">Sl.</th> <th style="width: 40%;">Milestone</th> <th style="width: 55%;">Time Line (D being issue of LOA)</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Inception report</td> <td>D+15 <u>D+20</u></td> </tr> <tr> <td>2</td> <td>Technical Design Basis Report</td> <td>D+20 <u>D+30</u></td> </tr> <tr> <td>3</td> <td>Draft Design Basis report and preliminary costing</td> <td>D+30 <u>D+45</u></td> </tr> <tr> <td>4</td> <td>Final Design Report</td> <td>D+45 <u>D+60</u></td> </tr> <tr> <td>5</td> <td>Draft Schematic Design Report along with all BIM models</td> <td>D+60 <u>D+70</u></td> </tr> <tr> <td>6</td> <td>Final Schematic Design Report along with all BIM models and detailed costing</td> <td>D+80</td> </tr> </tbody> </table>	Sl.	Milestone	Time Line (D being issue of LOA)	1	Inception report	D+15 <u>D+20</u>	2	Technical Design Basis Report	D+20 <u>D+30</u>	3	Draft Design Basis report and preliminary costing	D+30 <u>D+45</u>	4	Final Design Report	D+45 <u>D+60</u>	5	Draft Schematic Design Report along with all BIM models	D+60 <u>D+70</u>	6	Final Schematic Design Report along with all BIM models and detailed costing	D+80
Sl.	Milestone	Time Line (D being issue of LOA)																																											
1	Inception report	D+15																																											
2	Technical Design Basis Report	D+20																																											
3	Draft Design Basis report and preliminary costing	D+30																																											
4	Final Design Report	D+45																																											
5	Draft Schematic Design Report along with all BIM models	D+60																																											
6	Final Schematic Design Report along with all BIM models and detailed costing	D+80																																											
Sl.	Milestone	Time Line (D being issue of LOA)																																											
1	Inception report	D+15 <u>D+20</u>																																											
2	Technical Design Basis Report	D+20 <u>D+30</u>																																											
3	Draft Design Basis report and preliminary costing	D+30 <u>D+45</u>																																											
4	Final Design Report	D+45 <u>D+60</u>																																											
5	Draft Schematic Design Report along with all BIM models	D+60 <u>D+70</u>																																											
6	Final Schematic Design Report along with all BIM models and detailed costing	D+80																																											

CORRIGENDUM - 1

S N	Clause No/ Reference	Original Clause			Revised Clause (Deletions are indicated with a strikethrough and additions are highlighted by an <u>underline</u>)			
		7	Draft Tender Package	D+90		7	Draft Tender Package	D+90
		8	Final tender package	D+120		8	Final tender package	D+120
		9	Selection of Contractors	D+150 to D+210		9	Selection of Contractors	D+150 to D+210
		10	Part D – Post Tendering Stage Detailed design assistance	D+210 to 24 months		10	Part D – Post Tendering Stage Detailed design assistance	D+210 to 24 months

Form 3M: Curriculum Vitae (CV) for Proposed Key Professional Staff (with one page of summary of experience)

1.	Proposed position				
2.	Name of firm				
3.	Name of staff		[First] [Middle] [Surname]		
4.	Date of birth		[March 20, 1979]		
5.	Nationality				
6.	Education		[Indicate college/university and other specialized education of staff member, giving names of institutions, degrees obtained, and year of obtainment starting from the latest degree]		
7.	Membership of Professional Organizations				
8.	Training & Publications		[Indicate significant training since education degrees (under 5) were obtained]		
9.	Countries of Work Experience		[List countries where staff has worked in the last ten years]		
10.	Languages	Language	Proficiency (good/ fair/ poor)		
			Speaking	Reading	Writing
		English			
11.	Employment record [Starting with present position, list in reverse order every employment held by staff member since graduation]	Name of Organization	Position held	Duration	
				YYYY to present	
12.	Details of tasks assigned				
13.	Work Undertaken that Best Illustrates Capability to Assigned Handle the Tasks Assigned		[Among the assignments in which the Staff has been involved, indicate the following information for those assignments that best illustrate staff capability to handle the tasks assigned] Name of assignment or project: Year:		

		Location: Client: Project Cost: Main project features: Positions held: Activities performed:
14.		Name of assignment or project: Year: Location: Client: Project Cost: Main project features: Positions held: Activities performed:
15.	Declaration*	Refer Note 2* This is to certify that I shall undertake the employment with the firm and my services shall remain available and obligatory to the firm (Name) till the completion of the assignment.
16.	Certification	I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, my qualifications, and my experience. I understand that any wilful misstatement described herein may lead to my disqualification or dismissal, if engaged.
Signature		Signature
Date: [dd/mm/yyyy]		Date: [dd/mm/yyyy]
Name of staff member:		Name of Authorized Signatory:
Counter Signature of the Employer*		
Date: [dd/mm/yyyy]		
Name of the Employer*:		

Note:

1. Please restrict the number of pages per CV to four (04) pages (two sheets if printed both sides). The one-page summary shall be over and above the four (04) page CV. Pages in the CV greater than these limits shall not be considered for evaluation.
2. *Applicable in case the proposed core staff is not currently employed with the firm.