
Sr.

No

Description Ref Clause Page no Tender conditions Queries/ Request Reply

1 Scope of Work - 

Open Exhibition

Annexure I -1.4 

Components of 

Phase 1

Pg 6 of 36 Development of open Exhibition Area of minimum

(19,500 Sqm).

In the Masterplan Drawing

SD_ECC_PEAC_OA_MSP_X_XX_DW_0202_07, Open

Exhibition area is mentioned in front of Exhibition Hall 2

to 5. Since the tender is for Phase I,Shall we consider the

development of Open exhibition area is only infornt of

Exhibition hall 2 & 3. Also kindly share the details and

requirements of the same.

Refer Drawings in Corrigendum 2

2 Scope of Work - 

Central Boulevard, 

Plaza,Metro station 

and Metro subway 

tunnel.

Annexure I -1.4 

Components of 

Phase 1

Pg 6 of 36 Development of Central Boulevard and Plaza along with

interface structures/landscape elements for Metro

station and Metro subway tunnel.

Kindly share the details such as drawings, specifications

and requirements of Central Boulevard and Plaza.

Kindly clarify the scope for structures/landscape elements

for Metro station and Metro subway tunnel.

Refer Drawings in Corrigendum 2

3 Scope of Work -66KV 

Transmission Line

Annexure I -1.4 

Components of 

Phase 1

Pg 7 of 36 Laying of the 66 KV Transmission Lines from the

nearest Power Supply Substation;

The EPC Contractor has to coordinate with BSES

Rajdhani Pvt. Ltd. for the laying, installation and

termination of the 66KV Grid cable upto the GIS

substation buildings. The work shall be executed by

BSES Rajdhani Pvt. Ltd. on deposit work basis and the

amount for the same would be paid directly to BSES

Rajdhani Pvt. Ltd. by the Client”.

We understand that the scope of Laying of the 66 KV

Transmission Lines from the nearest Power Supply

Substation is not in EPC contractor scope. Kindly confirm

RFQ cum RFP document conditions 

remain same 

4 Scope of Work - 

Infrastructure 

Development

Annexure I -1.4 

Components of 

Phase 1

Pg 7 of 36 Road, Pavement, pathways, Signage, Street Furniture,

etc. for the entire complex i.e. for Phase-1 & Phase-2.

EPC Contractor shall ensure that every building in the

complex has a planned road connection.

...Fountains, Water Bodies, Plazas, pergolas, canopies,

etc. for the site. This shall include the entire area

demarcated for Infrastructural Development in Phase-1

as per tender drawings and details provided in the

Tender document.

We understand that the Road, Pavement, pathways,

Signage, Street Furniture, etc are to be developed for

entire campus whereas Fountains, Water Bodies, Plazas,

pergolas, canopies are only for Phase I.  Kindly confirm

Refer Drawings in Corrigendum 2

5 Scope of Work - 

Street Furniture

Annexure I -1.4 

Components of 

Phase 1

Pg 7 of 36 Road, Pavement, pathways, Signage, Street Furniture,

etc. for the entire complex i.e. for Phase-1 & Phase-2.

EPC Contractor shall ensure that every building in the

complex has a planned road connection.

Since the chances for damages during construction of

phase 2 is high,items such as Street furniture/ Directional

Signages is better to be considered only for Phase-1

Area. Kindly confirm

RFQ cum RFP document conditions 

remain same 
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6 Scope of Work - 

Boundary Wall

Annexure I -1.4 

Components of 

Phase 1

Pg 7 of 36 Boundary Wall and Gates – Minimum 2.4 meter High

Solid wall and 0.9 m high electric fence on top.

The scope of boundary wall to be constructed with the

mentioned specifications are for entire pheriphery area or

only for Phase I. Kindly confirm.

Refer Drawings in Corrigendum 2

7 Scope of Work - 

Tunnel

Annexure I -1.4 

Components of 

Phase 1

Pg 6 of 36 Underground tunnel access to Grand Foyer, Convention

Centre, basement parking adjoining to Convention

Centre which will also have provision to connect Arena

in subsequent Phase of Construction.

Kindly provide the battery limit of tunnel and its sectional

drawings

Refer Corrigendum 2. Drg. No. 

SD_ECC_PEAC_OA_MSP_X_XX_D

W_0018_10
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8 AutoCAD Drawings General Kindly provide the complete set of Auto Cad Drawings. Refer to PDF drawings.

9 Model Nos & Makes 

for Furnitures

Kindly share the Make and Models of Furnitures

considered for Convention Centre and Exhibition Halls.

RFQ cum RFP document conditions 

remain same 

10 Interior Elevations Architectural 

Design

Please share Interior Elevations with material

specifications.

Refer Drawings in Corrigendum 2.

11 Schedule of Finishes Architectural 

Design

Kindly share the Complete schedule of finishes along with

Doors/window schedule for all the structures.

Refer Drawings in Corrigendum 2.

12 Water Features Design Intent Pg 75 Special Items- Water Feature The design provided in the design intent for water

features is to be considered for all the water bodies of

Phase I. Kindly confirm.

Refer Drawings in Corrigendum 2.

13 Covered Area General Dwg.No-

SD_ECC_PEAC_LS_LAN_X_F0_DW_0103_06

Kindly explain the Covered Area? Material, specification

Etc specified in the drawing

RFQ cum RFP document conditions 

remain same 

14 Codes Architectural 

Design

SPCPL assumes all the relavant international and

national codes are followed in designing, if there are any

specific codes to followed, please specify.

RFQ cum RFP document conditions 

remain same 

15 Technical 

Specifications

Technical Specs - 

Design basis and 

drawings

Technical Specs, details and drawings Please provide details/technical specifications of Unique

Curtain wall, Glass and GRC Cladding on the exterior

façade,

Refer to Technical Specifications, 

Design Bassis Report, Design Intent 

and Drawings in Corrigendum 2.

16 Technical 

Specifications

Technical Specs - 

Design basis and 

drawings

Technical Specs, details and drawings Please provide details/technical specifications for

Hydraulically operated stage, Operable partitions, Flexible

Partitions, Retractable tiers, GRC panels, Pergolas, 

Refer to Technical Specifications, 

Design Bassis Report, Design Intent 

and Drawings in Corrigendum 2.

17 External LED Screen 1.5.11. Other 

features of the 

Convention Centre

Pg 13 of 36 Unique Curtain wall, Glass and GRC Cladding on the

exterior façade, with large LED Screens placed at an

angle at the top to allow easy visibility from the ground

level with large cantilevered structures.

… In Dwg

SD_ECC_PEAC_CC_ARC_X_XX_DW_0400_06, the

CC Northwest Facade Elevatioon , the LED screen will

be implemented at phase II

Kindly confirm the scope of External Façade LED Screen

to be considered in Phase I Scope or not? 

Refer Corrigendum 2

ARCHITECTURAL
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18 Fire Rating Cl. 4.6 of Annexure 

1, Design Basis 

Report

19 To achieve Fire rating, specified fire intumescent coating

will be applied on the steel structure members.

Is vermiculite or Fire boards as applicable, acceptable? RFQ cum RFP document conditions 

remain same 

19 Anti corrosive 

treatment

Cl. 5.11 of 

Annexure 2, 

Technical 

Specifications, 

Structural

85 Anti-corrosive treatment for reinforcement bars shall be

as per CECRI-(Central Electro Chemical Research

Institute) – Karaikudi Indian PATENT No. 109784/67 &

IS-9077. Following specifications/procedure, Inhibitor

solution is to be procured from valid licensee of CECRI,

Karaikudi (Tamilnadu) only.

Single Patented item mandatory? Is there any other

Alternatives shall be considered?

Refer Corrigendum 2  

20 Design Life Cl. 2.2 of Annexure 

2, Technical 

Specifications, 

Structural

11 This category relates to “Important buildings and

structures and recommends a specified design life of

100 years, which is applicable for wind load only .

Kindly confirm 100 years design life for all structures

included in the project (this tender)?

Confirmed. RFQ cum RFP document

conditions remain same.

21 Analysis Software Cl. 4.6 of Annexure 

1, Design Basis 

Report

17 ...a three dimensional structural finite element model

has been formulated, using STAAD.Pro V8i.

Is ETABS acceptable for analysis? Refer Corrigendum 2  

STRUCTURAL
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22 Internal Electrical 

detail layouts

General Not given. Kindly provide Internal Electrical (Lighting & power )

drawings if any for clarity.

Refer Drawings in Corrigendum 2

23 Earthing Schematic Drawing 

no.SD_ECC_PEAC

_TK_ELE_X_XX_D

W_0800_06

Central Equipotential earth Bonding scheme is shown

for Structure,lighting protection &  Electrical Equipments.

drawing is showing connection between Transformer

neutral & central earth system,,ideally neutral will have

separate earthing. Pl confirm

Confirmed. RFQ cum RFP document

conditions remain same.

24 Exhibition Center 3 

drawings

General Not given. Kindly provide drawings for Exhibition center 3 drawing

for referance with Distribution schemes.

Refer Drawings in Corrigendum 2

25 Scope of work SCHEDULE B 

ANNEXURE 1

21-1.10.b Providing/Construction/installation of Main Electrical

Substations (2 nos.) , GIS, double bus-bar, 66 / 11 kV,

with 2 x 50 MVA oil type power transformers. The grid

substation shall have in addition transformers for

supplying power to control switch gear and substation

auxiliary loads.

We understand that incoming 66kV cable & Meter panel

is not in our scope. Kindly confirm.

Confirmed. RFQ cum RFP document

conditions remain same.

26 DG 21-1.10.c 18 nos. 11KV, 2000 KVA diesel generator sets for

phase-I.

Drawing no.

SD_ECC_PEAC_TK_ELE_X_XX_DW_0106_06 shows

16 nos. 11KV, 2000 KVA diesel generator sets.Kindly

confirm.

Refer Drawings in Corrigendum 2

27 Transformer 21-1.10.f.2 Exhibition Hall 2-2X2500 kVA dry type transformers Drawing no.

SD_ECC_PEAC_E2_ELE_X_XX_DW_0100_06 shows

2X2000 kVA transformer for Exhibition Hall 2.Kindly

confirm.

Refer Corrigendum 1

28 Transformer 21-1.10.f.9 Substation for diesel generator building=3 X 400 kVA

dry type transformers.

Drawing 

no.SD_ECC_PEAC_TK_ELE_X_XX_DW_0107_06 

shows 2x630 kVA transformers for DG yards.kindly

confirm.

Refer Corrigendum 1 

29 11 KV 21-1.10.h Providing & installation of 11KV Feeders including

cables and 11KV RMU for termination of 11KV feeders

for phase-I MUD buildings.

For MUD building we will consider only 2 nos.11kV

incoming cable from different 11kV HT Panels from

66/11kV Substation with 11kV RMU consist of 2 load

break switch & 2 Breakers for 2 nos. of Provisional

Transformers for occupants of buildings.Kindly confirm

the scope for MUD buildings.

Confirmed. RFQ cum RFP document

conditions remain same. 

30 Solar PV Panels 21-1.10.n Solar PV power generating Systems and their interface

with electrical system.

As per IGBC norms we need to consider 5% of total

connected Load on solar PV grid connected system for

Conventional & Exhibitions centers. Kindly confirm.

Confirmed. RFQ cum RFP document

conditions remain same.

31 Emergency Lighting 

System

Annexure_1_Desig

n_Basis_Report

52 UPS shall be provided for emergency lighting (min. 10%

of total lighting requirement including entry, exit, other

signage) with 90 minutes battery backup. 

As per SCHEDULE D ANNEXURE 2 page 170- inverter

is used for emergency lighting system. We are

considering Emg. Light on Inverter with 90 min.

backup.Kindly confirm.

Refer Corrigendum 2

ELECTRICAL
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32 Ups system Annexure_1_Desig

n_Basis_Report

52 Battery backup for all extra low voltage systems will be

30 minutes.

Kindly confirm battery back-up requirement for UPS. RFQ cum RFP document conditions

remain same

33 HSD System SD_ECC_PEAC_T

K_DSY_ARC_XX_

DW_0112_00

2 X 70 KL Diesel tank are shown. Kindly confirm the scope whether we have to considered

only one no of 70 KL HSD tank as per phase-1

requirement or both to considered.

Confirmed. RFQ cum RFP document

conditions remain same.

34 Service gallary SD_ECC_PEAC_T

K_SG_ARC_XX_D

W_0112_00

Service gallary route & Detail section given Kindly provide detail of trenches/Service gallary which are

entering to Conventional & Exhibition Centers along with

levels.

RFQ cum RFP document conditions

remain same

35 HPFC panel ( Hybrid 

Filter panel)

SCHEDULE 

D_ANNEXURE 2 – 

ELECTRICAL 

TECHNICAL 

SPECIFICATIONS

55 An active filter part and a passive filter part; the ratio of

the rating of active filter to that of the passive filter shall

be at least 1:1

Since this is green field project active/passive harmonic

filter components can be decided at the full load

conditions so we will consider the provision of feeder to

add in future best on harmonic condition. At present we

will not considered  the same. kindly confirm.

RFQ cum RFP document conditions

remain same

36 APFC panel SCHEDULE 

D_ANNEXURE 2 – 

ELECTRICAL 

TECHNICAL 

SPECIFICATIONS

55 The series detuned reactor shall be a 7% (or 5.6% or

14%, depending on the client’s requirements) reactor

having linearity of at least 180%

We will consider 7% Detuned reactor in APFC panel as

actual harmonics can not be envisaged at this stage.

Kindly confirm.

RFQ cum RFP document conditions

remain same.

37 Earthing System General Electrical Soil resistivity report Please share if available. Refer Corrigendum 2

38 Cables General Cable Sizes & type We will consider Cu. XLPE FRLS Armoured cables upto

10 sq.mm & beyond that al.XLPE armoured cable will be

consider. "The same pattern will be follow for Fire

survival MICC cables.kindly confirm"

RFQ cum RFP document conditions

remain same

39 LT PANEL 

BUSBARS

SCHEDULE 

D_ANNEXURE 2 – 

ELECTRICAL 

TECHNICAL 

SPECIFICATIONS

44 The bus bars shall be of sufficient cross section so that

a current density of 0.8A/Sq.mm is not exceeded at

nominal current rating for Aluminium Bus Bars,

1.0A/Sq.mm for copper bus bars.

Can we consider current density of 1A/Sq.mm &

1.2A/sq.mm for copper & aluminium respectively for

busbars. Kindly confirm

RFQ cum RFP document conditions

remain same

40 Cables  & Lighting 

Fictures

SCHEDULE 

D_ANNEXURE 2 – 

LIST OF 

APPROVED 

MAKES

Text is Missing….to be added from the Pre-Bid Query

received

Can we propose other equivqlent makes in Cable Lighting

Fixtures/ Meters  Please confirm.

RFQ cum RFP document conditions

remain same
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41 Parking under Foyer 

1 & 2  & Parking 

under Convention 

Centre Drawings

General Not given. Kindly provide drawings for same. Refer Drawings in Corrigendum 2

42 Building internal 

distribtion scheme

General DBR of individual premises shows some internal

Distribution scheme which is not readable.

Kindly provide drawings for same. Refer Drawings in Corrigendum 2

43 Area-wise Load 

details 

General Not given. Kindly provide load sheet for phase-1 for referance. RFQ cum RFP document conditions

remain same

44 Area-wise Lighting 

Control

General Not given. Kindly provide area wise lighting control system detail like

for which area we need to consider on DALI

automation/RF based or wired occupancy/daylight

senser/Timer control. Please clarify.

RFQ cum RFP document conditions

remain same

45 Chemical earthing SCHEDULE 

D_ANNEXURE 2 – 

ELECTRICAL 

TECHNICAL 

SPECIFICATIONS

74 Chemical Earthing Specifications are given. Kindly guide for which applications/eqipments/system we

need Chemical earthing.Please clarify.

RFQ cum RFP document conditions

remain same
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46 General

CCTV

CCTV General 

Diagram

Drg. No. 

SD_ECC_PEAC_X

X_ELV_X_XX_DG_

0500_05

Arena Security Control Centre (SCC) The Arena is excluded from the scope hence the Arena

Security control centre with Monitors for CCTV

surveillance & Arena CCTV surveillance is also excluded.

Kindly confirm

Confirmed

47 General

CCTV

CCTV General 

Diagram

Drg. No. 

SD_ECC_PEAC_X

X_ELV_X_XX_DG_

0500_05

CCTV Data Centre The CCTV Data centre-1 & 2 means Main server at

Convention centre & secondary server at Exhibition

Centre-2. Kindly confirm

RFQ cum RFP document conditions

remain same

48 Electricity- Low 

Voltage

General

Network

General Telephony 

Diagram

Drg. No. 

SD_ECC_PEAC_X

X_ELV_X_XX_DG_

0603_05

IP PABX Data Centre The IP PABX Data centre-1 & 2 means Main server at

Convention centre & secondary server at Exhibition

Centre-2. Kindly confirm

RFQ cum RFP document conditions

remain same

49 Electricity - Low 

Voltage

General

AV

Media Facade 

System Diagram

Drg. No. 

SD_ECC_PEAC_X

X_ELV_X_XX_DG_

0701_05

AV SYSTEM As per drawing it seems that only Fibre cabling is in

scope of work and the AV system with Rack shall be

provided by SACO Technologies. Kindly confirm

Scope of works covers complete AV

System. RFQ cum RFP document

conditions remain same

50 Electricity - Low 

Voltage

General

Access Control

Access Control 

General Diagram

Drg. No. 

SD_ECC_PEAC_X

X_ELV_X_XX_DG_

0800_05

Access Control System at Arena The Arena is excluded from the scope hence the Arena

Security control centre with Access Control card printers,

webcam, and the Access Control System at Arena is also

excluded. Kindly confirm

Confirmed. RFQ cum RFP document

conditions remain same

51 Electricity - Low 

Voltage

General

Access Control

Access Control 

General Diagram

Drg. No. 

SD_ECC_PEAC_X

X_ELV_X_XX_DG_

0800_05

Access Control System server The Access Control System Data centre-1 & 2 means

Main server at Convention centre & secondary server at

Exhibition Centre-2. Kindly confirm

RFQ cum RFP document conditions

remain same

52 Electricity- Low 

Voltage

General

SCADA

SCADA - BMS 

General Diagram

Drg. No. 

SD_ECC_PEAC_X

X_ELV_X_XX_DG_

1000_05

BMS The drawing shows PLC comprising as BMS system ,

however generally BMS comprises of (DDC) Direct Digital

Controller. Hence BMS shall be of DDC and not PLC.

Kindly confirm

Confrmed

ELV
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53 Fire Alarm System Drawings 

SD_ECC_PEAC_C

C_FFS_X_F1_DW

_0200_05 and all 

others FAS 

drawings

Multisensor Detector (Optical + Thermal+ Chemical CO) Generally Multisensor detector is a combination of

(smoke+ thermal detector), however the drawing shows

combination of smoke+thermal+CO. Hence Multisensor

detector with smoke+thermal in lieu of smoke

+thermal+CO shall be considered. Kindly confirm

No. RFQ cum RFP document 

conditions remain same

54 Fire Alarm System Drawings 

SD_ECC_PEAC_C

C_FFS_X_F1_DW

_0200_05 and all 

others FAS 

drawings

Multisensor Detector (Optical + Thermal+ Chemical CO) If Multisensor detector (smoke+thermal+CO) is to be

considered then the same shall be considered only at

basements and not from ground floor & above all floors.

Kindly confirm.

No. RFQ cum RFP document 

conditions remain same

55 Fire Alarm System Drawings 

SD_ECC_PEAC_C

C_FFS_X_F1_DW

_0200_05 and all 

others FAS 

drawings

Smoke Detector - Ionization type Please note that Ionization type smoke detectors are now

obsolete due to it's radioactive element. Hence Optical

type smoke detector shall be considered. Kindly confirm

Refer Corrigendum 2 

56 Fire Alarm System Drawings 

SD_ECC_PEAC_C

C_FFS_X_F1_DW

_0200_05 and all 

others FAS 

drawings

Vesda- Aspiration smoke detection system In drawings VESDA System is shown in all the ICT rooms

on all the floors, however generally VESDA system is

recommended for Data Centre-Server room only. In a

view of this, Vesda System shall be considered for Data

Centre-Server room only. Kindly confirm

No. RFQ cum RFP document 

conditions remain same

57 Fire Alarm System Drawings 

SD_ECC_PEAC_C

C_FFS_X_F1_DW

_0200_05 and all 

others FAS 

drawings

Exit Light The Exit Light shall be self illuminance auto glow type (no

power supply required). Kindly confirm

Confirmed. Auto Glow Type

58 Fire Alarm System Drawings 

SD_ECC_PEAC_C

C_FFS_X_F1_DW

_0200_05 and all 

others FAS 

drawings

Speaker Kindly mention the Wattage of Ceiling mount speaker &

Wall mount speaker.

EPC Contractor  to provide during 

detail engineering 

59 Fire Alarm System Drawings 

SD_ECC_PEAC_C

C_FFS_X_F1_DW

_0200_05 and all 

others FAS 

drawings

Speaker - Public Address System Instead of having separate speakers for Emergency

Voice Evacuation System and Public Address system,

one Public Address cum Voice Evacuation System shall

be considered thereby avoiding duplicacy of speakers.

Kindly confirm

RFQ cum RFP document conditions 

remain same
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60 Scope of Work Security systems Page 31 out 

of 36

Metal Detection & Risk detection shall be made for all

vehicle entry points.

We shall consider Under Vehicle Scanner System.

Please confirm. Also share the Technical Specifications.

RFQ cum RFP document conditions 

remain same

61 Scope of Work Security systems Page 31   of 

36

Metal Detection & Risk detection shall be made FOR

Building entry points.

We shall consider HHMD & DFMD, Baggage Scanner at

Main Pedestrian Entry points & not at individual Entry

points.

RFQ cum RFP document conditions 

remain same

62 Scope of Work Security systems Page 31  of 

36

People counting & Management system We shall consider separate CCTV analytics for the same. RFQ cum RFP document conditions 

remain same

63 Scope of Work Security systems Page 31  of 

36

Virtual Reality solution:1) Video Wall 2) Digital signage

with gesture based solution

Please share the matrix where it shall be considered. RFQ cum RFP document conditions 

remain same

64 Design Basis Report 18.5 Page 53  of 

76

ICT systems for all buildings, common spaces, utilities &

external areas.

Please share there Point  Matrix for Data & Wi fi EPC Contractor to provide during 

detail engineering. RFQ cum RFP 

document conditions remain same 

65 Design Basis Report 18.5 Page 53  of 

76

ICT systems for all buildings, common spaces, utilities &

external areas.

Please share there Point Matrix for Voice. EPC Contractor to provide during 

detail engineering. RFQ cum RFP 

document conditions remain same 

66 DBR/ Telephone & 

TV

18.7 Page 53  of 

76

TV/ Tel for all buildings inside facility to interconnect all

systems

Please share Point Matrix for Tel/ Tv EPC Contractor to provide during 

detail engineering. RFQ cum RFP 

document conditions remain same 

67 DBR/ Telephone & 

TV

Page 53  of 

76

TV for all buildings inside facility to interconnect all

systems

We shall not consider any active components like Dish

Antenna, Distribution Amplifers. Please confirm

RFQ cum RFP document conditions 

remain same 

68 Design Basis Report Schdule A Point 1 Page 55  of 

76

All risk locations should be under CCTV, ACS, IAS Please confirm if we shall consider Intrusion Detection

systems inside each building. Please confirm

Refer Corrigendum 2. RFQ cum RFP 

document conditions remain same 

69 Design Basis Report Schdule A Point 1 Page 55  of 

76

All risk locations should be under CCTV, ACS, IAS Please share Door Matrix for Access control system. Refer Corrigendum 2. RFQ cum RFP 

document conditions remain same 

70 Design Basis Report Schdule A Point 11 Page 55  of 

76

NVR Integration Please confirm what is NVR Integration Refer Corrigendum 2. RFQ cum RFP 

document conditions remain same 

71 Design Basis Report ICT network into 4 

optical rings

Page 63  of 

76

One Ring connecting all ICT technical rooms at Arena

Builidng

We shall not consider Fibre optic ring for Arena Building

as this is not in our scope. Plz confirm

RFQ cum RFP document conditions 

remain same 

72 Design Basis Report ICT network into 4 

optical rings

Page 63  of 

76

One Ring connecting all ICT technical rooms at B1 in

MUD Area Builidng

We shall not consider Fibre optic ring for MUD Area as

this is not in our scope. Plz confirm

RFQ cum RFP document conditions

remain same

73 Design Basis Report AUDI VISUAL Page 72 of 

76

Functional Area & Backstage Artist Please confirm what components of AV shall be

considered In the stated areas.

RFQ cum RFP document conditions 

remain same
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74 Part2_Volume_1_2_

ScheduleD_Annexur

e_3_Design 

Intents_1 of 5

ICT 

INFRASTRUCTURE:

MAINMULTISERVIC

E NETWORK

5.1.1 Pg 307 of 

336

ICT INFRASTRUCTURE:MAINMULTISERVICE

NETWORK: Star or Ring Topology

Ring Topology for networking backbone cabling shall be

followed. Kindly confirm

Refer Corrigendum 2

75 Part2_Volume_1_2_

ScheduleD_Annexur

e_3_Design 

Intents_1 of 5

ICT 

INFRASTRUCTURE:

MAINMULTISERVIC

E NETWORK

5.1.1 Pg 307 of 

336

ICT INFRASTRUCTURE:MAINMULTISERVICE

NETWORK: Star or Ring Topology

Two runs of 72 core single mode fibre optic cable shall be

considered in Ring Topology for networking backbone

cabling. Kindly confirm

RFQ cum RFP document conditions 

remain same
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76 Source of water SCHEDULE D 

ANNEXURE 1       

DESIGN BASIS 

REPORT    9.0 

PLUMBING AND 

SANITARY

Page 45 Source of water Delhi Jal Board. Please clear the alternate source of water, if water from

Delhi Jal Board is not available. Also, confirm the WTP

requirement.

No alternative source. Refer RFQ 

cum RFP document conditions 

remain same

77 Underground Storage 

Tank

SCHEDULE D 

ANNEXURE 1       

DESIGN BASIS 

REPORT    9.0 

PLUMBING AND 

SANITARY

Page 45 Under ground water storage tank provided for 2 days

demand.

Generally we consider Underground water storage tank

for maximum 1.5 days demand. Kindly clarify.

RFQ cum RFP document conditions 

remain same

78 Convention Centre-

Hot Water 

SCHEDULE D 

ANNEXURE 1       

DESIGN BASIS 

REPORT    9.0 

PLUMBING AND 

SANITARY

Page 46 Convention centre shall only the provided hot water

required for kitchen and faucets from the AC plant room.

Kindly confirm the requirement of Hot Water Centralized

System.

As Per NBC 2016. RFQ cum RFP 

document conditions remain same

79 Services Layout Please provide the drawing indicating location and invert

levels of existing services (Municipal storm / DJB potable

water supply / sewerage line / PNG supply line / DJB

treated effluent water supply) available on site. In

absence of that, we are considering all the municipal

serivces are available at locations within 20 m (at lowest

contour) from the proposed plot. Please confirm. 

EPC Contractor to Cordinate with all

service providers to decide the

tapping points.

80 Water Demand Water demand for kitchens, food courts are not

considered. Hence, we understand that, the estimated

population, water demand are conceptual only. The final

values shall be taken as per our estimation. Kindly

confirm.

As Per NBC 2016. RFQ cum RFP 

document conditions remain same

81 Solid Waste 

Management-

Pneumatic Waste

SCHEDULE D 

ANNEXURE 1       

DESIGN BASIS 

REPORT   14.0 

SOLID WASTE 

MANAGEMENT 

AND COMPOST 

PLANT

Page 49 500mm dia MS pipes for transporting pneumatic

waste.

Please confirm the pneumatic waste transport

requirement, if yes please share the schematic.

RFQ cum RFP document conditions 

remain same

82 Water Bodies Kindly share the proposed water bodies including

reflection pool for our reference.

Refer Drawings  in Corrigendum 2

PLUMBING
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83 Green Roof Kindly share with us Green Roofs area wise details

including types of plants, water requirement/day, Zoning

based on requirement of IGBC Platinum rating for our

further understanding.

Refer Drawings  in Corrigendum 2

84 Water Balance Sheet Kindly share with us Water Balance Sheet for Monsoon &

Non-monsoon season.

RFQ cum RFP document conditions 

remain same

85 Landscaping Water 

requirement

Kindly share with us Landscaping Water requirement/day

for the different areas along with the concerned

Landscape consultant appointed, if any.

EPC Contractor Scope

86 Compressed air 

supply layout

Kindly share the compressed air supply layout of

Exhibition Halls, if available.

Not required.RFQ cum RFP 

document conditions remain same

87 CFM requirement Kindly share the CFM requirement at individual tapping

point of Compressed Air supply. 

Not required.RFQ cum RFP 

document conditions remain same

88 Compresser Kindly share the capacity and quantity of compressor to

be considered for Compressed Air supply.

Not required.RFQ cum RFP 

document conditions remain same

89 Plumbing Trunking 

Infrastructure 

Diagram

Schematic Water 

Tanks & Pump Room

Plan Num: 

SD_ECC_PEAC_T

K_PLU_X_PR_DW

_0000_06

Schedule of Pumps Softner Feed Pumps are considered 

only for Phase-I.

The 3 Star, 4 Star & 5 Star Hotels are coming in Phase-II,

hence Softner Feed Pumps are required for daily air

conditioning purpose, which is not included in the

Schedule of Pumps. Kindly clarify.

RFQ cum RFP document conditions

remain same

Pre-Bid Queries Page No. 13

Detailed Design, Construction, Testing & Commissioning of India International Convention & Expo Centre at Sector 25, Dwarka, New Delhi on EPC Basis

Response to Queries 13



Sr.

No

Description Ref Clause Page no Tender conditions Queries/ Request Reply

90 Fire NOC Kindly share the provisional NOC of proposed complex

for our reference, if available.

NOC to be procured by contractor.

91 Water Curtains As per fire drawings of exhibition halls, water curtains are

shown inside the halls. Kindly specify the requirement of

same.

Refer Drawing in Corrigendum 2

92 Drencher System Do we need to consider drencher system for façade

protection in case of fire for convention center and

exhibition halls ? Pleae specify.

RFQ cum RFP document conditions

remain same. NOC to be obtained by

Contractor

93 Kitchen hood 

Supression System

Do we need to consider kitchen hood suppresion system

in our scope ? Please specify.

Refer Corrigendum 2

94 Gas Supression 

System

Please specify the areas (like, server room, panels etc)

where gas suppresion system is to be provided

RFQ cum RFP document conditions

remain same. 

FIRE FIGHTING
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95 HVAC Scope Please specify the areas from each buildings for the

requirements of HVAC.

RFQ cum RFP document conditions

remain same. 

96 Chiller Diversity The Chillers shall be selected at 70% diversity. Please

confirm.

RFQ cum RFP document conditions

remain same. 

97 Electrical substation Substation shall be ventilated @ rate of 15 or 20 acph

using  exhaust fans only. Please confirm 

RFQ cum RFP document conditions

remain same. 

98 Fire Station & 

Disaster 

Management Building 

including Medical 

Centre

The areas such as Fire Station & Disaster Management

Building including Medical Centre are to be air

conditioned. Please confirm required  AC system.

Central AC Plant

99 Chiller configuration Schedule_B 

Annexure_1       

33 In design document there are 7 chillers for phase-1 ,and 9 

chillers for Phase -2.

Refer Design Basis Report

100 Chiller configuration  DBR 43 In DBR it shows that 6 chillers with 5 working & 1 standby Confirmed

101 Chiller configuration SD-ECC-PEAK-TK-

HVC-X B2- DW- 

0900- 05

17 In drawing, total 8 chillers 7W + 1 standby for phase-

1,and 8nos. for Phase -2, Please confirm the chiller

configuration to be followed.

Refer Design Basis Report

102 Chiller scope Schedule B_ 

Annexure 1

33 We understand that, chillers for Phase 1 only shall be

considered in SPCPL scope. Chillers for Phase 2 shall

not be considered. But the headers for chilled &

condenser water shall be considered for phase 1 & 2 AC

load. Please confirm.

Confirmed. RFQ cum RFP document 

conditions remain same. 

103 Chilled water header The chilled water header (Phase1 + Phase2) shall be

terminated immediate after AC plant room & only Phase 1

piping shall be carried to the required destination. Please

confirm.

Refer Drawings in Corrigendum 2 

104 Heat Pump Part_2_Volume_1_

2_Schedule_D_Ann

exure_3_Design_In

tents_2_of_5

18 In drawings 4 nos Heat pumps of 800 KW are shown for

Phase-1, and in documents, 2 nos heat pumps of

capacity 2000 KW for Phase-1 & 1 for phase-2 is shown.

Please clarify.

Refer Corrigendum 2 

105 AC PLANT ROOM Part_2_Volume_1_

2_ 

EPC_Schedule_A_

Site_of_The_Projec

t

1 In Drawing Ac plant room is located at Exhibition-3

location for phase-1 & 2. In document layout plant room is

located near Exhibition-1 for Phase-1 and Exhibition -5 for

phase-2. Please clarify.

AC Plant room is in basement under

Exhibition Hall - 3. RFQ cum RFP

document conditions remain same. 

HVAC
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106 Cooling Tower Schedule_B -

Annexure_1_Broad

_Scope_of_Work_i

ncluding_project_br

ief

33 In design document, 6 nos cooling towers are shown, and

In drawing, 7 nos are shown. Please Confirm.

6 nos cooling towers provided in

scope of work is confirmed. RFQ cum

RFP document conditions remain

same. 

107 Smoke Evacuation Smoke exhaust fans shall be considered @ rate of 12

acph for AC areas with a taping from return air ducting.

Please confirm.

RFQ cum RFP document conditions 

remain same. 

108 Lift well 

Pressurization

All lift wells shall be pressurized. Please confirm. Confirmed. RFQ cum RFP document 

conditions remain same. 

109 Lift lobby 

Pressurization

Only internal lift lobbies (Not exposed to atmosphere)

shall be pressurized. Please confirm.

Confirmed. RFQ cum RFP document 

conditions remain same. 

110 Staircase 

Pressurization

Only internal staircases (Non exposed to atmosphere)

shall be considered with pressurization. Please confirm.

Confirmed. RFQ cum RFP document 

conditions remain same. 
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111 Bid Security 1.2.4 17 The Bidder shall furnish as part of its BID, a BID

Security of Rs. 57 Cr. (Rupees Fifty Seven Crores Only)

or equivalent USD hereinabove in the form of an

irrevocable and unconditional bank guarantee issued by

nationalized bank, or a commercial Scheduled Bank in

India having a net worth of at least Rs. 1,000 crore (Rs.

One Thousand Crores), in favour of the Employer in the

format at Appendix-VI (the "Bank Guarantee") and

having a validity period of not less than 180 (One

hundred Eighty) days from the BID Due Date, inclusive

of a claim period of 60 (sixty) days

We request you to kindly consider Bid Security to the

maximum extent of 0.5% to 1.0% of the estimated value

of the works.

RFQ cum RFP document conditions

remain same

112 water & electricity 3.7 23 The Contractor shall be responsible for procuring of all

power, water and other services that it may require for

construction, Labour camps and other purposes to fulfill

all obligations of the contract at his own cost outside the

battery limit (for labour camps). The contractor shall also

make standby arrangement for water & electricity to

ensure un-interrupted supply in any weather round the

year or during any part of the day. Power and water for

their men in Labour Camps and at site office, stores,

offices of Employer / Employer’s Engineer and upto the

final Handover for testing, Commissioning and handover

shall be borne by the Contractor to complete their scope

and contractual obligations. As an obligation the power

and water required for testing & commissioning of all

systems, services & utilities shall be provided by

Employer.

1) Please confirm whether water & power supply is

available to the project site.  

2) If available, we request you to allow us to use these

connections for the purpose of construction & other

requirements on chargeable basis.  Please confirm.

Refer Corrigendum 2 

113 Unforeseeable 

difficulties

3.8 23 Unforeseeable difficulties Except as otherwise stated in

the Agreement: (a) The Contractor accepts complete

responsibility for having foreseen all difficulties and

costs of successfully completing the Works; (b) The

Contract Price shall not be adjusted to take account of

any unforeseen difficulties or costs; and (c) The

Scheduled Completion Date shall not be adjusted to

take account of any unforeseen difficulties or costs.

Kindly modify this clause to permit time & cost

compensation towards unforeseen difficulties.

RFQ cum RFP document conditions

remain same

114 Delay in providing the 

Project Site

4.1.4 27 Delay in providing the Project Site in accordance with

the provisions of Clause 4.1.3 shall not entitle the

Contractor to any Damages in accordance with the

provisions of Clause 8.3 of this Agreement and Time

Extension in accordance with the provisions of Clause

10.5 of this Agreement

1) Kindly let us know the current status of acquisition /

availability of the project site.

2) Since the time lines are very stringent we request you

to hand over the entire project site at one go along with

the work order/LoA.

RFQ cum RFP document conditions

remain same

COMMERCIAL
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115 Delay in providing the 

Project Site

4.1.5 27 Notwithstanding anything to the contrary contained in

this Agreement, the Parties expressly agree that no

aggregate Damages payable under Clauses 4.1.4, 8.3

shall be considered except the time extension after the

approval of employer

Since handingover of site is an Employer's obligations,

we request you to consider modifying this clause to allow

for reasonable cost compensation.

RFQ cum RFP document conditions

remain same

116 Disclaimer 6.1.6 31 Except as otherwise provided in this Agreement, all risks

relating to the Project shall be borne by the Contractor;

and the Employer shall not be liable in any manner for

such risks or the consequences thereof. Contractor shall

keep the Employer indemnified for any such risks.

As this clause is in very generalized form, we request you

to kindly delete this provision.

RFQ cum RFP document conditions

remain same

117 Retention money 7.5.3 34 The Contractor may, upon furnishing an irrevocable and

unconditional bank guarantee substantially in the form

provided at Annex-II of Schedule-G, require the

Employer to refund the Retention Money deducted by

the Employer under the provisions of Clause 7.5.1.

Provided that the refund hereunder shall be made in

tranches of not less than 1% (one per cent) of the

Contract Price

Since the project value is high we request you to permit

refund of Retention Money against BG in tranches of

0.5% of the Contract Price.

RFQ cum RFP document conditions

remain same

118 Retention money 7.5.4 34 Within 15 (fifteen) days of the date of issue of the

Completion Certificate, the Employer shall discharge the

bank guarantees furnished by the Contractor under the

provisions of Clause 7.5.3 and refund the Retention

Money not exceeding the 2.5% of the Certified Bill

Amount remaining with the Employer after adjusting the

amounts appropriated under the provisions of Clause

7.5.2 and the amounts refunded under the provisions of

Clause 7.5.3.

a) The release/ refund of Retention money of balance

2.25% of Contract Price shall be subject to the

observance / compliance of the conditions as under and

whichever is later:

b) Expiry of the Defects Liability period or as per

extended DLP period as approved by the Employer.

c) The contractor produces a clearance certificate from

the labour office. 

The release/ refund of Retention money of balance

0.25% of Certified Bill Amount shall be subject to the

adjustment of damages under latent Defect Period of 10

years (Limited to Mechanical Parts of all equipments of

all facilities) from the date of issue of Completion

Certificate

We request you not to hold any Retention Money towards

latent defect (i.e. 10 years).

RFQ cum RFP document conditions

remain same
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119 Delay in providing the 

Project Site

8.2.4 37 The work front/ job site/ Free Issue Material (if

applicable) required by the Contractor for the

performance of the works shall be handed over by the

Employer to the Contractor sequentially in the stages

meeting the Contractor’s requirements for the works

with a view that the Contractor shall so plan his works

as to perform and achieve completion in a sequential

manner without starting all the works at the same time

such that the Schedule does not get disturbed at all.

Contractor shall deploy men & material in accordance

with the work front so that the delays are compensated

& schedule remains unaffected. No compensation of

time & cost shall be provided in view of delays on work

front

As the time lines are very stringent, it would not be

practicable to increase on decrease the resources based

on availability of site/work front. Moreover the works

need to be taken up in full swing to ensure timely

completion and it may not be practicable to compensate

the Client / third party delays by mere reallocation of

resources as activity cycle-times are also dependent on

minimum activity durations irrespective of resources.

We therefore request you to kindly delete or modify this

clause suitably.

RFQ cum RFP document conditions

remain same

120 Delay in providing the 

Project Site

8.3.1 37 In the event of delay of full or partial handover of any

part of the Site by the Employer on or before the date(s)

specified in Clause 8.2 for any reason other than Force

Majeure or breach of this Agreement by the Contractor,

the Employer shall not pay any remunerative Damages

to the Contractor. Only the time extension in lieu of

delays in handover may be granted by the employer

subject to employer’s approval.

We request you to allow for reasonable cost

compensation for delay in handing over of site by the

Employer, as additional stay would necessitate

deployment of additional resources despite of all

mitigative measures.

RFQ cum RFP document conditions

remain same

121 Delay in providing the 

Project Site

8.3.3 37 Notwithstanding anything to the contrary contained in

this Agreement, the Employer may at any time withdraw

any Works forming part of this Agreement, subject to

such Works not exceeding an aggregate value, such

value to be determined in accordance with Items of

Price Bid, equal to 10(ten) percent of the Contract Price

For any scope reduction upto 10% of Contract Price, we

request you to permit compensation towards atleast

Overheads which cannot be recovered on account of the

same.

RFQ cum RFP document conditions

remain same

122 Shifting of obstructing 

utilities

9.2 39 The Contractor shall, in accordance with Applicable

Laws and with assistance of the Employer, cause

shifting of any utility (including electric lines, water pipes

and telephone cables, trunk sewers, temporary

structures and trees etc. with their due permissions) to

an appropriate location or alignment, if such utility or

obstruction adversely affects the execution of Works in

accordance with this Agreement. The actual cost of

such shifting shall be borne by the Contractor and no

time costs shall be borne by the Employer.

1) We request you to provide us the details of all existing

underground utilities.

2) We also request you to compensate the cost of shifting

of utilities at actuals.

RFQ cum RFP document conditions

remain same
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123 Design and Drawings 10.2.5 45 Any cost or delay in construction arising from review by

the Proof Consultant, PEAC & Employer’s Engineer

shall be borne by the Contractor

Please confirm whether we can proceed with the works in

case of delay in approval by Proof Consultant, PEAC.

RFQ cum RFP document conditions

remain same

124 Construction of the 

Project Works

10.3.2 45 In the event that the Contractor fails to achieve any

Project Milestone or the Scheduled Completion Date

within a period of 30 (thirty) days from the date set forth

in Schedule-J, unless such failure has occurred due to

Force Majeure or for reasons solely attributable to the

Employer, the Employer shall hold Damages for that

stage of work to the tune of a sum calculated at the rate

of 0.05% (zero point zero five percent) of the Contract

Price for delay of each day reckoned from the date

specified in Schedule -J and until such Project Milestone

is achieved or the Works are completed

The rate of LD for delay in completion of milestones may

please be linked to the balance value of the

corresponding milestone.

RFQ cum RFP document conditions

remain same

125 Construction of the 

Project Works

10.3.3 46 The Parties expressly agree that the total amount of

Damages under Clause 10.3.2 shall not exceed 10%

(ten percent) of the Contract Price

Request to reduce total amount of liquidated damages to

5%

RFQ cum RFP document conditions

remain same

126 Construction of the 

Project Works

10.3.6 49 In case of variance in CPWD/IS/BIS Specifications from

approved products/makes specification, the

specification of approved product/make shall prevail for

which nothing shall be paid extra to the Contractor

Please confirm that Contractor shall be compensated for

any variance in CPWD/IS/BIS specifications after the

base date.

RFQ cum RFP document conditions

remain same

127 ground breaking 

ceremony/inaugural 

function

10.15.4 62 The contractor shall make all arrangements for ground

breaking ceremony/inaugural function etc. or any such

functions or ceremonies for the project as required and

the cost towards it deemed to be included in his offer.

Any expenditure already incurred/to be incurred by

Employer in this regards, shall be recovered from the

contractor

Please specify details of already incurred expenditure by

the Employer.

Refer Corrigendum 2 

128 Change of Scope 13.1.3 82 If the Contractor determines at any time that a Change

of Scope will, if adopted, (i) accelerate completion, (ii)

reduce the cost to the Employer of executing,

maintaining or operating the Project Works, (iii) improve

the efficiency or value to the Employer of the completed

Project Works, or (iv) otherwise be of benefit to the

Employer, it shall prepare a proposal with relevant

details at its own cost. The Contractor shall submit such

proposal, supported with the relevant details and the

amount of reduction in the Contract Price to the

Employer to consider such Change of Scope.

Please mention the modalities towards sharing of benefits

of value engineering between Contractor & Employer.

RFQ cum RFP document conditions

remain same
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129 Escalation 13.6 85 No claim on account of any escalation on whatsoever

ground shall be entertained at any stage of works. All

rates quoted by contractor shall be firm and fixed for

entire contract period as well as extended period for

completion of the works. No escalation shall be

applicable on this contract unless concurred by

Employer / Employer’s Engineer in the very first place

and thereafter approved on case to case basis with

complete documentation as desired by Engineer /

Employer’s Engineer.

We request you to kindly incorporate compensation

towards price escalation based on CPWD standard

formula /norms.

Refer Corrigendum 2 

130 Unforeseen 

difficulties

19.1.4 99 The Contract Price shall not be adjusted to take account

of any unforeseen difficulties or costs, unless otherwise

provided for in this Agreement

We request you to kindly delete this provision. RFQ cum RFP document conditions

remain same

131 Advance Payment 19.2.1 99 The Employer shall make an interest bearing advance

payment @ Bank Rate + 10% per annum -(the

“Advance Payment”), equal in amount to 10 (ten)

percent of the Contract Price, for mobilisation expenses

and for acquisition of equipment.

We request you to kindly consider interest free Advance.

In case advance is interest bearing the same shall not be

exceeding SBI PLR + maximum of 2% as any rate

beyond this would make the advance unviable and also in

any case increase the project cost to that extent.

Refer Corrigendum 2 
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132 Interim Payment 19.5 & 19.9 101&102 The corrections of the statement shall be verified by

Employer in 21 working days. The Invoice (3 copies)

shall be submitted on the basis of the verified statement

as per the Schedule-O and the payment shall be

released in 14 working days of the Invoice Submission. 

19.5.2 Within 15 (fifteen) days of the receipt of the Stage

Payment Statement referred to in Clause 19.4, the

Employer/Employer’s engineer shall determine and shall

deliver to the Contractor an IPC certifying the amount

due and payable to the Contractor, after adjusting the

payments already released to the Contractor against the

said statement

payment shall be made no later than 35 (thirty five)

working days from the date of submission of the Stage

Payment Statement by the Contractor to the Employer's

Engineer for certification in accordance with the

provisions of Clause 19.4 for an IPC; provided that, in

the event the IPC is not issued by the Employer's

Engineer within the aforesaid period of 35 (thirty five)

days, the Employer shall pay the amount shown in the

Contractor's Stage Payment Statement and any

discrepancy therein shall be added to, or deducted from,

the next payment certificate issued to the Contractor

As the project is cost intensive we request you to

consider the following:

a) Bill Certification within 7 days.

b) Adhoc release of 75% of the bill amount within 10 days

of submission of bill.

c) Release of balance amount within 30 days of

submission of bill by the contractor.

The clauses specify varied time limits at difference

locations.

Refer Corrigendum 2 

19.1.2 The Contract Price includes all duties, taxes,

royalty, GST and fees that may be levied in accordance

with the laws and regulations in force as on the Base

Date on the Contractor's equipment, Plant, Materials

and supplies acquired for the purpose of this Agreement

and on the services performed under this Agreement.

Nothing in this Agreement shall relieve the Contractor

from its responsibility to pay any tax including any tax

that may be levied in India on profits made by it in

respect of this Agreement. All payments under this

Agreement shall be made in Indian Rupees. 19.1.3 The

Contract Price shall not be adjusted for any change in

costs stated in Clause 19.1.2 above, except as stated in

Clause 19.17.

RFQ cum RFP document conditions

remain same

Change in law/Taxes133 Clause shall be removed

We believe that change of law/taxes is payable

as per 19.17

19.17 104
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Change in law/Taxes

If as a result of Change in taxes, the Contractor suffers

any additional costs in the execution of the Works or in

relation to the performance of its other obligations under

this Agreement, the Contractor shall, within 15 (fifteen)

days from the date it becomes reasonably aware of

such addition in cost, notify the Employer with a copy to

the Employer's Engineer of such additional cost due to

Change in taxes during the currency of the project. 

19.17.2 If as a result of Change in Law, the Contractor

benefits from any reduction in costs for the execution of

this Agreement or in accordance with the provisions of

this Agreement, either Party shall, within 15 (fifteen)

days from the date it becomes reasonably aware of

such reduction in cost, notify the other Party with a copy

to the Employer's Engineer of such reduction in cost due

to Change in Law. 

19.17.3 The Employer's Engineer shall, within 15

(fifteen) days from the date of receipt of the notice from

the Contractor or the Employer, determine any addition

or reduction to the Contract Price, as the case may be,

due to the Change in Law

RFQ cum RFP document conditions

remain same

19.25 106 In case of change in rate of tax or any provision relating

to levy of tax resulting in increase in burden of tax on the

contractor, the contractor shall not be entitled to receive

any compensation for such increase in quantum of tax

payable by the contractor. Similarly, no recovery shall be

made from the contractor on account of decrease of rate

of tax or any provision relating to levy of tax

Refer Corrigendum 2 

Change in law/Taxes133 Clause shall be removed

We believe that change of law/taxes is payable

as per 19.17

19.17 104
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134 Project Completion 

Schedule

1.1,2.1,3.1,4.1,5.1 

& 6.1, Annexure 3, 

Sch J

20 In clause 1.1,2.1,3.1,4.1,5.1 & 6.1

shall occur on the date falling on ______month from

date of Letter of Award

We presume that in these clauses the milestone shall

occur on the date falling on completion of ____ month

from date of Letter of Award.

RFQ cum RFP document conditions

remain same

135 Project Milestone-IV 5, Annexure 3, Sch 

J

20 5.1 Project Milestone-IV shall occur on the date falling

on the twelfth (12th) month from the date of Letter of

Award

5.2 Prior to the occurrence of Project Milestone-IV, the

Contractor shall have continued with construction of the

project components and submitted to the Employer duly

and validly prepared Stage Payment Statements for an

amount equal to Ninety Five (95) percent of the Contract

Price.

Appears to be erroneous, please clarify the percentage of

completion & timeperiod for the same under this

milestone.

Refer Corrigendum 1

136 Latent Defect 

Insurances

20.1.9 109 Latent Defect Insurances for a period of 10 years after

completion certificate for all electro-mechanical

equipments or machineries which are the part of all

utility services of the project Infrastructure equivalent to

0.25% (Zero Point Two five Percent) of the contract

value.

We request you to kindly remove the said insurance  from

contractor's scope

RFQ cum RFP document conditions

remain same

137 Cement, Steel and 

material Stockyard

10.13.2 60 All steel to be procured as per office memorandum

“DG/CPWD works manual / 350” issued by Authority of

Director General CPWD on 29-06-2017 w.e.f 01-07-

2017 with its Annexure-I.

Please provide copy of said memorandum RFQ cum RFP document conditions

remain same

138 Completion 

Certificate

1.18. Approvals to 

be obtained by the 

EPC Contractor

Pg 36 of 36 Completion Certificate from South Delhi Municipal

Corporation (SDMC).

EPC Contractor will get all the construction related

approvals. Completion certificate shall be in the scope of

Employer. Kindly confirm.

RFQ cum RFP document conditions

remain same

139 Technical Capacity 2.2.2 (A) i Pg 22 of 103 For demonstrating technical capacity and experience

(the "Technical Capacity"), the Bidder, over the past 5

(five) financial year preceding the Bid Due Date, have

received payments for construction of Similar Project(s),

or has undertaken construction works by itself in a EPC/

PPP project, such that the sum total thereof is more

than Rs. 5718 Cr.

Please confirm that the term EPC refers to a Cash

contract of similar projects (not necessarily a design build

contract).

Refer Corrigendum 2 

140 Technical Capacity 2.2.2 (A) ii Pg 22 of 103 Provided that similar projects on Turnkey / Design &

Build / EPC building which includes all types of Civil

works , Structural works, piling, raft foundation,

structural steel work, tunneling work and MEP works

Viz. plumbing,……………..

Please confirm that any similar work execeuted by the

bidder on Turkey and/or design build and/or EPC basis

may be considered (not necessarily only on design build

basis).

Refer Corrigendum 2 
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141 Technical Capacity 2.2.3 (i) Pg 24 of 103 Requirement of 2.2.2 (A) (i), the threshold technical

capacity should be satisfied collectively by all JV

members. The requirement of Clause 2.2.2 (A) (ii) shall

be met by any of the JV members.

We request you to kindly consider the requirement of Cl.

2.2.2 (A) ii to be also met collectively by all the JV

members.

RFQ cum RFP document conditions

remain same

142 Technical Capacity 2.2.5 (f) Pg 25 of 103 members of the Joint Venture shall have entered into a

binding Joint Bidding Agreement, substantially in the

form specified at Appendix-IV (the "Jt. Bidding

Agreement"), for the purpose of making the Bid and

submitting a Bid in the event of being qualified. The Jt.

Bidding Agreement, to be submitted along with the Bid,

shall, inter alia:

In case the bidder is a JV than the Lead member shall

hold majority share in the JV (51% or more). Please

confirm. 

Refer Corrigendum 2. 

143 Bid submission date Tender CPP Portal Bid Submission End Date : 30-11-2017 Considering the prestige, nature and magnitude of the

project, we understand that the time allotted is not

sufficient for submission of a comprehensive an

competitive offer. We therefore requesting your goodself

to extend the submission date by 30 days.

Refer Corrigendum 2 
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1 Finsishes Architectural Drawing Architectural Drawing  - Exhibition Hall - I

SD_ECC_PEAC_E1_ARC_X_F0_DW_0200_06 

In Architectural Drawing

SD_ECC_PEAC_E1_ARC_X_F0_DW_0200

_06 of Exhibition Hall I, It is mentioned that

Refer this drawing

SD_ECC_PEAC_E1_ARC_X_F0_DW_0202

_06 for Toilet Finihses. We have not

received the mentioned drwaing. Kindly

provide the same..

Refer Drawings in Corrigendum 2

2 Landscape

Scope of works EPC

Landscape Drawing - 

SD_ECC_PEAC_LS_LAN

_X_F0_DW_0001_07

Landscape Scope of works EPC  is shaded We understand that the scope for landscape

for phase I is limited to the shaded areas

shown in this drawing 

Refer Drawings in Corrigendum 2

3 Metro Subway Tunnel Annexure I - Broad Scope 

of Works

Pg 6 Components of Phase 1

Development of Central Boulevard and Plaza 

along with interface structures/landscape 

elements for Metro station and Metro subway 

tunnel.

….Underground Walkway From Metro Station

The construction of the Metro Station and this 

walkway tunnel is not part of the project.

We understand that the metro Subway

tunnel is not in EPC Contractor Scope. Kindly

clarify

RFQ cum RFP document conditions remain same 

4 Water Proofing 

Specifications

SCHEDULE 

D_ANNEXURE 2 – 

ARCHITECTURAL & 

FINISHING WORKS 

TECHNICAL 

SPECIFICATIONS

Pg 157 Waterproofing of Raft/Base Slab : Supplying & 

installing positive side waterproofing treatment 

for “Raft Slab/Base Slab” by using minimum 

1.5mm thick , Pre applied, flexible, fully bonded 

HDPE sheet membrane before casting of the 

base RCC slab….

This specification may be modified to

Supplying & installing positive side

waterproofing treatment for “Raft Slab/Base

Slab” by using minimum 1.2mm thick , Pre

applied, flexible, fully bonded HDPE sheet

membrane before casting of the base RCC

slab….

RFQ cum RFP document conditions remain same 
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5 Internal Electrical detail 

layouts

General Not given. Kindly provide Internal Electrical (Lighting & 

power ) drawings if any for clarity.

Duplicate Query

6 66/11 kV substation 

Scheme

Drawing 

no.SD_ECC_PEAC_TK_E

LE_X_XX_DW_0101_06

Every where 1.250A given for 66 kV breaker & 

busbars in GIS system drawing & in 11kV HT 

Panel drawing 4.000A busbar ampere rating is 

showing.

Kindly confirm the current ratings. Confirmed current rating Bus bar 4000 A. RFQ

cum RFP document conditions remain same 

7 Earthing Schematic Drawing 

no.SD_ECC_PEAC_TK_E

LE_X_XX_DW_0800_06

Central Equipotential earth Bonding scheme is 

shown for Structure,lighting protection &  

Electrical Equipments.

Kindly provide more detail drawing for same.

Also drawing is showing connection between

Transformer neutral & central earth

system,please confirm the same,ideally

neutral will have separate earthing.

RFQ cum RFP document conditions remain same 

8 Exhibition Center 3 

drawings

General Not given. Kindly provide drawings for Exhibition center 

3 drawing for referance with Distrbution 

schemes.

Duplicate Query

9 Scope of work SCHEDULE B 

ANNEXURE 1

21-1.10.b Providing/Construction/installation of Main 

Electrical Substations (2 nos.) , GIS, double bus-

bar, 66 / 11 kV, with 2 x 50 MVA oil type power 

transformers. The grid substation shall have in 

addition transformers for supplying power to 

control switch gear and substation auxiliary 

loads.

We understand that incoming 66kV cable & 

Meter panel is not in our scope. Kindly 

confirm.

Duplicate Query

10 Scope of work 21-1.10.c 18 nos. 11KV, 2000 KVA diesel generator sets 

for phase-I.

Drawing no. 

SD_ECC_PEAC_TK_ELE_X_XX_DW_0106

_06 shows 16 nos. 11KV, 2000 KVA diesel 

generator sets.Kindly confirm.

Duplicate Query

11 Scope of work 21-1.10.f.2 Exhibition Hall 2-2X2500 kVA dry type 

transformers

Drawing no. 

SD_ECC_PEAC_E2_ELE_X_XX_DW_0100

_06 shows 2X2000 kVA transformer for 

Exhibition Hall 2.Kindly confirm.

Duplicate Query

12 Scope of work 21-1.10.f.9 Substation for diesel generator building=3 X 400 

kVA dry type transformers.

Drawing 

no.SD_ECC_PEAC_TK_ELE_X_XX_DW_01

07_06 shows 2x630 kVA transformers for 

DG yards.kindly confirm.

Duplicate Query

13 Scope of work 21-1.10.h Providing & installation of 11KV Feeders 

including cables and 11KV RMU for termination 

of 11KV feeders for phase-I MUD buildings.

For MUD building we will consider only 2 

nos.11kV incoming cable from different 11kV 

HT Panels from 66/11kV Substation with 

11kV RMU consist of 2 load break switch & 2 

Breakers for 2 nos. of Provisional 

Transformers for occupants of 

buildings.Kindly confirm the scope for MUD 

buildings.

Duplicate Query

ELECTRICAL
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14 Scope of work 21-1.10.n Solar PV power generating Systems and their 

interface with electrical system.

As per IGBC norms we need to consider 5%

of total connected Load on solar PV grid

connected system for Conventional &

Exhibitions centers. Kindly confirm.

Duplicate Query

15 Emergency Lighting 

System

Annexure_1_Design_Basis_R

eport

52 UPS shall be provided for emergency lighting (min. 

10% of total lighting requirement including entry, 

exit, other signage) with 90 minutes battery 

backup. 

As per SCHEDULE D ANNEXURE 2 page 170-

inverter is used for emergency lighting system.

We are considering Emg. Light on Inverter with

90 min. backup.Kindly confirm.

Duplicate Query

16 Ups system Annexure_1_Design_Basis_R

eport

52 Battery backup for all extra low voltage systems 

will be 30 minutes.

Kindly confirm battery back-up requirement

for UPS. 

Duplicate Query

17 HSD System SD_ECC_PEAC_TK_DSY_ARC

_XX_DW_0112_00

2 X 70 KL Diesel tank are shown. Kindly confirm the scope whether we have to

considered only 1 70 KL HSD tank as per phase-

1 requirement or both to considered.

Duplicate Query

18 Service gallary SD_ECC_PEAC_TK_SG_ARC_X

X_DW_0112_00

Service gallary route & Detail section given Kindly provide detail of trenches/Service

gallary which are entering to Conventional &

Exhibition Centers for referance.

Duplicate Query

19 HPFC panel SCHEDULE D_ANNEXURE 2 

– ELECTRICAL TECHNICAL 

SPECIFICATIONS

55 An active filter part and a passive filter part; the 

ratio of the rating of active filter to that of the 

passive filter shall be at least 1:1

Since this is green field project active/passive

harmonic filter components can be decided at

the full load conditions so we will consider the

provision of feeder to add in future best on

harmonic condition. At present we will not

considered  the same. kindly confirm.

Duplicate Query

20 APFC panel SCHEDULE D_ANNEXURE 2 

– ELECTRICAL TECHNICAL 

SPECIFICATIONS

55 The series detuned reactor shall be a 7% (or 5.6% 

or 14%, depending on the client’s requirements) 

reactor having linearity of at least 180%

We will consider 7% Detuned reactor in APFC

panel as actual harmonics can not be envisaged

at this stage. Kindly confirm.

Duplicate Query

21 Earthing System General Electrical Soil resistivity report Please share if available. Duplicate Query

22 Cables General Cable Sizes & type We will consider Cu. XLPE FRLS Armoured

cables upto 10 sq.mm & beyond that al.XLPE

armoured cable will be consider. The same

pattern will be follow for Fire survival MICC

cables.kindly confirm

Duplicate Query

23 LT PANEL BUSBARS SCHEDULE D_ANNEXURE 2 

– ELECTRICAL TECHNICAL 

SPECIFICATIONS

44 The bus bars shall be of sufficient cross section so 

that a current density of 0.8A/Sq.mm is not 

exceeded at nominal current rating for Aluminium 

Bus Bars, 1.0A/Sq.mm for copper bus bars.

Can we consider current density of 1A/Sq.mm

& 1.2A/sq.mm for copper & aluminium

respectively for busbars. Kindly confirm

Duplicate Query

Pre-Bid Queries Page No. 3

Detailed Design, Construction, Testing & Commissioning of India International Convention & Expo Centre at Sector 25, Dwarka, New Delhi on EPC Basis

Response to Queries 28



Sr.No Description Ref Clause Page no Tender conditions Queries/ Request Reply

24 Cables SCHEDULE 

D_ANNEXURE 2 – LIST 

OF APPROVED MAKES

1.HT XLPE Cable-NICCO/ RPG/ KEI/ UNISTAR/ 

CCI 2.Control Cable-Skytone/ RPG/ KEI/ 

NATIONAL/ HAVELLS                                                                 

3.LT XLPE Cable-Skytone/ RPG/ KEI/ 

NATIONAL/ HAVELLS                                                                      

4.Fire Survival Cables-Beldon/ Fusion Polymer/ 

Tyco/ Rallison/ Havells                                                                 

5.PVC insulated copper conductor stranded 

flexible wire (FRLS) RR Kabel/ KEI/ Rallison/ 

National/ Skytone/ Havells /Finolex

Can we consider polycab make for same.

Please confirm.

Duplicate Query

25 Parking under Foyer 1 

& 2  & Parking under 

Convention Centre 

Drawings

General Not given. Kindly provide drawings for same. Duplicate Query

26 Building internal 

distribtion scheme

General DBR of individual premises shows some internal 

Distribution scheme which is not readable.

Kindly provide drawings for same. Duplicate Query

27 Area-wise Load details General Not given. Kindly provide load sheet for phase-1 for

referance.

Duplicate Query

28 Area-wise Lighting 

Control

General Not given. Kindly provide area wise lighting control

system detail like for which area we need to

consider on DALI automation/RF based or

wired occupancy/daylight senser/Timer

control. Please clarify.

Duplicate Query

29 Chemical earthing SCHEDULE 

D_ANNEXURE 2 – 

ELECTRICAL TECHNICAL 

SPECIFICATIONS

74 Chemical Earthing Specifications are given. Kindly guide for which

applications/eqipments/system we need

Chemical earthing.Please clarify.

Duplicate Query

30 MUD SUBSTATION General Not given. Kindly provide location of substation inside

MUD structure for RMU installation as that is

in our scope.

RFQ cum RFP document conditions remain same

31 Service gallary & 

connecting/MetroTunn

el 

General Details not given. Kindly provide lighting/power requirement

inside Service gallary & connecting/Metro

tunnel.

RFQ cum RFP document conditions remain same

32 External Area lighting 

& landscape 

distribution

General Not given. kindly provide External Area lighting &

landscape distribution scheme if any.

Refer Drawings in Corrigendum 2

33 Central Earth Grid 

system

Dwg no. 

SD_ECC_PEAC_TK_ELE

_X_XX_DW_0800_06

Copper bare conductors are given. Instead of Copper can we go with G.I./Al.

conductor for Body & Structure & lightning

Protection.

RFQ cum RFP document conditions remain same
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34 11 kv HT Panel inside 

structures

Dwg no. 

SD_ECC_PEAC_TK_ELE

_X_XX_DW_0101_06

All drawings shows VSD & VCBs for 11 KV 

distribution HT panel inside every structure.

Kindly confirm weather VSD means Load

break switch or else? Also instead of VCB

panels can we go with SF6 insulated RMU

which are more compact & req. less

maintainance. Please confirm.

RFQ cum RFP document conditions remain same

35 DG Sets (Diesel 

Engine)

Sr. No. 70 of approved 

make list of tender (Make 

List of Diesel Engine)

Sr. No. 70 of approved make list of tender 

(Make List of Diesel Engine - Cummins/Cater 

pillar/MTU

We would request you to kindly incorporate

Perkins in the approved list of Diesel Engine.

Refer Corrigendum 2 

36 Electrical technical 

Specification

Technical Spec-ification 

under “Scope of Work” ( 

Schedule D_ Annexure 2 - 

Electrical Tech-nical 

Specifica-tion,

 Page No. 122 Integrated control panel duly wired up to 

terminal box for engine safeties, Full Authori-ty 

Electronic Fuel injection system, digital 

Governor, metering and protection & compatible 

for inter facing with PLC Engine mounted or 

separately mounted. Gen set Controller shall be 

micro-processor based

The Same may please be amended to as per

respective engine manufacturer standards in

compliance to relevant & applicable Standard

of IS /BS/ ISO  standards . 

Refer Corrigendum 2 

37 Electrical technical 

Specification

Technical Spec-ification 

Under Clause “Per-

formance Re-quirement” ( 

Schedule D_ Annexure 2 - 

Electrical Tech-nical 

Specifica-tion, 

Page No. 137 …………………………. it should be able to take 

full load in less than 30 seconds from the time of 

start with PCC 3.3 Controller (The set shall be 

suitable for prime du-ty)………………….

The Same may please be amended to as per

respective engine manufacturer standards in

compliance to relevant & applicable Standard

of IS /BS/ ISO standards.

Refer Corrigendum 2 

38 Electrical technical 

Specification

Technical Specification 

Under Clause “Automatic 

Voltage Regulator” ( 

Schedule D_ Annexure 2 - 

Electrical Technical 

Specification,

 Page No. 142 An automatic / digital high speed voltage 

regulator (in-built in Gen set controller) shall be 

provided with all ac-cessories. The regulation 

sys-tem shall be with equipment accessories for 

automatic control. 

The Same may please be amended to as per

respective engine manufacturer standards in

compliance to relevant & applicable Standard

of IS /BS/ ISO standards.

Refer Corrigendum 2 
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39 Part2_Volume_1_2_Sc

heduleD_Annexure_3_

Design Intents_1 of 5

Boundaries

2.5.6 213 of 336 Boundaries: Entry & Exits Do we need to consider Boom Barriers at all

the 12 Gates. Kindly confirm

Refer Corrigendum 2 

40 Part2_Volume_1_2_Sc

heduleD_Annexure_3_

Design Intents_1 of 5

Boundaries

2.5.6 213 of 336 Entry & Exits Do we need to consider Bollards at all the 12

Gates. Kindly confirm

Refer Corrigendum 2 

41 Part2_Volume_1_2_Sc

heduleD_Annexure_3_

Design Intents_1 of 5

Boundaries

2.5.6 213 of 336 Entry & Exits Do we need to consider UVSS (Under

Vehicle Surveillance System) at all the 12

Gates. Kindly confirm

Refer Corrigendum 2 

42 Part2_Volume_1_2_Sc

heduleD_Annexure_3_

Design Intents_1 of 5

Boundaries

2.5.6 213 of 336 Entry & Exits Do we need to consider DFMD & Baggage

Scanners at all the 12 Gates. Kindly confirm

Refer Corrigendum 2 

43 SCHEDULE B 

ANNEXURE 1

Broad Scope of Work

Part2_Volume_1_2_Sc

heduleD_Annexure_3_

Design Intents_1 of 5

1.11.1

5.12

27 of 36

311 of 336

CCTV, ACS, IAS Control System: Recording 60 

days

30 days Storage

For CCTV system, Annexure-1 Broad scope

of work states minimum 60 days of recording

and Design intents 1 of 5 states 30 days

storage. We understand that 30 days of

storage recording shall be considered which

is also a standard practice. Kindly confirm

60 days storage as per scope of work to be

provided.

44 Part2_Volume_1_2_Sc

heduleD_Annexure_3_

Design Intents_1 of 5

TRUNK 

INFRAESTRUCTURE: 

ICT 

INFRASTRUCTURE

5.1.1 298 of 336 Please refer to the document ICT Infrastructure 

and Networking Description

SD_ECC_PEAC_XX_ELV_X_XX_RP_0001_04 

for further details

In the design Intent it is mentioned to refer

document 

SD_ECC_PEAC_XX_ELV_X_XX_RP_0001_

04, however the same is not received. Kindly

share the same. 

Refer Corrigendum 2 

ELV
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45 Part2_Volume_1_2_Sc

heduleD_Annexure_3_

Design Intents_1 of 5

TRUNK 

INFRAESTRUCTURE: 

5.1 2 SITEWIDE 

SECURITY AND 

SURVEILLANCE 

PLAN

5.1.2 309 of 336 Please refer to the document SECURITY AND 

SAFETY DESCRIPTION

SSD_ECC_PEAC_XX_ELV_X_XX_RP_0002_0

3 for further details

In the design Intent it is mentioned to refer

document 

SSD_ECC_PEAC_XX_ELV_X_XX_RP_0002

_03, however the same is not received.

Kindly share the same. 

Refer Corrigendum 2

46 Part2_Volume_1_2_Sc

heduleD_Annexure_3_

Design Intents_1 of 5

TRUNK 

INFRAESTRUCTURE:  

SITEWIDE SECURITY 

AND SURVEILLANCE 

PLAN

5.1.2 309, 314, 315 of 

336

CCTV, Publiuc Address System, Access Control 

system.

Please refer to the document SECURITY AND 

SAFETY DESCRIPTION

SSD_ECC_PEAC_XX_ELV_X_XX_RP_0002_0

3 for further details

In the design Intent it is mentioned to refer

document 

SSD_ECC_PEAC_XX_ELV_X_XX_RP_0002

_03, however the same is not received.

Kindly share the same. 

Refer Corrigendum 2

47 Part2_Volume_1_2_Sc

heduleD_Annexure_3_

Design Intents_3 of 5

MEP STRATEGY AND

SCHEMES : AIR 

HANDLING UNITS

9.5 122 of 289 In the building we will have two types of air 

handling units (AHUs). Those that feed all-air 

systems

and those that feed inductor-type terminal units.

See 1.7.3 in 

SD_ECC_PEAC_XX_HVC_X_XX_RP_0001_06 

“HVAC Description”)

In the design Intent it is mentioned to refer

document 

SD_ECC_PEAC_XX_HVC_X_XX_RP_0001_

06, however the same is not received. Kindly

share the same. 

Refer Corrigendum 2

48 General BMS Kindly providethe IO summary for the

equipments that needs to be controlled &

Monitored vide BMS system (soft integration

also.

Bidder to provide during detail engineering. RFQ 

cum RFP document conditions remain same 

49 General Access Control system Kindly specify the no. of RFID Cards RFQ cum RFP document conditions remain same 

50 General Access Control system Kindly specify the no. of access Cards RFQ cum RFP document conditions remain same 

51 General Parking Management System Parking Management System shall be

separate for individual Exhibition Halls &

Convention Centre or a Centralised. Kindly

clarify.

Refer Technical Specification.RFQ cum RFP

document conditions remain same 

52 General Parking Management System Parking Management System shall be

Considered only for Basement Car parking

Areas. Kindly confirm

Refer RFQ cum RFP documents. 
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53 General ICT The Active & Passive components viz. Core

Switches, Server Racks shall be considered

only for Convention Centre, Exhibition Halls 1

& 2 and not for any other areas. Kindly

confirm.

RFQ cum RFP document conditions remain same 

54 General ICT Kindly provide the no. of Server Racks,

Networking Racks, Rack size, requiring in the

Data Centre-1 (at Convention Centre) & Data

Centr-2 (at Exhibition Hall-2) and also the

Room sizes for the same.

Refer Technical Specification. RFQ cum RFP 

document conditions remain same 

55 General ICT Kindly provide the No. of hub rooms, no. of

Racks & it's size installed in each of the hub

rooms on every floor of all the areas.

Refer Technical Specification. RFQ cum RFP 

document conditions remain same 

56 General Technical specification Kindly provide technical specifications for

CCTV system

Refer Corrigendum 2

57 General Technical specification Kindly provide technical specifications for

Access Control System

Refer Corrigendum 2

58 General Technical specification Kindly provide technical specifications for

Parking Management System

RFQ cum RFP document conditions remain same 

59 General Technical specification Kindly provide technical specifications for ICT-

(Active part viz. Core Switch, Distribution

switch, Access Switch, WiFI Controller, WiFI

AP, IP PABX, Unified Threat Management,

DCIM, etc.)

RFQ cum RFP document conditions remain same 

60 General Technical specification Kindly provide technical specifications for ICT-

(Passive part viz. Patch Panels, LIU, Patch

cords, Fibre Optic Cable, Cat6a cable,

Racks, etc.)

RFQ cum RFP document conditions remain same 

61 General Technical specification Kindly provide technical specifications for

telephone Voice Handsets

RFQ cum RFP document conditions remain same 

62 General Technical specification Kindly provide technical specifications for

AV System (viz. Projector, Screens, AV pool,

speakers, etc.)

RFQ cum RFP document conditions remain same 

63 General Technical specification Kindly provide technical specifications for

Digital signages (viz. LED Screens,

Centralised software)

RFQ cum RFP document conditions remain same 
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64 General Technical specification Kindly provide technical specifications for

Security Equipments (viz. DFMD, Baggage

Scanners, Boom Barriers, Bollards, Under

Vehicle Surveillance system (UVSS),

Intrusion detection system, etc.)

RFQ cum RFP document conditions remain same 

65 General FAS For Fire Alarm System, whether 2cx1.5

sq.mm "FRLS or Fire Survival" armoured

cable shall be considered. Kindly clarify.

Fire Survival armoured cable to be provided. RFQ

cum RFP document conditions remain same 

66 General CCTV Kindly furnish the CCTV Layout drawings as

the same are not received.

Refer  Corrigendum 2

67 General ACS Kindly furnish the Accesss Control Layout

drawings as the same are not received.

Refer  Corrigendum 2

68 General Security viz. DFMD, Boom Barriers, Bollards, 

UVSS,Baggage Scanners, etc.

Kindly furnish the Security Layout drawings

as the same are not received.

Refer  Corrigendum 2

69 General ICT (viz. Data, Voice, WiFI) Kindly furnish the ICT point Layout drawings

as the same are not received.

Refer drawings  Corrigendum 2

70 List of Approved 

Makes

PA In addition to the given Makes, request to

consider "Heinrich/Ateis/equivalent" Makes

also to be added in the Make List.

RFQ cum RFP document conditions remain same 

71 List of Approved 

Makes

Water level switch In addition to the given Makes, request to

consider "Filpro/Sontay/equivalent" Makes

also to be added in the Make List.

RFQ cum RFP document conditions remain same 

72 List of Approved 

Makes

Current relay In addition to the given Makes, request to

consider "Rishab/equivalent" Makes also to

be added in the Make List.

RFQ cum RFP document conditions remain same 

73 List of Approved 

Makes

Cabling In addition to the given Makes, request to

consider "Varsha/Skytone/equivalent"

Makes also to be added in the Make List.

RFQ cum RFP document conditions remain same 

74 List of Approved 

Makes

CCTV In addition to the given Makes, request to

consider   

"Hikvision/Samsung/Panasonic./equivalent" 

Makes also to be added in the Make List.

RFQ cum RFP document conditions remain same 

75 List of Approved 

Makes

ACS In addition to the given Makes, request to

consider "Siemens/ HID/equivalent" Makes

also to be added in the Make List.

RFQ cum RFP document conditions remain same 

76 List of Approved 

Makes

Switches In addition to the given Makes, request to

consider "Dlink/Alcatel/Avaya/equivalent"

Makes also to be added in the Make List.

RFQ cum RFP document conditions remain same 
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77 List of Approved 

Makes

Water leak detection In addition to the given Makes, request to

consider " C-systems/Star

Electronics/Tracetek/Sontay/equivalent" 

Makes also to be added in the Make List.

RFQ cum RFP document conditions remain same 

78 List of Approved 

Makes

Rodent Repellent In addition to the given Makes, request to

consider "C-systems/Star

Electronics/Maser/equivalent" Makes also to

be added in the Make List.

RFQ cum RFP document conditions remain same 

79 List of Approved 

Makes

Passive components such as patch Panels, LIU, 

CAt6a cables, Fibre optic cables

In addition to the given Makes, request to

consider "Molex/ Schneider/ D link?

Digilink/equivalent" Makes also to be added

in the Make List.

RFQ cum RFP document conditions remain same 

80 List of Approved 

Makes

Video Wall Shall we propose Samsung Make for LED

Video Wall? Kindly Confirm

RFQ cum RFP document conditions remain same 
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81 PHE Services Battery 

Limit of Phase I

Kindly confirm the battery limit of Phase-I

buildings (including infrastructure work) for

PHE services.

As Per RFQ cum RFP documents.

82 WATER DEMAND 

FOR PHASE-1

1.3.2 TRUNK 

INFRASTRUCTURE 

PROVISIONS                             

1.3.2.1 WATER 

MANAGEMENT

Page 60  Hotel (5 Stars), Hotel (4 Stars), Hotel (3

Stars), Commercial (Retails), Commercial

(Office) is included Water demand estimated

for the proposed ECC-Phase I. Hotels &

Commerical are not part of Phase-1: Scope

of work. Kindly confirm.

RFQ cum RFP document conditions remain same

83 WATER SUPPLY 

NETWORK

1.3.2 TRUNK 

INFRASTRUCTURE 

PROVISIONS                             

1.3.2.1 WATER 

MANAGEMENT

Page 61 • Hydro pneumatic pumps

• Phase-1

Domestic – 3x20LPS, 85meter head + 2x10 

LPS meter head.

Flush – 3x15 LPSx85 meter head 

Hydro pneumatic pumps for Phase-1

Domestic & Flush requirement are calculated

including Hotel (5 Stars), Hotel (4 Stars),

Hotel (3 Stars), Commercial (Retails),

Commercial (Office). Hotels & Commerical

are not part of Phase-1: Scope of work.

Kindly confirm.

RFQ cum RFP document conditions remain same

84 Sewer Treatment Plant SCHEDULE D 

ANNEXURE 1       DESIGN 

BASIS REPORT                                        

9.0 PLUMBING AND 

SANITARY

Page 45

Capacity is proposed for the complex. Electro 

mechanical equipment of STP in Phase-1 – 4 

MLD (2X2MLD Modular).

STP in Phase-1 – 4 MLD (2X2MLD Modular)

is based on considering Hotels, Commercial

(Retails & Office). Hotels & Commerical are

not part of Phase-1: Scope of work. Kindly

confirm.

RFQ cum RFP document conditions remain same

85 Fire Fighting Services 

Battery Limit of Phase I

Kindly confirm the battery limit of Phase-I

buildings including infrastructure work for Fire

Fighting services.

RFQ cum RFP document conditions remain same

86 Drencher System SCHEDULE D 

ANNEXURE 1       DESIGN 

BASIS REPORT                                        

13.0 FIRE FIGHTING AND 

FIRE PROTECTION

Page 48

Exhibition Halls, and Ball Room Convention 

Centre and Convention Hall.

We suggest Drencher system for steel

structures & for façade protection in case of

fire in Exhibition Halls, and Ball Room

Convention Centre and Convention Hall

instead of steel structures only. Kindly

confirm.

Fire Approval in conractor scope to provide

accordingly. RFQ cum RFP document conditions

remain same

87 Smoke Curtains SCHEDULE D 

ANNEXURE 1       DESIGN 

BASIS REPORT                                        

13.0 FIRE FIGHTING AND 

FIRE PROTECTION

Page 48 Smoke Curtains for Compartmentations of 

Exhibition Halls, Convention Hall and Ball 

Room.

We suggest Smoke & Fire Curtains for

Compartmentations of Exhibition Halls,

Convention Hall and Ball Room instead of

Smoke Curtains only. Kindly confirm.

Fire Approval in conractor scope to provide

accordingly. RFQ cum RFP document conditions

remain same

PLUMBING

FIRE FIGHTING
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88 Basement Ventilation The fresh air shall be provided through

ducted system & exhaust shall be done using

ject fans. Kindly, confirm whether the use of

jet fans is approved by CFO. Please confirm.

RFQ cum RFP document conditions remain same

89 Basement ventilation 

ducting

Do we need to consider fire rated ducting for

basement ventilation? Please confirm

Yes. RFQ cum RFP document conditions remain

same

90 Smoke vacuation 

ducting

Do we need to consider fire rated ducting for

smoke evacuation? Please confirm

Yes. RFQ cum RFP document conditions remain

same

91 Motor HVAC  Technical 

Specification

Pg 50 Compressor motor shall be totally enclosed

with minimum IP 42 protection & above 

Please note that there is no IP 42 protection

motors avaiable for chillers. It is either NEMA

1 i.e. SPDP/ TERC or IP 54 which is

TEWAC. Since tender calls for both semi

hermatic and open drive motors, hence

standard water cooled chillers by all

manufacturers (open or semi-hermetic

chiller) Comply with NEMA 1 only i.e. SPDP/

TERC.

Please note that you have asked for TEWAC

motor only in case of Open drive motor

chillers. You will appreciate that TEWAC

motors are IP 54 rating which are meant for

outdoor application only and it is becoming

applicable only for Open drive chillers

whereas your application is indoor, hence

SPDP motor should be allowed inplace of

TEWAC motor.

RFQ cum RFP document conditions remain same

92 IKW/ TR at Tender 

Conditions

HVAC  Technical 

Specification

Pg 56 Full load = IKW/ TR <= 0.64 at Duty Conditions The chiller being offered is 6.3 COP at AHRI

Condition and has an efficeincy of < 0.64

KW/ TR at 44 Deg F Chilled water Out

temperature. Since the chillers are designed

at 42 Deg F Chilled Water out temperature,

same chiller shall have KW/TR <= 0.68 KW/

TR. Request for your kind acceptance of

0.68 KW/ TR at duty conditions. Keeping

0.64 KW/ TR at site conditions will favor only

one vendor and will restrict fair competition

Refer Corrigendum 2

HVAC
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93 Pressure Drop for 

Evaporator and 

Condenser

HVAC  Technical 

Specification

Pg 56 Maximum Allowable Pressure Drop = 10m As per all CPWD, HSCC and other govt

tenders, maximum allowable pressure drops

are as following:

Evaporator side= 5m

Condenser side= 8m

Kindly note that having pressure drop as high

as 10m will make the system higly

inefficienct and the purpose of having high

efficiency on chiller will be defeated

Refer Corrigendum 2

94 IPLV HVAC  Technical 

Specification

No mention As per ECBC , minimum IPLV at AHRI

Condition shall be 7. Kindly incorporate the

same for ECBC Compliance

As per super ECBC. RFQ cum RFP document

conditions remain same 

95 NPLV HVAC  Technical 

Specification

No mention As per ECBC , minimum IPLV at AHRI

Condition shall be 7. Same chiller shall

deliver 6.6 NPLV at site condition. Request

you to kindly incoorporate the same to meet

ECBC compliance

As per super ECBC. RFQ cum RFP document

conditions remain same 

96 c: MOTOR HVAC  Technical 

Specification

Pg 51 The motor shall be energy efficient at full load

and part load conditions. Motor shall be

1.05 times full load power consumed by

compressor for hermetic/semi hermetic& 1.1

times

for open type compressor.

The criteria should be same for both type of

motors i.e semi hermatic and open. The

motors for Open type and Semi Hermatic

type chillers are current driven motors. The

motor is locked at site conditions and the

Amps and KW never exceed these values.

The chiller starts unloading after reaching

these values. Having 5% or 10% extra KW

than full load power consumed is not

applicable. As per CPWD General Specs

2017 for Centrifugal chillers 5.3 (iv), the

motor KW rating of motor shall not be less

than maximum power requirement of motor

and compressor under specified design

conditions. All chiller manufacturers provide

suitable motor meeting tender requirement ,

hence standard motor design of chiller

manufacturer should be accepted as motors

are part of chillers. Hence request you to

kindly remove the clause

RFQ cum RFP document conditions remain same
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97 1.02 : Quality 

Assurance

HVAC  Technical 

Specification

Pg 49 Chiller performance shall be rated in accordance 

with AHRI standard 550/590 ( latest) and GB/

ASME ( latest)

The chillers should be ASME U Stamped, as

this is important from reliability of chiller

material. There are no other international

standard accepted worldwide. Codes like GB

are applicable only for chillers made and sold

for China market. All chiller manufacturers

provide ASME U Stamped shells from

China/India factory

Refer Corrigendum 2

98 1.02 : Quality 

Assurance

HVAC  Technical 

Specification

Pg 50 Chiller shall be able to unload from 100%-30%

even at constant Condenser Entering water

temperature

For surge free design, chiller should unload

upto 20% load at constant Condenser

Entering water temperature without using

any inefficient means like hot gas bypass. 

RFQ cum RFP document conditions remain same
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99 Approved makes List of Approved Makes Pg 41 The client/ Consultant reserves the right to

select any other makes specified above.

Since pricing is widely varying amongst the

makes, the option to select the make from

the list of approved makes, maintaining

technical specification, shall rest with

contractor.

RFQ cum RFP document conditions remain same

100 Retention money Clause 7.5.3 Pg 34 The Contractor may, upon furnishing an

irrevocable and unconditional bank guarantee

substantially in the form provided at Annex-II of

Schedule-G, require the Employer to refund the

Retention Money deducted by the Employer

under the provisions of Clause 7.5.1. Provided

that the refund hereunder shall be made in

tranches of not less than 1% (one per cent) of

the Contract Price

1.We request you to accept BG in lieu of

Cash Retention.

2.We request you to modify the provision to

permit replacement of cash retention with BG

in tranches of 0.5% of the Contract Price as

against 1% mentioned in the clause.

RFQ cum RFP document conditions remain same

COMMERCIAL
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A

1 RFPcumRFQ 

Document

Pg.No: 8, Cl.No: 

11 (ii) (b)

Preparation & 

Submission of BIDs

The following documents shall be prepared and scanned in

different files …………

(b) Power of Attorney for signing the BID as per the format at

Appendix-II;

The authorised signatory himself is a board of director and

hence we request you to allow us to submit notarized copy

of board resolution in place of Appendix-II (Format for

Power of Attorney). Please confirm.

RFQ cum RFP document

conditions remain same. Refer

Appendix IV - 7(b) Page 86 of 103.

2 RFPcumRFQ 

Document

Pg.No: 8, Cl.No: 

11 (ii) (f)

Preparation & 

Submission of BIDs

Copy of Cost of tender processing fee of Rs. 10,00,000/-(Rupees

Ten Lakhs only) + Applicable GST or equivalent USD in the form

of DD in favour of “Delhi Mumbai Industrial Corridor Development

Corporation Ltd.” payable at “New Delhi”.

Since the applicable GST is 18%, we understand that DD

shall be taken for an amount of Rs. 11,80,000/-. Please

confirm.

Confirmed 

RFQ cum RFP document 

conditions remain same. 

3 RFPcumRFQ 

Document

Pg.No: 15

XII

Availability of land 

falling under 

Exhibition Hall-3

This portion of the land falling under Exhibition Hall-3, would be

made available to the EPC Contractor for construction activity

after July 2018.

4 Vol 1.1, EPC 

Agreement

Pg.No: 36, Cl.No: 

8.2.2

Procurement of the 

Site

A parcel of land measuring 1368 sq.m next to Convention centre

(as earmarked on master Plan) shall be made available after July

2018.

5 RFPcumRFQ 

Document

Pg.No: 19, Cl.No: 

1.3

Schedule of 

Bidding Process

Date of uploading RFQ cum RFP D (As 14th October 2017) RFQ Document Date of uploading is given as 14th

October, 2017; whereas in website date of uploading

tender document is given as 16th October, 2017.

Hence we consider 'D', base for calculating other dates as

16th October, 2017

Please Confirm

D= 16th Oct. 2017

6 RFPcumRFQ 

Document

Pg.No: 22, Cl.No: 

2.2.2 (A) (i)

Threshold 

Technical Capacity

For demonstrating technical capacity and experience (the

"Technical Capacity"), the Bidder, over the past 5 (five) financial

year preceding the Bid Due Date, have received payments for

construction of Similar Project(s), or has undertaken construction

works by itself in a EPC/ PPP project, such that the sum total

thereof is more than Rs. 5718 Cr.

We understand that payments received for all the

construction works executed by bidder over the past five

financial years preceding the Bid Due Date gives the

'Threshold Technical Capacity' of Bidder. Please confirm.

Refer Corrigendum 2 

7 RFPcumRFQ 

Document

Pg.No: 22, Cl.No: 

2.2.2 (A) (ii) (a) 

Pg.No: 42, Cl.No: 

3.5.2 (B) 1 (a) 

Technical Capacity

Experience 

Parameters

At least three similar project– Rs. 1150 crs each We presume that Clause No. 2.2.2 (ii) a) of Technical

Capacity and Sl.No. 1 (a) of Experience Parameters as

'Atleast three similar completed projects of Rs. 1150 Crs

each

Refer Corrigendum 2 

Detailed Design, Construction, Testing & Commissioning of India International Convention & Expo Centre at Sector 25, Dwarka, New Delhi on EPC Basis

Name of Bidder: Larsen & Toubro Limited

General

We request you to amend the clause as 'This portion of the

land falling under Exhibition Hall-3, would be made

available to the EPC Contractor for construction activity on 

or before July 2018'.

RFQ cum RFP document 

conditions remain same.  

Pre-Bid Queries Page No. 1

Detailed Design, Construction, Testing & Commissioning of India International Convention & Expo Centre at Sector 25, Dwarka, New Delhi on EPC Basis

Response to Queries 41



Sr. No. Volume Ref Page No. /Clause 

no.

Description As per Tender Document Pre-bid Queries by L&T Reply

8 RFPcumRFQ 

Document

Pg.No: 23, Cl.No: 

2.2.2 (B) (b) 

Bid Capacity The statement showing the value of existing commitments and

on-going works as well as the stipulated period completion

remaining for each of the works listed should be countersigned

by the Engineer in the charge, not below the rank of an

Executive Engineer or equivalent. Also such list of ongoing works

including agreement values and balance works shall be declared

on non-judicial stamp paper of worth INR100/- and notarized.

As this list will have multiple projects, we request you to

amend the clause as 'The statement showing the value of

existing commitments and on-going works as well as the

stipulated period completion remaining for each of the

works listed should be signed by Statutory Auditor duly

notarized'

Refer Corrigendum 2 

9 RFPcumRFQ 

Document

Pg.No: 49, 

Appendix-I, Point 

NO:6

Letter Comprising 

the Technical Bid

We certify that in the last three years, any of the Joint Venture

Members have neither failed to perform on any contract, as

evidenced by imposition of a penalty by an arbitral or judicial

Employer or a judicial pronouncement or arbitration award, nor

been expelled from any project or contract by any public

Employer nor have had any contract terminated by any public

Employer for breach on our part.

We presume that this point shall not be applicable to sole

bidders. Please confirm

Refer Corrigendum 2 

10 RFPcumRFQ 

Document

Pg.No: 51, 

Appendix-I, Point 

NO:20,21

Letter Comprising 

the Technical Bid

20. We offer a BID Security of Rs.57 Crores (Rupees Fifty Seven

Crores

21. only) or equivalent USD to the Employer in accordance with

the RFQ cum RFP Document.

We hope Point No:20, 21 are a part of single statement

and hence can be merged together.

Refer Corrigendum 2 

11 RFPcumRFQ 

Document

Pg.No: 51, 

Appendix-I, Point 

NO:24

Letter Comprising 

the Technical Bid

We certify that in terms of the RFQ cum RFP, our Net Worth is

Rs. 715 crores(Rupees Seven Hundred Crores only)

We request to modify the point as 'We certify that in terms

of the RFQ cum RFP, our Net Worth is equal to or more

than  Rs. 715 crores (Rupees Seven Hundred Crores only)'

Refer Corrigendum 2 

12 RFPcumRFQ 

Document

Pg.No: 60, 

Appendix-I, Annex-

III A

Financial Capacity 

of the Bidder

 2nd column from right : Year 4 We presume that 2nd column from right as Year 2 instead

of Year 4. Please confirm

Refer Corrigendum 2 

13 RFPcumRFQ 

Document

Pg.No: 60, 

Appendix-I, Annex-

III A

Financial Capacity 

of the Bidder

Average Annual Financial turnover as on 31st March of last FY Please confirm average of annual turnover is to be taken

for last Three years or Five Years.

RFQ cum RFP document 

conditions remain same 

14 RFPcumRFQ 

Document

Pg.No: 60, 

Appendix-I, Annex-

III A

Financial Capacity 

of the Bidder

Summarized page of Audited Profit & Loss Account of previous

five Financial Years duly certified by the Statutory Auditor is to be

submitted.

Ours being a listed company, the audited Profit & Loss

accounts and Balance Sheets are available in Annual

reports. We presume that separate certification may not be

required.

RFQ cum RFP document 

conditions remain same 
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15 RFPcumRFQ 

Document

Appendix-VIII, 

Pg.No: 100

Non-Disclosure 

Agreement

We request to include this clause in the Non-Disclosure

Agreement “Manner of Disclosure - In order to treat any

information as Confidential Information, the Disclosing

Party, when sharing of such information in paper or

electronic form, shall clearly mark such information as

confidential. When Confidential Information is shared

orally, it shall be reduced in writing (in paper or electronic

form) within one week of sharing of information, and shall

be clearly marked as confidential.”

RFQ cum RFP document 

conditions remain same 

16 RFPcumRFQ 

Document

Appendix-VI, 

Pg.No: 91

Bank Guarantee for 

BID Security

We request to include the clause in the end of the format

given "Notwithstanding anything contained herein above :

(i) Our liability under this Bank Guarantee shall not exceed

Rs. ______________

(ii) This Bank Guarantee shall remain in force upto expiry

date ___________

(iii) We shall be liable to pay any amount under this Bank

Guarantee or part thereof only if we receive a written claim

or demand under this guarantee on or before claim date at

(bank address)__________.

Refer Corrigendum 2 

17 Vol 1.2, Schedule D, 

Annexure-2, 

Structural Technical 

Specifications

Pg.No: 8, Cl.No: 

1.5

Submission of 

Documents during 

Tender

The Contractor shall submit 7 set each of the following

documents at the close of tender to the Client / PMC for

evaluation and 7 sets of the complete documents to the Client /

PMC for the formal contract documentation within three weeks

upon award of Contract:

We request to modify as "The Contractor shall submit 3

sets each of the following documents at the close of tender

to the Client / PMC for evaluation".

RFQ cum RFP document 

conditions remain same 
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B

18 Vol 1.1, EPC 

Agreement

Pg.No: 10, Point 

(C)

ENGINEERING, 

PROCUREMENT 

AND 

CONSTRUCTION 

AGREEMENT

As the Employer has not formed SPV at the time when RFQ cum

RFP is being floated and it is considered that SPV shall be

formed before the Letter of Award is issued by Delhi Mumbai

Industrial Corridor Development Corporation Limited (DMICDC).

Request to provide details of the SPV.

Kindly provide a provision that such an assignment shall be

with prior notice and without affecting the rights of the

Contractor and shall neither cause any delay or cost

implication to the contractor

RFQ cum RFP document 

conditions remain same 

19 Vol 1.1, EPC 

Agreement

Pg.No: 14, Cl.No: 

1.4.2

Order of 

Precedence of 

Documents

This Agreement, and all other agreements and documents

forming part of or referred to in this ……, in the event of any

conflict between them, be in the following order: 

(a) this Agreement; and 

(b) all other agreements and documents forming part hereof or

referred to herein; i.e. this Agreement at (a) above shall prevail

over the agreements and documents at (b).

The pre-bid clarifications and corrigendums/addendums if

any shall supersede the relevant clauses of this Agreement

and shall be duly corrected before sign off.

Corrigendums/Addendums shall

become part of the contract.

20 Vol 1.1, EPC 

Agreement

Pg.No: 14, Cl.No: 

1.4.2

Ambiguities or 

discrepancies

(c) between any two Schedules, the Schedule relevant to the

issue shall prevail; 

We request you to clarify the order of precedence with

respect to schedules

RFQ cum RFP document 

conditions remain same 

21 Vol 1.1, EPC 

Agreement

Pg.No: 24, Cl.No: 

3.11.1

Land for Site 

Infrastructure

The contractor shall arrange the land outside the site battery limit

for temporary office, their accommodation and labour huts at his

own cost and get the clearance of local authorities for setting

up/construction of labour camp and same is deemed to be

included in the offer quoted by the contractor for the works.

Since being a Mega project to be done on a fastrack basis,

resources required are enoromous. Also considering the

logistics, workmen shifts and other factors, we request you

to provide space for labour camp within the site premises

free of cost (outside the Phase-I area). 

Also the Contractor's temporary office, Client's site office,

other temporary storage structures, laydown areas,

Batching Plant, structures for enabling activities within the

site premises free of cost (outside the Phase-I area). 

Refer Corrigendum 2 

22 Vol 1.1, EPC 

Agreement

Pg.No: 34, Cl.No: 

7.4

Release of 

Performance 

Security

The Employer shall return the 50% of Performance security after

successful completion / testing / commissioning and handing

over of the project and 50 % after the DLP.

Request to amend the clause as "The Employer shall

return the 100% of Performance security after successful

completion / testing / commissioning and handing over of

the project".

RFQ cum RFP document 

conditions remain same 

23 Vol 1.1, EPC 

Agreement

Pg.No: 34, Cl.No: 

7.5.3

Refund of 

Retention Money

The Contractor may, upon furnishing an irrevocable and

unconditional bank guarantee …………………. refund hereunder

shall be made in tranches of not less than 1% (one per cent) of

the Contract Price.

We request to consider 'Refund of Retention money after

its accumulation to Rs. 10 lakhs in lieu of 1% of Contract

Prices as specified upon submission of Bank Guarantee of

equivalent amount from a Nationalized Bank or all

Commercial Scheduled Bank '.

RFQ cum RFP document 

conditions remain same 

24 Vol 1.1, EPC 

Agreement

Pg.No: 34, Cl.No: 

7.5.4

Release of 

Retention Money

Retention Money not exceeding the 2.5% of the Certified Bill

Amount remaining with the Employer after adjusting the amounts

appropriated under the provisions of Clause 7.5.2 and the

amounts refunded under the provisions of Clause 7.5.3.

On Project completion, we shall provide fresh Bank

Guarantee of 2.25% and 0.25% valid for 2 years and 10

years respectively and the retention Bank Guarantee of 5%

accumulated till project completion shall be released.

Please confirm.

RFQ cum RFP document 

conditions remain same 

Commercial
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25 Vol 1.1, EPC 

Agreement

Pg.No: 39, Cl.No: 

9.2

Shifting of 

obstructing utilities

The Contractor shall, in accordance with Applicable Laws and

with assistance of the Employer, cause shifting of any utility

(including electric lines, water pipes and telephone cables, trunk

sewers, temporary structures and trees etc. with their due

permissions) to an appropriate location or alignment, if such

utility or obstruction adversely affects the execution of Works in

accordance with this Agreement.

We request to provide the layout of under-ground utilities to

assess the costs.

Incase of non- availability of layout of the underground

utilities, we request the following:

1) All the existing utilities falling under the present phase

area shall be demolished or rerouted /shifted by the

Contractor and payment for the same shall be made to

contractor based on DSR 2016 on item rate basis.

2) Incase if contractor encounters any such underground

utilities, EPC contractor shall be compensated for both time

and cost.

RFQ cum RFP document 

conditions remain same 

26 SCHEDULE D 

ANNEXURE 2: 

STRUCTURE 

PERFORMANCE 

SPECIFICATIONS

Page : 7

Cl. 1.2

Soil Investigation 

and Other Factors 

Affecting Design

The Contractor’s attention is drawn to the presence of existing 

services, drain line, concrete footpath in the development site,

and shall make the necessary provision for the removal, and

changes in design due to such encumbrances. The works shall

be based on ground as found, and no claim for extra cost or time

shall be entertained for this account.

Kindly share further details on the existing services and

structures in the site.

RFQ cum RFP document 

conditions remain same 

27 Vol 1.1, EPC 

Agreement

Pg.No: 45, Cl.No: 

10.3.2

Milestone LD Employer shall hold Damages for that stage of work to the tune

of a sum calculated at the rate of 0.05% (zero point zero five

percent) of the Contract Price for delay of each day reckoned

from the date specified in Schedule -J

As there is aprovision of LD as per Cl. No: 19.21 available

in the agreement. We request to delete milestone LD as

provided in Cl.No. 10.3.2

RFQ cum RFP document 

conditions remain same 

28 Vol 1.1, EPC 

Agreement

Pg.No: 49, Cl.No: 

10.3.6

Materials and 

Samples

The materials/products used on the works shall be one of the

approved make/ brands out of list of manufacturers / brands

/makes given in the tender documents or shop drawings

submitted or as approved in the Detailed Engineering or shop

drawings submitted after the award of Work.

The final choice of brand / make shall remain with the Employer/

Employer’s Engineer, whose decision in this matter shall be final

and binding and nothing extra on this account shall be payable to

the Contractor.

RFQ cum RFP document 

conditions remain same 

29 Vol 1.2, Schedule D, 

Annexure 2

Pg.No: 41, Notes List of Approved 

Makes

The Client / Consultant reserves the right to select any of the

makes specified above

RFQ cum RFP document 

conditions remain same 

The tender is provided with approved makelist. The

contractor shall be allowed to select from the approved

make list. Please confirm
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30 Vol 1.1, EPC 

Agreement

Pg.No: 56, Cl.No: 

10.8

Carrying out part 

work at risk & cost 

of contractor

If Contractor fails to complete the work(s) or items of work with

individual dates of completion, on or before the date(s) so

determined ……………………

a) Take possession of the site and any materials, constructional

plant, implements, stores, etc., thereon; and/or

b) Carry out the part work / part incomplete work of any item(s)

by any means at the risk and cost of the contractor.

RFQ cum RFP document 

conditions remain same 

31 Vol 1.1, EPC 

Agreement

Pg.No: 57, Cl.No: 

10.8

Carrying out part 

work at risk & cost 

of contractor

If the contractor fails to pay the damages to the Employer within

the aforesaid period of 30 days, the Employer/ Employer’s

Engineer shall have the right to sell any or all of the contractors'

unused materials, constructional plant, implements, temporary

building at site etc. and adjust the proceeds of sale thereof

towards the dues recoverable from the contractor under the

contract and if thereafter there remains any balance outstanding,

it shall be recovered in accordance with the provisions of the

contract.

RFQ cum RFP document 

conditions remain same 

32 Vol 1.1, EPC 

Agreement

Pg.No: 121, Cl.No: 

23.4

Requirements after 

Termination

Upon Termination of this Agreement ……………..

(a) deliver to the Employer all Plant and Materials which shall

have become the property of the Employer under this

RFQ cum RFP document 

conditions remain same 

33 Vol 1.1, EPC 

Agreement

Pg.No: 59, Cl.No: 

10.11

Work on Sundays, 

Holidays & during 

Night

For working on Sundays/Holidays, the contractor shall obtain the

necessary permission from Employer/ Employer’s Engineer in

advance. Any liasioning or approval required from the

Government Authorities shall be in scope of the contractor.

We presume that necessary supervision from Employer /

Employers Engineer shall be provided during

Sundays/Holidays and night works. Please confirm.

RFQ cum RFP document 

conditions remain same 

34 Vol 1.1, EPC 

Agreement

Pg.No: 81, Cl.No: 

12.8

Possession Prior to 

Completion

Employer shall have the right to take possession of or use any

completed or partially completed work or part of the work. Such

possession or use shall not be deemed to be any acceptance of

any work not completed in accordance with the contract

agreement. If such prior possession or use by Employer delays

the progress of work an equitable adjustment in the time of

completion will be made and the contract agreement shall be

deemed to be modified accordingly. The decision of Employer in

such case shall be final binding and conclusive.

If the possession is taken over in sections or in parts then

the DLP for such sections shall commence immediately

thereafter. Please confirm.

RFQ cum RFP document 

conditions remain same 

35 Vol 1.1, EPC 

Agreement

Pg.No: 85, Cl.No: 

13.6

Escalation No claim on account of any escalation on whatsoever ground

shall be entertained at any stage of works. All rates quoted by

contractor shall be firm and fixed for entire contract period as well

as extended period for completion of the works. 

No escalation shall be applicable on this contract unless

concurred by Employer / Employer’s Engineer in the very first

place and thereafter approved on case to case basis with

complete documentation as desired by Engineer / Employer’s

Engineer.

Considering the volume and duration of the project , we

request you to include escalation clause as per CPWD

Clause 10 CA & 10CC to enable the Contractor to quote

their prices most competitively based on current market

prices.

Refer Corrigendum 2 

We request you to delete the clause and rephrase as:

1. All constructional plant, temporary works and materials

provided by contractor shall, when brought on to the site,

be deemed to exclusively intended for the execution of the

works and the contractor shall not remove the same or any

part thereof except for the purpose of moving it from one

part of the site to another, which shall not be unreasonably

withheld.

2. Upon completion of the works or on receiving a written

direction from the Engineer Incharge, the contractor shall

remove from the site all the said constructional plant and

temporary works remaining thereon and any unused

materials provided by the contractor.
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36 Vol 1.1, EPC 

Agreement

Pg.No: 94, Cl.No: 

17.1.1

Defects Liability 

Period

The Contractor shall be responsible for all the Defects and

deficiencies, except usual wear and tear in the Project Works or

any Section thereof, till the expiry of a period of 2 (two) years

commencing from the date of Provisional Certificate (the

"Defects Liability Period").

As per industry practice, DLP for construction jobs is for

one year from date of completion. Kindly request you to

modify the clause accordingly.

RFQ cum RFP document 

conditions remain same 

37 Vol 1.1, EPC 

Agreement

Pg.No: 99, Cl.No: 

1.4

Advance Payment The Employer shall make an interest bearing advance payment

@ Bank Rate + 10% per annum equal in amount to 10 (ten)

percent of the Contract Price

Being a fast track project, request to provide interest free

mobilization advance of 10% of Contract Value in single

installment within 15 days of award of LOA against

submission of Bank Guarantee of equivalent value as this

is will be helpful in mobilising the necessary resources.

Refer Corrigendum 2 

38 Vol 1.1, EPC 

Agreement

Pg.No: 99, Cl.No: 

19.1.3

Change in 

Law/Taxes

The Contract Price shall not be adjusted for any change in costs

stated in Clause 19.1.2 above, except as stated in Clause 19.17.

Cl.19.17: If as a result of Change in taxes, the Contractor suffers

any additional costs in the execution of the Works or in relation to

the performance of its other obligations under this Agreement,

the Contractor shall, within 15 (fifteen) days from the date it

becomes reasonably aware of such addition in cost, notify the

Employer with a copy to the Employer's Engineer of such

additional cost due to Change in taxes during the currency of the

project.

39 Vol 1.1, EPC 

Agreement

Pg.No: 106, Cl.No: 

19.25

Taxes and duties In case of change in rate of tax or any provision relating to levy of

tax resulting in increase in burden of tax on the contractor, the

contractor shall not be entitled to receive any compensation for

such increase in quantum of tax payable by the contractor.

Similarly, no recovery shall be made from the contractor on

account of decrease of rate of tax or any provision relating to levy

of tax.

40 Vol 1.1, EPC 

Agreement

Pg.No: 102, Cl.No: 

19.9.1

Time of payment 

and interest

Payment shall be made no later than 35 (thirty five) working days

from the date of submission of the Stage Payment Statement by

the Contractor to the Employer's Engineer for certification in

accordance with the provisions of Clause 19.4 for an IPC

We request to provide 75% of monthly stage payment

within 10 days of submission of Stage Payment Statement

and balance within 21 days from date of submission of

Stage Payment Statement including certification

Refer Corrigendium 2 . RFQ cum 

RFP document conditions remain 

same 

41 Vol 1.1, EPC 

Agreement

Pg.No: 105, Cl.No: 

19.21

Liquidated 

Damages

The contractor shall pay a penalty at rate of 0.5% (half percent)

of the total contract price applicable for every week of delay in

completion date or part thereof subject to a maximum of 10% of

the total contract value

Considering the overall integration, we request the LD

period to commence after 3 months of contractual

completion date at 0.25% per week of delay for the

unfinished portion of work

RFQ cum RFP document 

conditions remain same 

These two clauses are contradictory.

We request you to adjust the contract price as a result of

Change in taxes

Refer Corrigendum 2 
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42 Vol 1.1, EPC 

Agreement

Pg.No: 105, Cl.No: 

19.21

Maxiumum Limit of 

Liquidated 

Damages

The contractor shall pay a penalty at rate of 0.5% (half percent)

of the total contract price applicable for every week of delay in

completion date or part thereof subject to a maximum of 10% of

the total contract value

We request to change maximum limit up to 5% of tendered

value.

RFQ cum RFP document 

conditions remain same 

43 Vol 1.1, EPC 

Agreement

Pg.No: 129, Cl.No: 

26.3

Arbitration Any Dispute which is not resolved amicably by conciliation,

………………. and shall be subject to the provisions of the

Arbitration and Conciliation Act 1996.

We request to amend the clause as 'Any Dispute which is

not resolved amicably by conciliation, ………………. and

shall be subject to the provisions of the Arbitration and

Conciliation Act 1996 read with Arbitration and

Conciliation (amendment) Act 2015 and/or any statutory

modifications thereof.

RFQ cum RFP document 

conditions remain same 

44 Vol 1.1, EPC 

Agreement

Pg.No: 135, Cl.No: 

27.18

Limitation of 

Liability

The total liability of one Party to the other Party under and in

accordance with the provisions of this Agreement, save and

except as provided in Articles 23 and 25, shall not exceed the

Contract Price.

We request you to modify the clause as 'The total liability of

one Party to the other Party under and in accordance with

the provisions of this Agreement, save and except as

provided in Articles 23 and 25, shall not exceed 10% of the

Contract Price'.

RFQ cum RFP document 

conditions remain same 

45 Part -02 EPC  

Agreement

Pg.No: 41, Cl.No: 

10.2

Design and 

Drawings

The Design Phase shall immediately commence upon issuance

of LOA to the Contractor. Contractor’s submittals during Design

Phase for the Scope of Works shall include the following stages;-

 1) Design Development (DD) stage

2) Detailed Design Stage (DTD) 

3) Working Drawings (WD) or Good For Construction

Drawings(GFC) 

4) Shop Drawings (SHD)

5) As-Built Drawings (ABD).

Being a Fast track project , we request for only 2 stages of

Design Approval 

1) Design Development (DD) stage

2) Good For Construction Drawings(GFC) 

RFQ cum RFP document 

conditions remain same 

46 Part -02 EPC  

Agreement

Pg.No: 44, Cl.No: 

10.2.4 ©

Multistage approval Within 15 (fifteen) days of the receipt of the Drawing, the Proof

Consultant and then PEAC shall review the same and convey its

observations to the Contractor with particular reference to their

conformity with the Scope of the Project and the Specifications

and Standards. The contractor shall submit the drawings

approved by Proof Consultant & PEAC to the employer’s

Engineer for review and final approval.

Being a Fast track project , Instead of sequential review of

Proof consultant , PEAC and Employers Engineer , we

request parallel review which will save process time. Kindly

clarify.

RFQ cum RFP document 

conditions remain same 

47 Vol 1.2, Schedule J Pg.No: 20 of 

Annexure 3, 

Cl.No.: 5.1

Project Completion 

Schedule

Project Milestone-I shall occur on the date falling on the fifth (5th

) month from date of Letter of Award.

Project Milestone-II shall occur on the date falling on the tenth

(10th) month from date of Letter of Award.

Project Milestone-III shall occur on the date falling on the fifteen

(15th) month from date of Letter of Award.

Project Milestone-IV shall occur on the date falling on the twelfth

(12th) month from the date of Letter of Award.

We request to consider zero date for considering

milestones as date of LOA or handing over of particular

portion of site free from all Encumbrances and occupations

whichever is later. Please confirm.

RFQ cum RFP document 

conditions remain same 
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48 Vol 1.2, Schedule D 

Annexure 2

Basic Rates Full body polished / matt vitrified tiles / glazed tiles: BASIC RATE

: INR 80.00 per sq. ft. F.O.R. at SITE

Ceramic glazed tiles: INR 50.00 per sq. ft. F.O.R. at SITE

Italian marble (18 to 20mmThk): BASIC RATE : INR 350.00 per

sq. ft. F.O.R. at SITE

Granite (18 to 20mm thk): BASIC RATE : INR 150.00 per sq. ft.

F.O.R. at SITE

We presume that the basic rates given on F.O.R. at site

are inclusive of GST. Please confirm.

Confirmed. RFQ cum RFP 

document conditions remain same 
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C

Part -02 Volume 1.3 Annexure -01 

,Broad scope of 

work including 

project brief

Scope of works 

under Phase -01

 1.16. Mixed Use 

Development 

(MUD) site

The Mixed Use Development (MUD) portion of the Site is not a

part of scope for this project, except for the following works:

• road network serving to MUD

• Planning and Construction of the Service Tunnel within this

part,

• Development of Open/Green areas around and in between the

entry /exit points to the Metro Station.

• Development of the Open Area as demarcated for

Infrastructural Development in Phase-1 and as shown in Tender

drawings.

Part -02 Volume 1.2 Annexure -01 

,Broad scope of 

work including 

project brief , 

clause 1.4 

Scope of works 

under Phase -01

V. Development of Central Boulevard and Plaza along with

interface structures/landscape elements for Metro station and

Metro subway tunnel.

Part -02 Volume 1.3 SD_ECC_PEAC_

LS_LAN_X_F0_D

W_0106_06

SD_ECC_PEAC_

OA_MSP_X_XX_

DW_0216_07

Boundary Wall & 

Fence

The Extent and Type of Boundary wall is contradicting in both

these drawings 

Part -02 Volume 1.2 Annexure -01 

,Broad scope of 

work including 

project brief , 

clause 1.4 VI

Components of 

phase -01

X. Boundary Wall and Gates – Minimum 2.4 meter High Solid

wall and 0.9 m high electric fence on top.

Part -02 Volume 1.3 SD_ECC_PEAC_

LS_LAN_X_F0_D

W_0401_06, 

0402,0403 

Boundary Wall & 

Fence

SD_ECC_PEAC_LS_LAN_X_F0_DW_0401_06, 0402,0403,

indicates 1.8m high compoundwall without electric fence

51 Part -02 Volume 1.2 Annexure -01 

,Broad scope of 

work including 

project brief , 

clause 1.4 VI

Components of 

phase -01

VI. Exhibition Hall 3 - This would include design and construction

of the two level Basement (for the Services Plant Rooms) and

Ground Floor level along with all design provisions for future

construction of the double storeyed Exhibition Hall. The structure

of Exhibition Hall 3 shall be planned in such a way that the

structural cores/columns & foundations can take the loads of

Exhibition Hall-3 when developed. 

We request Super structure drawings for Exhibition hall -

03 Architecture,Structure and MEP for us to design the

Basement structures.

Refer Corrigendum 2. RFQ cum 

RFP document conditions remain 

same 

49 As per Landscape scope of works for Phase -01 (Dwg no

SD_ECC_PEAC_LS_LAN_X_F0_DW_0001_07 ) this

portion is not included under contractors scope.

Moreover Execution of these works is not feasible without

completion of basement of the MUD and Metro structures

below ground , hence we understand the same is not

included under Phase-01 scope of works. Kindly confirm.

Refer Drawings in Corrigendum 2. 

RFQ cum RFP document 

conditions remain same.

50 There is contradiction on the types of Boundary wall

between referred drawings and documents.

Kindly clarify.  

Refer Corrigendum 2

Architecture , Interior and Landscape
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52 Part -02 Volume 1.3 Drawing no - WD 

0204_06

Master Plan Elevated exit to expressway falls within the site battery limit

,we presume that the same is not included in Contractor's

current scope of work. Please confirm

All the grade separated structures 

connecting to expressway falling 

within the site shall be developed 

by NHAI.

53 Part -02 Volume 1.3 Drawing no - 

SD_ECC_PEAC_

OA_MSP_X_XX_

DW_0007_06

Master Plan Existing Electrical line11KV and 66kV runs across phase-01

battery limit , 66kV passes over Exhibition Hall -02 & 11 KV

passes over Phase -01 Landscape area.

Rerouting of these existing HT lines across Phase-I battery

limit is not in Contractor's Scope. Please confirm

RFQ cum RFP document 

conditions remain same 

54 Part 02 _Volume 1.2 ,Schedule 

D,Annexure -03 

_Design intent 

_4of 5

Convention centre 

Design Page 20 , 

10.1.5 Specific 

layout

As per Design intent the Main auditorium gets split into 2 parts. The Main Auditorium can be divided into 2 Halls of 4000 &

2000 seats , We do not have access and sufficient

prefunction space for the 2000 seats Hall on the northern

side hence the division maynot be feasible. kindly clarify .

RFQ cum RFP document 

conditions remain same 

55 Part 02 _Volume 1.2 Annexure_1_Broa

d_Scope_of_Work

_including_project

_brief

1.5.1. Auditorium 

Main Hall

The contractor shall ensure complete vetting of the design,

including but not limited to, sight lines, spacing between rows,

height of stage, number of seats in a row, number of rows,

seating configuration, balcony slope, evacuation routes, etc. as

per relevant International codes.

With the Current Stage configuration and seating layout ,

few seats will not meet the sight line requirements as the

seats are perpendicular to the stage , kindly clarify.

RFQ cum RFP document 

conditions remain same 

56 Part -02 Volume 1.2, 

Schedule D , 

Annexure -02 , 

Architectural 

Technical 

specification

Page no -177 , 

XVI Special 

finishes /items

Architectural 

Finishes 

Description for few of the items (FL-09 , FL-15 , FL -22,FL-

27) which are mentioned in finishing schedule document

1a _Finish schedule _convention centre are not available

in the Architectural tech Specifications. Kindly provide the

missing Architectural finish descriptions

Refer Drawings in Corrigendum 2

57 Part -02 Volume 1.2 Annexure -01 

,Broad scope of 

work including 

project brief , 

clause 1.16

MUD area works The Mixed Use Development (MUD) portion of the Site is not a

part of scope for this project, except for the following works:

• road network serving to MUD

• Planning and Construction of the Service Tunnel within this

part,

• Development of Open/Green areas around and in between the

entry /exit points to the Metro Station.

• Development of the Open Area as demarcated for

Infrastructural Development in Phase-1 and as shown in Tender

drawings.

1) The Road networks serving to MUD.

2) Development of Open/Green areas around and in

between the entry /exit points to the Metro Station.

The above cannot be constructed without completion of

basement of the MUD and Metro structures below ground ,

hence we understand the same is not included under

Phase-01 scope of works.       Kindly confirm.

RFQ cum RFP document 

conditions remain same 
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Part_2_Volume_1_2_

Schedule_D_Annexur

es_1_and_2

Design Basis 

Report 17.4

Kitchen Equipment Kitchen equipment, crockery and cutlery are excluded from the

scope of work and shall be provided by operator. However, the

contractor shall design and configure the placements of kitchen

equipment as per client requirement during detailed design

stage.

Plumbing works in the kitchen are included in the scope of

works.

Part -02 Volume 1.2 Annexure -01 

,Broad scope of 

work including 

project brief , 

clause 1.6.5 

Grand foyer

Kitchen Equipment Restaurant & leisure areas: at 16 m level between Exhibition Hall

1 & 2.

The kitchen must be detailed out considering relevant

International space standards. It must also be ensured that the

kitchen has adequate light and ventilation and all services and

equipment required to make it fully functional.

59 Part -02 Volume 1.2 Annexure -01 

,Broad scope of 

work including 

project brief , 

clause 1.5.11. 

Other features of 

the Convention 

Centre

Furniture and 

Furnishing

VI. Interiors, furnishings, furniture’s, etc. in the Convention

Centre as per Design basis report & specific drawings and

specifications.

Kindly share drawings ,details & specification for Furniture

and Furnishings as the same is not included in the RFP

documents

Refer Drawings in Corrigendum 2

60 Part -02 Volume 1.3 All Floor Plans of 

Exhibition Centre

Callout Drawings Following are the Callouts marked in the Exhibition Hall 

Architecture drawings 

1) SD_ECC_PEAC_E1_ARC_X_F0_DW_0201_06

2) SD_ECC_PEAC_E1_ARC_X_F0_DW_0202_06

3)SD_ECC_PEAC_E1_ARC_X_F1_DW_0201_06

4) SD_ECC_PEAC_E1_ARC_X_F1_DW_0201_06

5)SD_ECC_PEAC_E1_ARC_X_F1_DW_0202_06

6) SD_ECC_PEAC_E1_ARC_X_F2_DW_0201_06

7)SD_ECC_PEAC_E2_ARC_X_F0_DW_0201_06

8) SD_ECC_PEAC_E2_ARC_X_F0_DW_0201_06

9)SD_ECC_PEAC_E2_ARC_X_F0_DW_0202_06

10) SD_ECC_PEAC_E2_ARC_X_F1_DW_0202_06

11) SD_ECC_PEAC_E2_ARC_X_F1_DW_0202_06

12)SD_ECC_PEAC_E2_ARC_X_F1_DW_0201_06

13) SD_ECC_PEAC_E2_ARC_X_F1_DW_0201_06

The listed out callout drawings are not part of RFP .Kindly

provide the same.

Refer Drawings in Corrigendum 2

Refer Corrigendum 2 

58

The tender document at these 2 locations contradicts on

the scope of works for Kitchen Equipment. Kindly clarify.
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61 Part -02 Volume 1.3 1) 

SD_ECC_PEAC_

E1_ARC_X_XX_D

W_0400_06

2) 

SD_ECC_PEAC_

E1_ARC_X_XX_D

W_0401_06

3) 

SD_ECC_PEAC_

E1_ARC_X_XX_D

W_0402_06

Elevation Drawings Only  NE Elevations , NW Elevation and SW Elevation is 

available for Exhibition Hall 01 and 02 

Request you to kindly share the SE Elevation (Foyer Side)

for Exhibition Hall -01 and 02 

Refer Drawings in Corrigendum 2

62 Part_2_Volume_1_2_

Schedule_D_Annexur

e_3_Design_Intents

Convention centre 

- Clause 9.4  

INTERIOR 

DESIGN KEY 

ELEMENTS Page  

92 to 116 .

Exhibition Hall - 

Clause 10.4  

INTERIOR 

DESIGN KEY 

ELEMENTS  Page 

60 to 91

Interior Design of 

Convention centre 

and Exhibition 

centre

Interior intent images shared are not readable. The images indicated in these pages are not readable.

Kindly share a readable version.

Refer Drawings in Corrigendum 2

63 Part_2_Volume_1_2_

Schedule_D_Annexur

e_3_Design_Intents

Convention centre 

- Clause 9.4  

INTERIOR 

DESIGN KEY 

ELEMENTS Page  

92 to 116 .

Exhibition Hall - 

Clause 10.4  

INTERIOR 

DESIGN KEY 

ELEMENTS  Page 

60 to 91

Interior Design of 

Convention centre 

and Exhibition 

centre

Only Interior key elements shared with look and feel images. Request you to kindly share the Interior Drawings (Flooring

, False ceiling and Interior wall Elevations ).

Refer Drawings in Corrigendum 2
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64 Part -02 Volume 1.3 1)SD_ECC_PEAC

_CC_ARC_X_XX_

DW_0400_06

2)SD_ECC_PEAC

_CC_ARC_X_XX_

DW_0401_06

3) 

SD_ECC_PEAC_

CC_ARC_X_XX_D

W_0401_06

Convention centre 

Elevation with 

Material Tags

Video wall on the North East and North West Façade of 

Convention centre  indicated to be implemented in Phase -02.

Request clarity on extent of LED video wall to be

considered for Phase -01 works , both in Convention centre

and Exhibition Halls.

Refer Corrigendum 2

We are unable to open Following landscape Drawings,

kindly provide the same.

SD_ECC_PEAC_LS_LAN_X_F0_DW_0104_06

SD_ECC_PEAC_LS_LAN_X_F0_DW_0105_06

SD_ECC_PEAC_LS_LAN_X_F0_DW_0106_06

66 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

ARCHITECTURAL & 

FINISHING WORKS 

TECHNICAL 

SPECIFICATIONS       

Pg.No.: 183, CL- 

20

Indoor Green Living 

Wall

67 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

ARCHITECTURAL & 

FINISHING WORKS 

TECHNICAL 

SPECIFICATIONS       

Pg.No.:189, PA.05 FREE-STANDING 

WALL VERTICAL 

GARDEN

68 Technical 

Specification

136 Aluminium 

Composite Panel

Aluminium comnposition - Skin material 0.5mm thick aluminium 

sheet (3005 H6)

As per the DBR Schedule D- clause 6.5  the 5000 series 

Alloy is mentioned as againts 3005 series alloy in technical 

specification, please confirm which one is to be followed.

RFQ cum RFP document 

conditions remain same 

69 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

3 Ordinary Portland 

Cement

Ambuja, ACC, Ultratech, JK Request to include these additional makes: J K Lakshmi, 

Wonder, Lafarge (Nuvoco)

RFQ cum RFP document 

conditions remain same 

70 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

3 White Portland 

Cement

Birla White, JK White Request to include these additional makes: Ultrate Cement RFQ cum RFP document 

conditions remain same 

Refer Drawings in Corrigendum 2

RFQ cum RFP document 

conditions remain same 

We presume that there is no green wall in the Contractor's 

scope of works. 

65 Vol 1.3, Tender 

Drawings

LAN- 04 OF 10 Landscape 

Drawings 
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71 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

3 Reinforcement bar

(thermo 

mechanically 

treated)

Tata/Sail/Rastriya Ispat Nigam Request to include these additional makes: JSW, JSPL RFQ cum RFP document 

conditions remain same 

72 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

3 Precast Concrete Siporex, B.G. Shirke, Supreme Concrete Request to additionally include in-house production by 

contractor

RFQ cum RFP document 

conditions remain same 

73 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

3 Ready Mixed 

Concrete

ACC/ Ultratech/ Lafarge Request to additionally include in-house production by 

contractor

RFQ cum RFP document 

conditions remain same 

74 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

3 Formwork systems Peri, Doka, Symons Request to additionally include in-house system by 

contractor

RFQ cum RFP document 

conditions remain same 

75 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

3 Structural Steel Tata/ Sail/ Jindal Request to additionally include JSPL RFQ cum RFP document 

conditions remain same 

76 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

4 Aluminium 

Extrusions

Hindalco, Indalco, Jindal, Bharuka Request to additionally include Global make RFQ cum RFP document 

conditions remain same 

77 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

4 Reflective Glass Saint-Gobain / Asahi / PPG Request to additionally include Guardian, CSG makes RFQ cum RFP document 

conditions remain same 

78 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

4 Clear Float Glass Saint-Gobain / Asahi / TATA Request to additionally include Guardian, CSG makes RFQ cum RFP document 

conditions remain same 
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79 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

4 Glass Processing Saint-Gobain / Asahi / Pilkington / Gold plus Request to additionally include Fuso and Glass tech makes RFQ cum RFP document 

conditions remain same 

80 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

4 Automatic Sliding 

doors

Schuco /SAPA Building Systems / European Façade Product 

(EPF) / Reyners

Request to replace with DORMA, GEZE, KABA makes Refer Corrigendum 2 

81 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

4 Façade Systems Schuco / SAPA Building Systems / European Façade Product 

(EPF) / Reyners

We kindly request to remove Schuco make RFQ cum RFP document 

conditions remain same 

82 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

5 Protective Coating Dulex/ Berger Request to additionally include Asian paints make RFQ cum RFP document 

conditions remain same 

83 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

6 LOOKING GLASS / 

MIRROR

ATUL, MODI GUARD, Request to additionally include Saint Gobain Refer Corrigendum 2 

84 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

7 HIGH 

PERFORMANCE 

SOLAR 

TOUGHENED 

GLASS

SAINT GOBAIN, ASAHI, PILKINGTON Request to additionally include Guardian, CSG makes RFQ cum RFP document 

conditions remain same 

85 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

7 LACQURED 

GLASS

SAINT GOBAIN, ASAHI, PILKINGTON Request to additionally include Guardian, CSG makes RFQ cum RFP document 

conditions remain same 

86 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

7 AAC BLOCK INDO BHUTAN, AEROCON, BALLARPUR Request to additionally include Siporex RFQ cum RFP document 

conditions remain same 
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87 Vol 1.2, SCHEDULE 

D_ANNEXURE 2 – 

List of Approved 

Makes      

7 POP JK, BIRLA Request to additionally include Gyproc Refer Corrigendum 2 
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D 

88 SCHEDULE D 

ANNEXURE 2: 

STRUCTURE 

PERFORMANCE 

SPECIFICATIONS

Page : 7

Cl. 1.1

Scope of Design 

Work

The Contractor shall be fully responsible for the design,

submission to Authorities and supervision of all permanent

works, including all Geotechnical Building Works (GBW). He

shall engage a Professional Engineer and Specialist

Professional Engineer to undertake this work in accordance

with statutory requirements.

Chartered Engineers recognized & registered under The

"Institution of Engineers (India)" shall be considered as

"Professional Engineer" and "Specialist Professional

Engineer" referred. Kindly confirm.

RFQ cum RFP document 

conditions remain same 

89 SCHEDULE D 

ANNEXURE 2: 

STRUCTURE 

PERFORMANCE 

SPECIFICATIONS

Page : 20

Cl. 9.0

Civil Works The Contractor shall comply with all civil engineering works e.g.

roads including road works along Alexandra View, driveways 

and infrastructure works such as drainage, sewerage and

culverts with relevant Codes and Authorities’ requirements in all

aspects....

Statement "e.g. roads including road works along

Alexandra View, driveways and infrastructure works… " is

not clear, kindly clarify.

Refer Corrigendum 2 

90 SCHEDULE D 

ANNEXURE 2: 

STRUCTURE 

TECHNICAL 

SPECIFICATIONS

Page : 22

Cl. 1.3

Standards and 

Codes of Practice

Any reference in the Specifications to an Indian Standard (IS),

British Standard (BS), American Standard (ACI / AISC / ASTM /

AWS), or Code of Practice (CP) shall comply the latest version at

the time of tender of the applicable Standard or Code of Practice.

Where more stringent, the requirements of the Specifications

take precedence over the requirements of referenced codes and

standards....

As the Philosophy of Design could be different in different

codes, for a particular item only one code can be followed.

If Indian Standards are available for a particular item, the

same shall be applicable; only for technical assistance

required for items not available in Indian standards, the

same will be referred from International Standards. 

Please confirm.

RFQ cum RFP document 

conditions remain same 

91 SCHEDULE D 

ANNEXURE 2: 

STRUCTURE 

TECHNICAL 

SPECIFICATIONS

Page : 80

Cl. 5.3

CONCRETE 

REINFORCEMENT

:

Steel Grades

Where ductile reinforcing is specified, Fe 415 shall be used. As per the latest code for Ductile detailing IS 13920,

Grades Fe 500 and Fe 550 produced by TMT process

having elongation more than 14.5 percentage is also

acceptable and readily available. Kindly confirm

acceptance of the same.

Refer Corrigendum 2 

92 SCHEDULE D 

ANNEXURE 2: 

STRUCTURE 

TECHNICAL 

SPECIFICATIONS

Page : 82

Cl. 5.9

CONCRETE 

REINFORCEMENT

:

Mechanical Splicing 

(Rebar Couplers)

Mechanical splicing (rebar couplers) shall be used for all rebar

T32 (32 mm ∅) and larger

We presume that rebar couplers can be used for rebars

from 16mm dia and above also. Kindly confirm.

Confirmed. RFQ cum RFP 

document conditions remain same 

93 SCHEDULE D 

ANNEXURE 2: 

STRUCTURE 

TECHNICAL 

SPECIFICATIONS

Page : 84

Cl. 5.9

CONCRETE 

REINFORCEMENT

:

Concrete Cover

Shall be in accordance with ISI: 456-2000 and as per the

instructions in structural drawings.

….

Slabs - 75 mm

….

As per our understanding the slab cover has been

inadvertently mentioned as 75mm. We shall follow

requirements as stipulated in IS codes

Refer Corrigendum 2 

94 SCHEDULE D 

ANNEXURE 2: 

STRUCTURE 

TECHNICAL 

SPECIFICATIONS

Page : 85

Cl. 5.11

CONCRETE 

REINFORCEMENT

:

Anti-corrosive 

treatment for 

reinforcement bars

Anti-corrosive treatment for reinforcement bars shall be as per

CECRI-(Central Electro Chemical Research Institute) – Karaikudi

Indian PATENT No. 109784/67 & IS-9077. Following

specifications/procedure, Inhibitor solution is to be procured from

valid licensee of CECRI, Karaikudi (Tamilnadu) only.

As Delhi comes under a non-aggressive environment and

introduction of anti corrosive coating inhibits the bond

strength; it is proposed to use reinforcement bars without

any treatment. 

Kindly confirm.

Refer Corrigendum 2 

Civil / Structural Works
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95 SCHEDULE D 

ANNEXURE 2

Geotechnical 

Investigation for 

Exhibition cum 

Convention Centre 

Dwarka, 

New Delhi

- The laboratory soil testing report are not furnished in the

geotechnical report.  The same may please be provided.

Refer Corrigendum 2 

96 20 soil investigation 

report   

5.4 Pile testing 

program

Pile testing IS 2911 Part IV 1985 referred We request to consider latest version of IS 2911 PART IV -

2013 

Confirmed

97 SCH D Annexure 2 Pg.No: 26 Design 

mix

While using PPC with flyash,every effort should be made to use

cement from approved manufacturer containing less than 25%

flyash by weight

When fly ash is used as part replacement to cement in

batching plant as per mix desigh we shall be permitted to

mix fly ash as per the provisions of IS 456 table 5 Note 1.

flyash content will be as per percentage mentioned in IS

1489-PART 1 min 15% and max 35% 

RFQ cum RFP document 

conditions remain same 

98 SCH D Annexure 2 Pg.No.:40 

Cl.No.:3.5.3

Cement Consumption of Ordinary Portland cement in structural concrete

shall be reduced by minimum 25% (by weight of cement) through

use of fly ash with prior approval from consultant

We use table 5 of IS 456 as basis for cementitious content

for concrete. Please confirm

RFQ cum RFP document 

conditions remain same 

Kindly clarify the above cement content is cementitious i.e

inclusive of flyash and GGBS as stated in IS 456 table 5 or

pure OPC content. Also clarify as stated in clause 3.5.3

the above cement content can be reduced by 25% through

use of flyash. No decuction will be made on account of

this when flyash or GGBS is used as part replacement of

cement content specified.

RFQ cum RFP document 

conditions remain same 

 

Kindly confirm that the cement content mentioned in the

table are cementitious content i.e. including fly ash / GGBS

considering the durability of concrete and heat of hydration.

As per Amendment No.4 May 2013 to IS 456-2000, cement

content is inclusive of mineral admixtures such as fly ash or

ground granulated blast furnace slag. Higher cement leads

to higher heat of hydration and leads to thermal cracking.

RFQ cum RFP document 

conditions remain same 

100 SCH D Annexure 2 Pg.No.:40

Cl.No.:3.5.3

Cement Samples shall be taken immediately on receipt of cement at one

sample per 1000 bags.

Samples shall be taken on receipt of cement and testing

will be done for the week / batch or production at site

laboratory as per approved ITP. Kindly confirm

RFQ cum RFP document 

conditions remain same 

101 SCH D Annexure 2 Pg.No.:43

Cl.No.:3.6.2

Batching and 

mixing of concrete

Each batch shall be mixed until the concrete is uniform in colour

for the minimum period of 2 minutes after all the materials and

water is in the drum.

We shall be permitted to use mixing time as stipulated by

the batching plant manufacturer cycle diagram and as per

provision of IS456 Clause no 10.3.1. Kindly confirm

RFQ cum RFP document 

conditions remain same 

99 SCH D Annexure 2 Pg.No.:48

Cl.No.:3.7.2 

Trial Mix Minimum cement content to be used for the job is as follows

Table specifies cement content for 43 grade and 53 grade

cement for various grades
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102 SCH D Annexure 2 Pg.No.:51

Cl.No.:3.7.10 

Placing of Concrete The slump of concrete placed with the help of pumps shall not be

more than 100mm 

We shall be permitted to use higher slump of concrete

considering the height of pour and structural elements.

The mix will be designed to take care of free fall and

segregation. Kindly confirm

RFQ cum RFP document 

conditions remain same 

103 Pg.No.:58 

Cl.No.:3.8.4

General 

requirements

The concrete shall be delivered to the site of work and discharge

shall be complete with in 1.5hours when the temperature is

above 20 degc and 2 hours is the temperature is less than 20

deg c.

We shall be permitted to design and use concrete mix upto

3 hours from time of mixing. The concrete will be checked

for its properties upto 3 hours to ensure the adequacy of

usage up to 3 hours. Kindly confirm

RFQ cum RFP document 

conditions remain same 
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E

E1

Part_2_Volume_1_2_

Schedule_D_Annexur

e_3_Design_Intents_

5_of_5

Page 84, 14.3 

,IGBC Guidelines  

/EE Credit 3: OFF-

SITE 

RENEWABLE 

ENERGY 4

The project will purchased Renewable Energy Certificates (REC)

equivalent to at least 30% (2 POINTS) of total annual energy

consumption of the Campus infrastructural equipment/systems,

excluding buildings.

Part_2_Volume_1_2_

Schedule_D_Annexur

e_2_IGBC Guidelines-

Technical 

Specifications

Page No; 102 The Contractor must ensure the purchased Renewable Energy

Certificates (REC) equivalent to at least 30% (2 POINTS) of total

annual energy consumption of the Campus infrastructural

equipment/systems, excluding buildings.

105 Part_2_Volume_1_2_

Schedule_D_Annexur

e_3_Design_Intents

Missing  

documents 

/drawings

Part_2_Volume_1_2_Schedule_D_Annexure_3_Design_Inten

ts_1_of_5

Cl. 1.3.2

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_06 document, 1.2.1.                                                          

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_06 document, 1.2.2

Part_2_Volume_1_2_Schedule_D_Annexure_3_Design_Inten

ts_2_of_5  Cl. 6.1

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_06 document, 1.2.  

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_06 document, 1.3     

Part_2_Volume_1_2_Schedule_D_Annexure_3_Design_Inten

ts_3_of_5   Cl. 9.5

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_06 document. 1.6.2                                                         

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_06 document, 1.6.3 

and 1.6.4.

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_06 document, 

1.6.5and 1.6.6                                                                                                                                                                                                 

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_06 document, 1.6.7 

and 1.6.8.

Part_2_Volume_1_2_Schedule_D_Annexure_3_Design_Inten

ts_4_of_5 Cl. 10.5

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_05 document, 1.5.2.                                                                 

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_05 document, 1.5.3, 

1.5.4 and 1.5.5.                                  

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_05 document, 1.5.6 

and 1.5.7                                                   

SD_ECC_PEAC_XX_ELE_X_XX_RP_0001_05 document, 1.5.8 

and 1.5.9.  

Part_2_Volume_1_2_Schedule_D_Annexure_3_Design_Inten

ts_5_of_5

                                                                                                       

The listed documents are missing. Kindly  share the same. 

Refer Corrigendum 2.  

104 OFF-SITE 

RENEWABLE

As per our understanding the REC's are purchased by

clients and bidder has to facilitate for the same .Kindly

confirm.

Confirmed. RFQ cum RFP 

conditons remain same

Electrical

MEP
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106 SCHEDULE D 

ANNEXURE 2 – 

ELECTRICAL 

TECHNICAL 

SPECIFICATIONS

Page No 16 Inspection, Testing 

and Inspection 

Certificates

The Engineer-in-charge reserves the right for getting any field

tests not specified in respective sections of the technical

specification conducted on the completely assembled equipment

at site. The testing equipments for these tests shall be provided

by the EPC Contractor.

Please convey the additional field tests required for the

project. 

RFQ cum RFP document

conditions remain same 

107 SCHEDULE D 

ANNEXURE 2 – 

ELECTRICAL 

TECHNICAL 

SPECIFICATIONS

Page No 66 Air Circuit Breakers All incoming and outgoing air circuit breakers (ACBs) shall be of

electrically operated draw-out type (EDO) encased in metal clad

housings as per requirement

As per the specification, all ACBs are EDO type.

Please confirm whether we can consider EDO type ACBs

only for incomer feeders of Main panels and others with

fixed type.

Refer Corrigendum 2

108 SCHEDULE D 

ANNEXURE 2 – 

ELECTRICAL 

TECHNICAL 

SPECIFICATIONS

Page No 19 2.0 Conduit 

System, Cable 

Tray, Cable Ladder 

and Trunking 

Installation

Standards

The complete wiring facilities system shall be manufactured,

supplied, installed and tested in accordance with the latest

revision of the Indian standards and the appropriate BS / IEC

include:

3. Cable Tray BS729

4. Cable Ladder BS729

5. Cable Trunking BS4678

Technical Specification calls for BS standards for cable

trunking, cable tray & Cable ladder

Being a Project in India and materials are manufactured in

india, cable trunking, cable tray & Cable ladder shall be

offered with IS standards

Please confirm.

RFQ cum RFP document

conditions remain same 

109 SCHEDULE D 

ANNEXURE 2 – 

ELECTRICAL 

TECHNICAL 

SPECIFICATIONS

Page No 29 MEDIUM 

VOLTAGE 

CABLES

Mineral Insulated 

copper Conductor 

Cable

The cable shall be MICC (Mineral Insulated copper Conductor)

cable confirming to British standard (BS: 5839, BS: 6387, BS

8434-2 & BS: 60702) (Latest Edition)

The cable shall have opening voltage grade of 500V / 750V and

the outer welded sheath be of copper.

The cable shall withstand temperature minimum 950 degree C

for 3 hours Fire rated as per BS: 6387

The cable shall be LSZH (Low Smoke Zero Halogen) CWZ type,

LPCB approved. As per BS 8434-2, all three tests of C, W & Z

category should be performed on one single sample of cable and

in no way these 3 tests should be done on 3 different samples.

Please confirm whether we can go with IEC standard

Aluminum conductor cables meeting the fire survival

criteria instead of BS standards.

RFQ cum RFP document

conditions remain same 

110 SCHEDULE D 

ANNEXURE 2

LIST OF APPROVED 

MAKES

Page No 14 E. APPROVED 

MAKES FOR 

(ELECTRICAL) 

WORK

List of approved makes for 66 KV HT GIS Panel are ABB /

Siemens

In the list of approved makes, only two makes are specified

for GIS

Request you to kindly provide additional list of approved

makes like BHEL, AREVA, HYOSUNG etc. for GIS in order

to furnish a competitive bid.

Refer Corrigendum 2 

111 SCHEDULE D 

ANNEXURE 2 – 

ELECTRICAL 

TECHNICAL 

SPECIFICATIONS

Page No 138 11.0 Mains Failure 

Standby 

Generating System 

(D.G. SETS)

Governing System

The Governor shall be electronic fuel control type for coupled

Generating set with over speed trip protection.

Fuel injection system of approved manufacturer will vary

from one another.

Request you to kindly confirm whether we can consider the

fuel injection as per manufacturing standards of approved

manufacturer.

Refer Corrigendum 2
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112 SCHEDULE 

D_ANNEXURE 2 – 

LIST OF APPROVED 

MAKES

Page No 16 E. APPROVED 

MAKES FOR 

(ELECTRICAL) 

WORK

Sl No 70

Approved Makes for Diesel Engine are Cummins/ Cater

pillar/MTU

Request you to kindly include "Perkins" make in the list of

approved makes Diesel Engine

Refer Corrigendum 2 

113 SCHEDULE 

D_ANNEXURE 2 – 

LIST OF APPROVED 

MAKES

Page No 16 E. APPROVED 

MAKES FOR 

(ELECTRICAL) 

WORK

Sl No 71

Approved Makes for Alternator are Stamford/ Cater pillar/ Leroy

Somer

Request you to kindly include "Toyo-Denki" make in the list

of approved makes for alternator

Refer Corrigendum 2

114 SCHEDULE 

D_ANNEXURE 2 – 

LIST OF APPROVED 

MAKES

Page No 16 E. APPROVED 

MAKES FOR 

(ELECTRICAL) 

WORK

Sl No 105

Approved Makes for Lifts/ Escalators/ Travellators/ Ramps are

Otis/ ThyssenKrupp/ Mitsubishi/ Kone/ Schindler

Request you to kindly include "Johnson" make in the list of

approved makes for  Lifts/ Escalators/ Travellators/ Ramps 

RFQ cum RFP document

conditions remain same 

115 SCHEDULE 

D_ANNEXURE 2 – 

LIST OF APPROVED 

MAKES

Page No 16 E. APPROVED 

MAKES FOR 

(ELECTRICAL) 

WORK

Sl No 108

Approved Makes for LED Light Fixtures are Philips/ Trilux/

Kasalec/ Schreder/ As per Item

Request you to kindly include "Wipro, Bajaj & Havells"

makes in the list of approved makes for  LED Light Fixtures

Refer Corrigendum 2 

116 SCHEDULE 

D_ANNEXURE 2 – 

LIST OF APPROVED 

MAKES

Page No 16 E. APPROVED 

MAKES FOR 

(ELECTRICAL) 

WORK

Sl No 109

Approved Makes for Landscape Light Fixtures are iGuzzini/

LuxR/ WE-EF/ IBL/ Led Linear/ Flos / Philips / Trilux / Schreder

Request you to kindly include "K Lite, Wipro & Bajaj"

makes in the list of approved makes for Landscape Light

Fixtures

Refer Corrigendum 2 

117 SCHEDULE 

D_ANNEXURE 2 – 

LIST OF APPROVED 

MAKES

Page No 16 E. APPROVED 

MAKES FOR 

(ELECTRICAL) 

WORK

Sl No 35

Approved Makes for Fire Survival Cables are Beldon/ Fusion

Polymer/ Tyco/ Rallison/ Havells

Request you to kindly include "KEI" make in the list of

approved makes for Fire Survival Cables

RFQ cum RFP document

conditions remain same 
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E1 A

118 Electrical ,Technical 

Specification 

Page 206

Clause 19

Lift System-

Regulatory 

Requirements

 Regulatory Requirements:

1. ANSI/ASME A17.1 Safety Code for Elevators and Escalators,

latest edition or as

required by the local building code.

2. NFPA 70 National Electrical Codes.

3. NFPA 80 Fire Doors and Windows.

4. Americans with Disabilities Act ‐ Accessibility Guidelines

(ADAAG)

5. Section 407 in ICC A117.1, as required by local authorities

6. CAN/CSS B44 Safety Code for Elevators and Escalators.

7. CAN/CSS C22.1 Canadian Elactrical Code

Being a Project in India, for Elevators we shall Comply with

respective IS & NBC,for Escalators we shall Comply with

NBC 2016 instead of the International specifications

mentioned. Please confirm.

Refer Corrigendum 1

Electrical ,Technical 

Specification 

Page 220

Clause 19

Escalators/Travellat

ors a/Ramp

Materials

Stainless Steel: ASTM A167, Type 316 Series, with brushed

finish.

Broad Scope of Work Page 24

Clause 1.10.1

Escalator -External 

Finish

Anti-Scratch SS 304

1.Drawings Convention Centre 

Drawings

Convention Center 

:Service lifts 

Convention Center :2 Service lifts from B2 to P7 

2. Broad Scope of 

Work 

2.Page 24

Clause 1.10.1,Sl 

no -03

Convention Center 

:Service lifts 

3 nos of service lifts from -7.40 (B2) to 31.88 (P7)

1.Drawings Convention Centre 

Drawings

Convention 

centre:VVIP lift

VIP lifts at level -4.65 m shows door opening at only one side

2. Broad Scope of 

Work 

2.Page 24

Clause 1.10.1 Sl 

04.03

Convention 

centre:VVIP lift

VIP lifts from level -4.65 m to level +31.88 (both the sides

entrance at -4.65) 

122 1. Broad Scope of 

Work 

2.Page 24

Clause 1.10.1 Sl 

04.03

Convention 

centre:Staff lift

1 no of staff lift from 27.90 m (P6) to 31.88 m(P7) There is no 13 passeneger Staff lift indicated in RFP

Drawings.Kindly clarify.

Scope of Work Shall Prevail

123 1.Drawings Convention Centre 

Drawings

Convention 

centre:Fire lifts 

Fire lift shown in the drawings(From Ground floor to P7) No fire lift given in the schedule provided in the Scope of

Work.Kindly confirm it.

Scope of Work Shall Prevail

124 1.Drawings Exhibition Hall -1 

Drawings

Service lifts Service Lifts D (F1118 ) Serving floor details is not clear.kindly confirm. Refer Drawings in Corrigendum 2

1.Drawings Exhibition Hall -1 

Drawings

Quantity of Public 

lifts and Service 

lifts

No of Public lifts  :  6

No of Service lifts  :  3

119 There is discrepancy in the Escalator finish material. Most

of the manufacturers are not offering SS 316. Kindly clarify.

120 There is discrepancy in Service Lift quantity between Broad

scope of work and Drawings.Kindly confirm the quantity

121 There is discrepancy in door opening between Broad scope

of work and Drawings. Kindly clarify the opening orientation

at -4.65 m level.

125 There is discrepancy in quantity between Broad scope of

work  and Drawings. Kindly clarify.

VHT System

Scope of Work Shall Prevail

Scope of Work Shall Prevail

Scope of Work Shall Prevail

Provide Anti-Scratch SS 304 
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2. Broad Scope of 

Work 

2.Page 24

Clause 1.10.1 Sl 

04.01 and 5.01

Quantity of Public 

lifts and Service 

lifts

No of Public lifts  :  8

No of Service lifts  :  5

1.Drawings Exhibition Hall -2 

Drawings

Quantity of Public 

lifts and Service 

lifts

No of Public lifts  :  12

No of Service lifts  :  3

2. Broad Scope of 

Work 

2.Page 24

Clause 1.10.1 Sl 

04.02 and 5.03

Quantity of Public 

lifts and Service 

lifts

No of Public lifts  :  14

No of Service lifts  :  5

125 There is discrepancy in quantity between Broad scope of

work  and Drawings. Kindly clarify.

126 There is discrepancy in quantity between Broad scope of

work  and Drawings. Kindly clarify.

Scope of Work Shall Prevail

Scope of Work Shall Prevail
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E2

127 PART 2 : VOLUME 

1.2 : SCHEDULE D: 

ANNEXURE 3: 

CONVENTION 

CENTRE DESIGN 

INTENT 04 OF 05 & 

CONVENTION 

CENTER TENDER 

DRAWING

Pg No. 97 / clause 

No. 10.5.1/ HVAC 

Design

Convention Centre 

Air Distribution 

MAIN CONFERENCE ROOM

The air treatment system for the main conference room will be an 

all-air system with displacement diffusion. One of the benefits

of displacement ventilation is that air can be introduced at low

level and as such only ventilates the occupied zone of the

volume. Air is supplied at low-level via outlets incorporated into

seating with a low temperature differential

(approximately 5-6°C cooler than the design temperature). The

air is supplied at a low velocity and rises as it is warmed by the

heat gains within the space. Extract needs to be from high-level

to ensure the ventilation strategy complements the thermal

buoyancy rather than fighting against it.

Request you to kindly clarify / elaborate on the design

philosophy to be adopted for Displacement Ventilation of

the Main Auditorium in convention center (Scheme of

Ducting Distribution / Connection to terminal units) in

context of Retractible floor/seating and different stage

options adopted in the main auditorium of conventional

centre.

Refer Corrigendum 2 

128 PART 2 : VOLUME 

1.2 : SCHEDULE D: 

ANNEXURE 1: 

DESIGN BASIS 

REPORTS :  

VENTILATION 

WORKS DESIGN 

BASIS REPORT

Table of content Ventilation Works 

design basis report  Ventilation Works design basis report is missing in the tender 

documents.

Kindly share the Ventilation Works Design Basis Report. Refer Design Basis Report. RFQ 

cum RFP document conditions 

remain same 

129 PART 2 : VOLUME 

1.3 : TENDER 

DRAWING 

Drawing No: 

SD_ECC_PEAC_

TK_HVC_X_XX_D

G_0101_06

Drawing No. 

SD_ECC_PEAC_

TK_HVC_X_XX_D

G_0103_06

Latest Drawing 

missing

Drawing Number as per List of Tender Drawing:

Drawing No: SD_ECC_PEAC_TK_HVC_X_XX_DG_0101_06

Drawing No. 

SD_ECC_PEAC_TK_HVC_X_XX_DG_0103_06

SD_ECC_PEAC_TK_HVC_X_XX_DG_0100_05

The listed drawings are missing. Kindly  share the same. 

The following Documents mentioned in the Design Intent

is Missing from documents Provided.

1)SD_ECC_PEAC_XX_HVC_X_XX_RP_0001_06

2)SD_ECC_PEAC_XX_HVC_X_XX_RP_0001_05

Rerer Drawings in Corrigendum 2

130 Schedule D- 

Annexure 2

38,Clause 2.34 Spare Parts and 

tools

The Tendered is obliged to provide, with his tender, a written

guarantee that the spare parts for the

Works or other equal and approved spare parts will be available

for a period of fifteen (15) years

beyond the issue date of Taking over Certificate for the Works.

Failure to provide the guarantee may, at the sole discretion of the

Employer, result in the Tender being rejected.

It is to be noted that the spare part requirement of

individual equipments are vendor dependent and not

vendor neutral.

Hence the mentioned guarantee on availability of spare

parts shall be submitted to the employer after the award of

contract, Prior to finalization of each equipment. 

Refer Corrigendum 2 

131 Schedule D- 

Annexure 2 HVAC 

Technical 

Specification

50,Clause 2.01 C  Motors- 

Compressors

Compressor motor shall be totally enclosed with minimum IP 42

protection & above for Totally Enclose Water cooled to Air-

cooled (TEWAC) chiller or Totally Enclosed refrigerant cooled

(TERC) for hermetic/semi hermetic chiller, squirrel cage,

induction type.

TEWAC/TERC motors leads to a single make. Hence, we

request you to include TEFC and SPDP motors also which

are widely used in the industry.

Refer Corrigendum 2 

ACMV
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132 Schedule D- 

Annexure 2 HVAC 

Technical 

Specification

56,Clause 2.01 C   Full Load Ikw/ TR Full Load = IkW/TR ≤ 0.64 at Duty Conditions

Chiller Shall have COP ≥ 6.3 at ARI Condition

Chillers shall be Offered with COP>=6.3 at AHRI Condition

and Full load IKW/ TR<=0.69 at duty conditions as per

approved manufacturer selection. Please confirm.

Refer Corrigendum 2 

133 Schedule D- 

Annexure 2

74, Clause11.0- 

Part 2- C.3

Air Handling Units Coils shall be of 12.5 mm to 15 mm dia with 22 gauges thick.

Tubes with minimum 27G thick sine

wave aluminium fins arranged.

It is to be noted that, None of the AHU manufacture

mentioned in list of approved makes are able to provide

Cu coil of 22 gauges thick and tubes with Minimum 27 G

Sine wave aluminium fins arranged as mentioned in tender

document.

Request you to amend the mentioned clause and hence

our consideration shall be 

"Coils shall be of 12.5 mm dia with 0.41 mm thick. Tubes

with minimum 37G thick sine wave aluminium fins

arranged ".

Please confirm.

Refer Corrigendum 2 

134 Schedule D- 

Annexure 2

74, Clause11.0- 

Part 2- A- C

Air Handling Units- 

Base Construction

BASE Construction

Floor shall be minimum 10-gauge carbon steel diamond plate or 

minimum 10-gauge aluminium tread

plate.

Since the approved AHU manufacturers cannot provide

the specified thickness & MOC of Floor of AHU base , the

material and thickness shall be as per standards followed

by respective manufacturers without compromising rigidity

of AHU construction. Kindly confirm

Refer Corrigendum 2 
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E3

135 Fire_Fighting_Tech_

Specifications

Clause 2 Pg 5 Trunk services - 

Water curtain pump

900 LPM 35 m head electric driven for water curtain. We presume that 900lpm @ 35m pump is for terrace

booster pump and not for water curtain requirement as

indicated. Kindly clarify.

RFQ cum RFP document 

conditions remain same 

Fire_Fighting_Tech_

Specifications

Clause 2.4.5 / pg 

13

Drencher system shall be designed to provide a flow rate of not

less than 10 l/min/m2 protected surface area at all points on the

protected surface.

SD_ECC_PEAC_E1_

FFS_X_FC_DW_030

0_06

- Fire-fighting Deluge network, each deluge valve is serving

approximately 3300 Sq.m.  

137 Part_2_Volume_1_2_

Schedule_D_Annexur

e_3_Design_Intents_

2_of_5

Clause 6.1 pg 13 Trunk infrastructure Drencher system for ramps in parking area and for trusses in

Exhibition Hall and Convention Centre is planned for the trusses

to retain stability, as advised Director, Delhi Fire Services during

fire.

Kindly confirm whether sidewall sprinklers can be

considered for ramps instead of drencher system.

RFQ cum RFP document 

conditions remain same 

138 Dwg no 

:SD_ECC_PEAC_E1

_FFS_X_RD_DW_02

00_05 

Rev 5 Fire alarm system 

cable

Wiring shall be provided with fire survival cables Kindly confirm whether armoured Flame Redardant Low

Smoke (FRLS) cable shall be considered instead of fire

survival cables for fire alarm system.

RFQ cum RFP document 

conditions remain same 

139 G- Approved makes 

for Fire Fighting Work 

of List of Approved 

makes-Schedule D of 

Annexure 2

S.No.4, Page 

No.30

Butterfly Valves Kirloskar, Advance ,Lahri Kindly include L&T make in the approved list of makes. Refer Corrigendum 2 

140 G- Approved makes 

for Fire Fighting Work 

of List of Approved 

makes-Schedule D of 

Annexure 2

S.No.10,11,12,13,

14,15, Page No.30

Hydrant Valve, Fire 

Birgade inlet, Hose 

Pipe(C.P), Hose 

Pipe (R.R.L), Hose 

Reel, Hose 

coupling branch 

Pipe and nozzle

Eversafe, Minimax, Newage Kindly include Safeguard , Superex, Shahbogilal makes in

the approved list of makes.

RFQ cum RFP document 

conditions remain same 

141 G- Approved makes 

for Fire Fighting Work 

of List of Approved 

makes-Schedule D of 

Annexure 2

S.No.16, Page 

No.30

Portable Fire 

Extinguisher

Exflame, Ceasefire, Kanex, FlameGuard Kindly include Safeguard , Superex, Safex,Zenith makes in

the approved list of makes.

RFQ cum RFP document 

conditions remain same 

RFQ cum RFP document 

conditions remain same 

136 Drencher System 

for Trusses

Flow per deluge valve will be 33000 lpm which is beyond

fire pumping capacity provided. Kindly clarify.  

Fire Protection System
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142 G- Approved makes 

for Fire Fighting Work 

of List of Approved 

makes-Schedule D of 

Annexure 2

S.No.24, Page 

No.30

Fire Pumps Kirloskar, KSB, Grundfoss Kindly include Mather&Platt make in the approved list of

makes.

Refer Corrigendum 2 

143 G- Approved makes 

for Fire Fighting Work 

of List of Approved 

makes-Schedule D of 

Annexure 2

S.No.26, Page 

No.30

Diesel Engine Ashok Leyland, Kirloskar, Cummins Kindly include Greaves make in the approved list of makes. Refer Corrigendum 2 

144 G- Approved makes 

for Fire Fighting Work 

of List of Approved 

makes-Schedule D of 

Annexure 2

S.No.28, Page 

No.30

Strainer Emerald, DS Engineering, Eversafe Kindly include Zoloto, Sant makes in the approved list of

makes.

Refer Corrigendum 2 

145 E- Approved makes 

for Electrical Work of 

List of Approved 

makes-Schedule D of 

Annexure 2

S.No.92 to 100, 

Page No.17

Fire Alarm Panel, 

Detector, Faulit 

Isolators, Control 

Module, Monitor 

Module, Directional 

Sounder, Manual 

Call Points, Beam 

Detector, Aspiration 

System

Bosch/Honeywell/Siemens-Fire Finder/ Notifier Kindly include Edwards, Simplex, Schrack makes in the

approved list of makes.

Refer Corrigendum 2 

146 E- Approved makes 

for Electrical Work of 

List of Approved 

makes-Schedule D of 

Annexure 2

S.No.101 ,Page 

No.18

Fire Survival 

Cables

Beldon/Fusion Polymer/Tyco/Rallison/Havells Kindly include FR-Tek / Thermocable/ Polycab / KEI make

in the approved list of makes.

RFQ cum RFP document 

conditions remain same 

147 E- Approved makes 

for Electrical Work of 

List of Approved 

makes-Schedule D of 

Annexure 2

S.No.102,Page 

No.18

Communication 

Cables/Signal 

Cables

Beldon/Fusion Polymer Kindly include Polycab/ Sigma makes in the approved list

of makes.

Refer Corrigendum 2 
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148 E- Approved makes 

for Electrical Work of 

List of Approved 

makes-Schedule D of 

Annexure 2

S.No.104,Page 

No.18

Fire Survival Cable 

(MICC)

Pirotenax/Jiuli/Pentair/Tyco Kindly include FR-Tek/Thermocable/ Polycab/

Belden/Fusion Polymer/ Rallison/Havells makes in the

approved list of makes.

RFQ cum RFP document 

conditions remain same 

149 F- Approved makes 

for ICT of List of 

Approved makes-

Schedule D of 

Annexure 2

S.No.331,Page 

No.29

Vehicle 

Surveillance 

System

Gatekeeper UVSS / Secuscan Germany / Infinite Kindly include Kritikal / KAT 6 makes in the approved list of 

makes.

RFQ cum RFP document 

conditions remain same 

150 F- Approved makes 

for ICT of List of 

Approved makes-

Schedule D of 

Annexure 2

S.No.332,Page 

No.29

X-ray Screening 

Baggage

Smith Detection / Rapiscan / L3 Kindly include Krystal Vision makes in the approved list of 

makes.

RFQ cum RFP document 

conditions remain same 

151 Design Intent of AV 

System -Schedule D 

of Annexure 2

Language 

Interpretation 

System

Wireless Language Interpretation System in Auditorium, Ball 

room and typical meeting rooms.

Kindly confirm whether the head sets needs to be 

considered for all the rooms, and also request to confirm 

the quantities to be considered for each room.

Refer Corrigendum 2 
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E4

Part_2_Volume_1_2_

/

SCHEDULE 

D_ANNEXURE 2 – 

ELECTRICAL 

TECHNICAL 

SPECIFICATIONS

Page 366 BMS Specification  

and IO summary

BMS specification-

BMS to be found in:

1. “ANNEX 05 SD_ECC_PEAC_XX_HVC_X_XX_RP_0001_03 – 

HVAC Descriptions” Chapters: 1.4.8 – 1.7 – 1.18

2. “ANNEX 06 SD_ECC_PEAC_XX_ELV_X_XX_RP_0001_02 - 

ICT Infrastructure and Networking Description”.

Volume_1_2_/Sched

ule_D_Annexure_3_

Design_Intents

Page 4 -

C.no.5.1 trunk 

infraestructure(298 

of 336 of part 1 of 

5)

ICT infrastructure 5.1.1 ICT INFRASTRUCTURE

Please refer to the document ICT Infrastructure and Networking 

Description

SD_ECC_PEAC_XX_ELV_X_XX_RP_0001_04 for further 

details.

Volume_1_2_/Sched

ule_D_Annexure_3_

Design_Intents

Page 15 -

C.no.5.1 trunk 

infraestructure(309 

of 336 of part 1 of 

5)

 1.SITEWIDE 

SECURITY AND 

SURVEILLANCE 

2.SITE WIDE 

PUBLIC ADDRESS 

SYSTEM

3.AUDIOVISUAL 

SYSTEMS 

DESCRIPTION

5.1 2 SITEWIDE SECURITY AND SURVEILLANCE PLAN

Please refer to the document SECURITY AND SAFETY 

DESCRIPTION

SSD_ECC_PEAC_XX_ELV_X_XX_RP_0002_03 for further 

details

Refer Corrigendum 2

Extra Low Voltage System

152                                                                                                        

The listed documents are missing. Kindly  share the same. 
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Part_2_Volume_1_2_

/

SCHEDULE 

D_ANNEXURE 2 –

a.ICT & AV system 

specifications.

a.Pg.401/Digital 

signage-minmum 

qty req.

LED Media screen 

façade quantity

Minimum Quantity required

9.Media Façade Soft LED Mesh.Sq Meter.3000.00

Part_2_Volume_1_2_

/

SCHEDULE 

D_ANNEXURE 2 –

B.ELECTRICAL 

TECHNICAL 

SPECIFICATIONS

b.pg361/ 

23.special items

EF.02-LED MEDIA-LED MEDIA screens in the façades of the 

Convention Centre, Exhibition Hall 1 and Foyer 1&2.

EF.02.01 SLOPPED RECTANGULAR SCREENS Type 1: 

dimensions (4.65 m high x 4 m long) 4 screens Type 2: 

dimensions (4.65 m high x 4.92 m long) 4 screens Type 3: 

dimensions (4.65 m high x 8 m long) 32 screens Type 4: 

dimensions (1.65 m high x 4 m long) 2 screens Type 5: 

dimensions (1.65 m high x 4 m long) 8 screens Type 10: 

dimensions (1.28 m high x 3 m long) 10 screens Type 11: 

dimensions (1.28 m high x 4 m long) 70 screens Type 12: 

dimensions (1.28 m high x 1 m long) 10 screens Type 13: 

dimensions (2..7 m high x 1 m long) 4 screens

Part_2_Vol_1_3_Ten

der_Drawings_PDF

Drawing no: 

SD_ECC_PEAC_

XX_ELV_X_XX_D

W_0702_05

Part_2_Vol_1_3_T

ender_Drawings_

PDF\04. Electrical, 

ICT and LV 

Drawings\GENER

AL OA PK 

TK\GENERAL

SD_ECC_PEAC_XX_ELV_X_XX_DW_0702_05-Media Facade 

Description and Placement  (screenshot attached)

153 Different quanities mentioned for LED Media Façade as 

stated below

A.from AV tech specs its 3000 sq.m

b.From Electrical specs the total area of screen obtained is 

7838 sq.m

c.From ICT drawing the total area of screen  is 6865 sq.m

We assume that the LED facade quantity shall be 

calculated from Architectural Facade drawings for phase I 

which is about 15,000 sqm. Kindly clarify.

Refer Corrigendum 2 
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Sr. No. Volume Ref Page No. /Clause 

no.

Description As per Tender Document Pre-bid Queries by L&T Reply

Part_2_Volume_1_2_

/

SCHEDULE 

D_ANNEXURE 2 –

a.ICT & AV system 

specifications.

a.Pg.411/Specifica

tion for Soft led 

mesh display 40 

mm X 40 mm 

pitch RGB, 6250 

nits  

LED Media screen 

façade Pixel Pitch

Specification for Soft led mesh display 40 mm X 40 mm pitch 

RGB, 6250 nits  

Part_2_Vol_1_3_Ten

der_Drawings_PDF

Drawing no: 

SD_ECC_PEAC_

XX_ELV_X_XX_D

W_0702_05

Part_2_Vol_1_3_T

ender_Drawings_

PDF\04. Electrical, 

ICT and LV 

Drawings\GENER

AL OA PK 

TK\GENERAL

SD_ECC_PEAC_XX_ELV_X_XX_DW_0702_05-Media Facade 

Description and Placement (screenshot attached)

155 Drawing No. SD-ECC-

PEAC-CC-ARC-X-XX-

DW-0400-06

LED MEDIA 

FAÇADE

In this drawing against CC North West Façade Elevation, it is 

mentioned that LED Screen will be implemented at Phase 2

In this drawing against CC North West Façade Elevation, it 

is mentioned that LED Screen will be implemented at 

Phase 2. Please clarify the requirement

Refer Corrigendum 2 

156 UPS Power for 

LED Media Façade

UPS power requirement is not specified in tender 

document for LED Media Façade. UPS power is generally 

recommended by the manufacturers for the LED Media 

Façade. 

Please confirm the requirement.

Refer Corrigendum 2 

Refer Corrigendum 2 

154 Different pixel pitch mentioned for LED Media Façade .We 

asssume that the Pixel pitch indicated in drawing shall  be 

follwed. kindly confirm.
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no.

Description As per Tender Document Pre-bid Queries by L&T Reply

E5

Annexure 1 - Broad 

scope of work 

including project brief

Pg - 32 / Clause 

1.12.1.d - 

Plumbing Services 

-Water supply 

system

No water treatment plant is proposed except for water to be used 

for Air-conditioning. 

Annexure 1 - Design 

Basis Report

Pg-   /Clause 9.0 -

Plumbing and 

Sanitary

No water treatment plant is proposed except for water to be used 

for Air-conditioning. 

Annexure 1 - Design 

Basis Report

Pg-   /Clause 9.0 

Sewer Treatment 

Plant

Treated water shall be used for (i) Flushing (ii) Horticulture (ii) For 

Air Conditioning after treatment

SD_ECC_PEAC_TK_

PLU_X_PR_DW_000

0_06 

Softener and HVAC lifting pumps shown from domestic sump

Schedule_A_Annexur

e_3_Environmental_

Clearance 

Page 2 of 9 point 

(viii)

Wastewater generated (9.0 MLD) uses will be treated in two (2) 

STPs of total capacities of 4.3 MLD and 6.5 MLD respectively. 

8.5 MLD of treated wastewater will be recycled (3.8MLD for 

flushing, 3.2 MLD for cooling Tower make up, 1.0 MLD for 

gardening and 0.5 MLD additional water available). There will be 

no discharge into municipal drain.

158 Annexure 1 - Design 

Basis Report

Clause 17.3 / Pg - 

50 

Internal water 

supply material

SS 304 to be considered for concealed water pipeline We suggest CPVC pipes can be considered instead of SS

304, as per common industry practice for similar projects.

Kindly confirm.

RFQ cum RFP document 

conditions remain same 

159 Annexure 1 - Broad 

scope of work 

including project brief

 Clause 1.12.7.c / 

Pg - 33 

Rain water pipes Rain water pipes shall be of ductile iron with Syphonic catch 

basins.

As per the list of approved makes, approved vendor have

HDPE pipes only for Syphonic system. Kindly confirm, can

we go with HDPE pipe instead of Ductile Iron pipes.

Refer Corrigendum 2 

160 List_of_Approved_Ma

kes_All Disciplines

Double wall HDPE 

pipe

HDPE Pipes - Duraline / Kimplas / Reliance Viega Listed manufacturers do not manufacture as per the IS

code 16098. Hence, we propose alternate makes for DWC

pipe like REX, JAIN etc.

Refer Corrigendum 2 

161 Annexure 1 - Broad 

scope of work 

including project brief

Clause 1.12 / 

Page 32

Plumbing services The Scope shall be providing Plumbing services for the entire 

complex spread over 89.72 Ha and internal mechanical services 

for the Convention Centre, Exhibition Halls, Grand Foyer and 

other miscellaneous buildings.

If sewerage, storm water and solid waste pneumatic

pipelines are laid in phase 2 area as part of Phase -1

scope of work, the laid pipeline will get damaged during the

excavation of Phase 2 construction. Kindly clarify the

extent of Plumbing services in Phase -01.

RFQ cum RFP document 

conditions remain same 

Plumbing System

157 Water for Air 

Conditioning

 

As per our understanding STP treated water shall be used 

only for Air conditioning make up water,kindly confirm.

RFQ cum RFP document 

conditions remain same 
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Description As per Tender Document Pre-bid Queries by L&T Reply

E6

Part_2_Volume_1_2_ 

Schedule B

 Annexure 1 - 

BROAD SCOPE OF 

WORK INCLUDING 

PROJECT BRIEF

& PROJECT 

FACILITIES

1.3 Project Goals  

Page No:5

To prepare detailed design and construction documentation for

the Phase I development. The design will be strictly compliant to

all applicable building codes and incorporating IGBC Green

Campus Platinum Certification approach. The objective is to

construct first of its kind IGBC Platinum compliant Exhibition and

Convention complex

Part_2_Volume_1_2_ 

Schedule B

 Annexure 1 - 

BROAD SCOPE OF 

WORK INCLUDING 

PROJECT BRIEF

& PROJECT 

FACILITIES

1.18 Approvals to 

be obtained by the 

EPC Contractor ; 

Page no:36

Obtaining IGBC Campus Platinum Rating (Global leader ship) for

the designated scope of the project.

Part_2_Volume_1_2_

SCHEDULE D 

 ANNEXURE 1- 

DESIGN BASIS 

REPORT

2.0 Sustainability 

Page No:7 

The Contractor should comply with all the credit requirements of

IGBC Campus Rating.

All individual buildings under Phase 1 are required to be IGBC

certified under IGBC New Building category by the

Contractor.

Part_2_Volume_1.2_ 

SCHEDULE 

D_ANNEXURE 2 – 

IGBC CAMPUS 

PLATINUM RATING 

GUIDELINES – 

TECHNICAL 

SPECIFICATIONS

OBJECTIVES 

Page no:5

The aim of the project is to obtain (in the future) the IGBC

Platinum in Green Campus certification level as a whole

system (which means at least 75 points over 100 possible ones).

A global leadership will be acquired.

Instead of a collection of building certifications, a Campus

certification is selected in order to maximise the greener

potential of the Masterplan level strategies (urban planning,

landscape transportation, etc.).

GREEN BUILDING

162 Type of Green 

Rating 

As per our Understanding IGBC Green campus Platinum

Certification is targeted for the whole of Phase-1

development. Kindly Confirm.

RFQ cum RFP document 

conditions remain same . 
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Part_2_Volume_1_2_

Schedule D 

Annexure_3 Design 

Intents 5 of 5

14. Sustainability 

Intend- 14.3 IGBC 

Guideline Page 

No: 17

The aim of the project is to obtain the IGBC Platinum in Green

Campus certification level as a whole system (which means at

least 75 points over 100 possible ones). A global leadership will

be acquired. 

The estimated score obtained by the different sustainable

measures included in the proposal will surpass the minimum

number of points required for the Platinum IGBC certification.

Instead of a collection of building certifications, a Campus

certification is selected to maximise the greener potential of the

Masterplan level strategies (urban planning, transportation, etc.).

Part_2_Volume_1_2_

Schedule D 

Annexure_3 Design 

Intents 5 of 5

14. Sustainability 

Intend- 14.3 IGBC 

Guideline Page 

No: 94

Missing Document  Please refer to the most updated information in the following 

document

1. Annex SD_ECC_PEAC_XX_ARC_X_XX_RP_0001_00

2. Annex SD_ECC_PEAC_XX_ARC_X_XX_RP_0002_00

14. Sustainability 

Intend- 14.3 IGBC 

Guideline Page 

No: 80

Missing Document For more information please check the most updated version of

ANNEX 05 SD_ECC_PEAC_XX_HVC_X_XX_RP_0001

163 The listed documents are missing. Kindly  share the same. 

Refer Corrigendum-2.

162 Type of Green 

Rating 

As per our Understanding IGBC Green campus Platinum

Certification is targeted for the whole of Phase-1

development. Kindly Confirm.

RFQ cum RFP document 

conditions remain same . 
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No

Ref. Tender Clause Tender Stipulations Tenderer Queries Reply

1 Part 1 RFP cum RFQ 

Clause 2.2.2, A i, Page - 

22

For demonstrating technical capacity and experience

(the "Technical Capacity"), the Bidder, over the past 5

(five) financial year preceding the Bid Due Date, have

received payments for construction of Similar Project(s),

or has undertaken construction works by itself in a EPC/

PPP project, such that the sum total thereof is more

than Rs. 5718 Cr. (Rupees Five Thousand Seven

Hundred Eighteen Crores Only) (the "Threshold

Technical Capacity").

Kindly clarify whether experience score requirement of Rs

5718 crs. Shall be considered from Similar Projects only

or other construction works also (completed more than

10% value) like:

Residential Buildings

Highway Projects

Water Works

We understand that enhancement factor as per clause

2.2.2 B b) shall be considered. Kindly Confirm.

Refer Corrigendium 2  

2 Part 1 RFP cum RFQ 

Clause 2.2.2, A ii, Page - 

22

Provided that similar projects on Turnkey / Design &

Build / EPC building which includes all types of Civil

works , Structural works, piling, raft foundation,

structural steel work, tunneling work and MEP works

Viz. plumbing, firefighting, electrical, elevators, diesel

generators, chillers, water treatment plant, sewage

treatment plant , solid waste management, security

system, fire alarm and Trunk Infrastructure works like

site grading, internal roads, water supply, sewerage

system, storm water drains, rain water harvesting ,water

reservoir ,water pump house, utility building, Information

& communication technology, Compound wall required

for the project as per the respective requirement and

Scope of the Similar Project/works as defined below

“Similar Works” shall mean - Exhibition and Convention

Centres, International Airports, Large Commercial

Buildings, 5 / 4 star Hotels, Large Institutional buildings,

Large Industrial Infrastructure Projects" with any reputed

organization/department including external & internal

services in last 5(five) 

We presume that "Large Industrial Infrastructure Projects

viz. Power Plant, Steel Plants etc. with required MEP

works for Industrial Infrastructure Projects" shall be

considered for fulfillment of this clause.

Refer Corrigendum 1  & Corrigendium 2  

Detailed Design, Construction, Testing & Commissioning of India International Convention & Expo Centre at Sector 25, Dwarka, New Delhi on EPC Basis
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3 Part 1 RFP cum RFQ 

Clause 2.2.3, ii, Page - 24

The Technical and Financial Capacity of all the

Members of Joint Venture would be taken into account

for satisfying the above conditions of eligibility. Further,

Lead Member shall meet at least 60% requirements of

Financial Capacity required as per Clause 2.2.2 (B) and

each of other JV members shall meet at least 30%

requirement of Financial capacity as per Clause 2.2.2

(B). For avoidance of doubt it is further clarified that the

Joint Venture must collectively and individually satisfy

the above qualification criteria. JV as a whole shall

cumulatively/ collectively fulfill the 100% requirement. 

Kindly clarify the financial eligibility requirement of 2nd

entity, in case of JV made with two entities and lead

partner of the JV meeting 100% of the Financial capacity.

RFQ cum RFP document conditions remain same 

4 Part 1 RFP cum RFQ 

Clause 3.2.2., Page - 40

For a project to qualify as an Eligible Project for the

similar projects (Clause 2.2.2 ) category the Bidder

should have received payments from its client(s) for

construction works executed, fully or partially, during the

5 (five) financial years immediately preceding the Bid

Due Date, and only the amounts (gross) actually

received, during such 5 (five) financial years shall qualify 

for purposes of computing the Score. However, receipts

of less than 10% shall not be reckoned as receipts for

Eligible Projects. For the avoidance of doubt,

construction works shall not include supply of goods or

equipment alone except when such goods or equipment

form part of a turn-key construction contract / EPC

contract for the project. Further, the cost of land shall

not be included hereunder.

As per this clause, amount received from partially

completed projects (completed more than 10% of project

value) shall also be considered for Technical score

requirement of Rs. 5718 cr.

Whereas, as per Appendix I - Annex-II A & Annex-II B

project completion dates are to be mentioned.

We understand that "above completion dates" is

applicable for completed projects only and for ongoing

projects (completed more than 10% value) stipulated

completion dates shall be mentioned.

your confirmation is soliciated

Refer Corrigendium 2 

5 Part 1 RFP cum RFQ 

Clause 3.5.2., B, Sl. 2,  

Page - 42

At least one Convention Centre with minimum pax 2000.

in similar projects.

We request you to kindly consider experience of

Convention Centre / Auditorium executed in any project.

We also request you to consider relaxation of minimum

pax by 5%-10% to enhance the competition.

RFQ cum RFP document conditions remain same 

6 Forms Appendix I - Annex-

II C, Pg 57

Note: Value of Work done will be considered

commensurate with value of TDS Certificates

TDS is issue for payment made against Works Contract

only except supply of equipments in the project. Value of

total project may not be commensurate with value of TDS

Certificates. We therefore request to kindly consider

value commensurate with TDS Certificates/VAT also.

RFQ cum RFP document conditions remain same 
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7 Forms Appendix I - Annex-

II D, Pg 59

Draft Proforma for Work Experience Certificate from

Clients

We request you to kindly consider certificates issued by

client in their standard format which covers most of the

data asked in proposed format. However, If requried

bidder may fill the data asked in the proposed format and

submit duly sign & sealed.

Refer Corrigendum 2 

8 Part 2, Vol. 1.1 

Cl-3.7, Pg-23

Electricity, water and other services

The Contractor shall be responsible for procuring of all

power, water and other services that it may require for

construction, Labour camps and other purposes to fulfill

all obligations of the contract at his own cost outside the

battery limit(for labour camps). The contractor shall also

make standby arrangement for water & electricity to

ensure un-interrupted supply in any weather round the

year or during any part of the day. Power and water for

their men in Labour Camps and at site office, stores,

offices of Employer / Employer’s Engineer and upto the

final Handover for testing, Commissioning and handover

shall be borne by the Contractor to complete their scope

and contractual obligations. As an obligation the power

and water required for testing & commissioning of all

systems, services & utilities shall be provided by

Employer. The contractor shall follow relevant guidelines

and requirements as stated in the Schedule-R.

We request you to kindly Permit to dig bore well within the

site campus to meet requirement of construction water.

Refer Corrigendum 2 
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9 Part 2, Vol. 1.1 

Cl-3.11.1, Pg-24

Land For Labour Huts/ Accommodation 

The contractor shall arrange the land outside the site

battery limit for temporary office, their accommodation

and labour huts at his own cost and get the clearance of

local authorities for setting up/construction of labour

camp and same is deemed to be included in the offer

quoted by the contractor for the works. The contractor

shall ensure that the area of labour camp is kept clean

and sanitary conditions are maintained as laid down by

the local authorities controlling the area and as per the

Guidelines in the Contract or as advised by Employer.

The vacant possession of the land used, for the purpose

shall be given back by contractor to its owner after

completion of the work and that too without any

encumbrances and back in its original shape so that it

does not invite any penalty by Employer on the

complaints of the Land Owner. 

The Retention Money of the contractor shall be

released only after contractor demolishes all structures

including foundations and gives back clear vacant

possession of this land to its owner.

We request you to kindly provide alnd without any

additional cost to the contractor within site premises for

installation of site facilities like Contractor's office, Store,

Batching Plant, Fabrication Yard, Material Stock Yard,

Labour Hutment etc. for smooth operation of site

activities.

Refer Corrigendum 2

10 Part 2, Vol. 1.1 

Cl-9, 9.2 Pg-39

Shifting of obstructing utilities

The Contractor shall, in accordance with Applicable

Laws and with assistance of the Employer, cause

shifting of any utility (including electric lines, water pipes

and telephone cables, trunk sewers, temporary

structures and trees etc. with their due permissions) to

an appropriate location or alignment, if such utility or

obstruction adversely affects the execution of Works in

accordance with this Agreement. The actual cost of

such shifting shall be borne by the Contractor and no

time costs shall be borne by the Employer. 

During our site visit we witnessed that an overhead H.T.

Line is passing through the proposed site. Kindly let know

whether this HT line shifting has been considered by the

Department

We further request you to kindly provide the details of

underground utilities if any to be shifted during

construction to assess the cost.

RFQ cum RFP document conditions remain same 
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11 Part 2, Vol. 1.1 

Cl-13.6 Pg-85

Escalation

No claim on account of any escalation on whatsoever

ground shall be entertained at any stage of works. All

rates quoted by contractor shall be firm and fixed for

entire contract period as well as extended period for

completion of the works. No escalation shall be

applicable on this contract unless concurred by

Employer / Employer’s Engineer in the very first place

and thereafter approved on case to case basis with

complete documentation as desired by Engineer /

Employer’s Engineer. 

Job involves lots of imported supplies which will be

affected by variation in Dollar Cost. Further, project

duration is 20 months which is appropriate for

consideration of escalation as per CPWD norms.

We, therefore request you to kindly consider escalation

as per CPWDnorms.

We further request you to consider escalation for

extended period if reasons for extension are not

attributable to the contractor.

Refer Corrigendum 2 

12 Part 2, Vol. 1.1 

Cl-19.9.1 Pg-102

Time of payment and interest

payment shall be made no later than 35 (thirty five)

working days from the date of submission of the Stage

Payment Statement by the Contractor to the Employer's

Engineer for certification in accordance with the

provisions of Clause 19.4 for an IPC; provided that, in

the event the IPC is not issued by the Employer's

Engineer within the aforesaid period of 35 (thirty five)

days, the Employer shall pay the amount shown in the

Contractor's Stage Payment Statement and any

discrepancy therein shall be added to, or deducted from,

the next payment certificate issued to the Contractor;

and

We request you to release 85% of the RA bill value within

7 days and balance within 15 days after submission of

Stage Payment Statement to strengthen the cash flow at

site.

Refer Corrigendium 2. RFQ cum RFP document

conditions remain same 

13 Schedule_A_Annexure_1c

_Final_Approved_Layout_

Plan_SDMC - Area 

Statement, Sl No. 13

Part_2_Volume_1_2_Sche

dule_D_Annexure_3_Desi

gn_Intents_1_of_5- Page 

No. 12 Sub head 1.2 

Proposed Master Plan

Max. Proposed height - 35 m

Max. Proposed height- 45 m

Kindly verify proposed height mentioned at two different

locations.

Refer Master Plan. RFQ cum RFP document 

conditions remain same 

14 Part_2_Volume_1_2

Schedules_B, Annexure 1, 

Page No. 5, Project 

Background

Part_2_Volume_1_2

Schedules_B, Annexure 3, 

Schedule E to S, Page No. 

6, List of approval

Approval for cutting of trees and height clearances for

permissible height of structures on site has been

obtained from concerned authorities.

List of Approval - List does not contain approval

obtained for tree cutting.

Confirmation regarding cutting of trees may please be

furnished.

Refer Corrigendum 2
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15 Part_2_Volume_1_2

Annexure_1_Broad_Scop

e_of_Work_including_proj

ect_brief_& Project 

_Facilites, Page No. 6 

Clause No. vi

Exhibition Hall 3 - This would include design and

construction of the two level Basement (for the Services

Plant Rooms) and Ground Floor level along with all

design provisions for future construction of the double

storeyed Exhibition Hall. The structure of Exhibition Hall

3 shall be planned in such a way that the structural

cores/columns & foundations can take the loads of

Exhibition Hall-3 when developed. 

We understand that the Design of Exhibition Hall No. 3

shall be done for 2 level Basements and G+1 structure of

two level basements & Ground floor only shall be taken

under scope of Phase 1 and construction of 1st floor with

finishes of basemets & ground floor shall be taken in

Phase 2.

Your confirmation is solicited.

RFQ cum RFP document conditions remain same 

16 Part_2_Volume_1_2

Annexure_1_Broad_Scop

e_of_Work_including_proj

ect_brief_& Project 

_Facilites, Page No. 7 

Clause No. xii

Landscaping, (softscape including planting and

hardscape) for work area as per scope of work :

a. Fountains, Water Bodies, Plazas, pergolas, canopies,

etc. for the site. This shall include the entire area

demarcated for Infrastructural Development in Phase-1

as per tender drawings and details provided in the

Tender document.

b. All irrigation and drainage works to ensure minimum

maintenance of entire softscape including planting and

hardscape area during operation Phase. 

c. Road, Pavement, pathways, Signage, Street

Furniture, etc. for the entire complex i.e. for Phase-1 &

Phase-2.EPC Contractor shall ensure that every

building in the complex has a planned road connection. 

d. All Electrical & Lighting works.

e. Graphics, Art and Sculpture including Accents etc.

We understand that quantities given for folowing sub

heads are applicable for Phase-1 & Phase - 2 as per

details below:

1. The scope under sub Para (a) is area of Phase 1 only.

2. The scope under sub Para (b) is area of Phase 1 and

Phase 2.

3. The scope under sub Para (c) is area of Phase 1 and

Phase 2.

4. The scope under sub Para (d) is area of Phase 1 and

Phase 2.

5. The scope under sub Para (e) is area of Phase 1 and

Phase 2.

Kindly Confirm.

Refer Drawings in Corrigendum 2, RFQ cum RFP 

document conditions remain same

17 Part_2_Volume_1_2

Annexure_1_Broad_Scop

e_of_Work_including_proj

ect_brief_& Project 

_Facilites, Page No. 7 

Clause No. xiii

The extension of the metro line by DMRC from the

Dwarka Sector-25 station, from eastern to western side

of the site is also planned. The proposed alignment of

the Metro line, which would be falling under the

Exhibition Hall 3 and a strip of minimum 24m width shall

infringe with the entire length of the Exhibition Hall 3.

This portion of the land falling under Exhibition Hall-3,

would be made available to the EPC Contractor for

construction activity after July 2018.

Details of Metro lines falling in the area of Exhibition Hall

No. 3 would be required for Designing of Exhibition Hall

which is under scope of Phase 1.

We request you to kindly provide the above details.

RFQ cum RFP document conditions remain same 
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18 Part_2_Volume_1_2

Annexure_1_Broad_Scop

e_of_Work_including_proj

ect_brief_& Project 

_Facilites, Page No. 8 

Clause No. 1.5.1. 

Auditorium Main Hall - 

Para No. 2

The Auditorium should have a flexible design such that it

can seat upto 6000 people in one volume over several

levels with the stage at one end, or, be divisible into two

halls of 4000 and 2000 capacity each by means of a

vertical retractable/foldable acoustic partition, in which

case the stage will be in the centre. The two

configurations are demonstrated in the Design Intent

Report enclosed as part of Tender Document.

Two Design options have been given i.e. for 6000

capacity with stage at one end and 4000 + 2000 capacity

with stage in centre with vertical retractable / foldable

acoustic partition.

Kindly clarify whether bidder will have liberty to choose

either option as there will a cost difference between these

two options.

RFQ cum RFP document conditions remain same 

19 Part_2_Volume_1_2, Sch. 

B, Annex. 1, Broad scope 

of work ----- & Project 

Facilities, Page 36, Cl. 

1.18, Approvals to be 

obtained by the EPC 

Contractor

a) Obtaining all Pre-Construction Approvals including

but not limiting to building plan approvals and fire

approvals required to commence construction and all

Post Construction Approvals required enabling

Occupancy and Completion of Works.

We solicit you co-ordination for getting pre construction

and post construction approvals from the respective

authorities.

RFQ cum RFP document conditions remain same 

20 Part_2_Volume_1_2, Sch. 

D, Architectural and 

Finishing works - 

Technical specification, 

Page -9

Materials

Bricks

Technical specification for Table Moulded Bricks &

Flyash Bricks has been given. Kindly clarify whether Non

Modular or Modular bricks shall be used. Kindly furnish

the approved source if any.

RFQ cum RFP document conditions remain same 

21 Part_2_Volume_1_2, Sch. 

D, Architectural and 

Finishing works - 

Technical specification, 

Page -10

Materials

Cement

Fine Aggregate

Coarse Aggregate

As per tender document, Ordinary Portland Cement shall

be used unless otherwise specified but as per best of our

knowledge, now a days Portland Pozzolona Cement is

being used for Green Building Projects. 

Kindly Verify.

Lifting of natural sand from rivers is banned in many

states causing crisis of material and affecting the work

progress.

We request you to kindly permit manufacture sand.

Coarse Aggregate: Please furnish the approved source if

any.

RFQ cum RFP document conditions remain same 

22 Part_2_Volume_1_2, 

Structural Tech. 

Specification Page -16 

Steel grades and 

Structural Drawing no 

SD_ECC_PEAC_CC_AR

C_X_B1_DW_0100_00 of 

Conventional Centre-

Structural Notes

Steel shall comply in all respects with BIS 2062 Grade E-

350/410/550 or other approved and equivalent grade.

All structural steel Fe-410 Grade

Two different statements have been given at two places.

We request you to please confirm the grade of structural

steel.

RFQ cum RFP document conditions remain same 
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23 Part_2_Volume_1_3, 

Structural Drawing no 

SD_ECC_PEAC_DGY_ST

R_X_RF_DW_0200_05_4

1 of DG Yard

Structural arrangement plan in terrace level of DG yard We could not find the detailed dimension of Section 1-1, 2-

2, 3-3. We understand that bidder has liberty to work out

the details. Kindly confirm.

RFQ cum RFP document conditions remain same 

24 Part_2_Volume_1_3, 

Structural Drawing no 

SD_ECC_PEAC_DGY_ST

R_X_F1_DW_0200_05_4

1 of DG Yard

Structural arrangement plan in Messanine level of DG

yard

We could not find the detailed dimension of Section 1-1, 2-

2, 3-3, 4-4 and 5-5. We understand that bidder has

liberty to work out the details. Kindly confirm.

RFQ cum RFP document conditions remain same 

25 Part_2_Volume_1_3, 

Structural Drawing no 

SD_ECC_PEAC_CSS_ST

R_X_RF_DW_0300_05_A

3 of DG Yard

Structural arrangement plan & details of terrace leel of

ESS Building.

We could not find the detailed dimension of Section 1-1, 2-

2, 3-3, 4-4, 5-5. We understand that bidder has liberty to

work out the details. Kindly confirm.

RFQ cum RFP document conditions remain same 

26 Part_2_Volume_1_3, 

Structural Drawing no 

SD_ECC_PEAC_CSS_ST

R_X_B1_DW_0300_05_A

3 of DG Yard

Foundation details and Plan of ESS Building The details of basement fotting are missing. Please

prvide the details.

RFQ cum RFP document conditions remain same 

27 Part_2_Volume_1_3_tend

er drawing-Architecture

E2

SD_ECC_PEAC_E2_ARC_X_F3_DW_0200_06

SD_ECC_PEAC_E2_ARC_X_XX_DW_0400_06

SD_ECC_PEAC_E2_ARC_X_XX_DW_0401_06

SD_ECC_PEAC_E2_ARC_X_XX_DW_0500_06

SD_ECC_PEAC_E2_ARC_X_XX_DW_0501_06

SD_ECC_PEAC_E2_ARC_X_XX_DW_0502_06 

SD_ECC_PEAC_E2_ARC_X_XX_DW_0503_06

SD_ECC_PEAC_E2_ARC_X_XX_DW_0504_06

SD_ECC_PEAC_E2_ARC_X_XX_DW_0505_06

SERVICE BUILDING

SD_ECC_PEAC_TK_FS_ARC_XX_DW_0112_0

SD_ECC_PEAC_TK_DG_ARC_XX_DW_0112_0

SD_ECC_PEAC_TK_ESS_ARC_XX_DW_0112_0

SD_ECC_PEAC_TK_SG_ARC_XX_DW_0112_0

The drawings listed here could not be opened completely.

We request kindly verify the issue

Refer Drawings in Corrigendum 2

28 Part_2_Vol. 1.2, Structural 

Tech. Specification Page 

16, Cl-3.3 

Space frame structural steel will be exposed to ambient

conditions and given that the building has an extended

design life, the internal steel work should be galvanized

and coated and fireproofed where appropriate---

We request you to please confirm whether this is

applicable for part quantity or for total quantity. If

applicable for part qty please specify the area.

Refer Corrigendum 2
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29 Part_2_Vol. 1.2, Structural 

Tech. Specification Page 

16, Cl-4.0 

First Primer Coat must be of epoxy coat for corrosion

protection to be applied over abrasive blasted surface

meeting a standard of Sa2.5 (ISO 8501-1:1988) or

SSPC SP-10 near to white metal blasting.

But in drawings it is mentioned that "All structural steel

section shall be given with one coat of red oxide zinc

chromate primer before erection"

Two different specifications have been furnished. We

request you to confirm the specification to be followed.

Refer Corrigendum 2

30 Part_2_Vol. 1.2, Structural 

Tech. Specification Page 

125, Cl-7.15, d-Heating 

Roofing 

Liner - Bare Galvalume steel liner sheet, 0.7 mm tct

1000 mm total cover width x 32-35mm deep ribs

spanning upto 1500 mm centre.

We request you to please confirm the crest spacing since

cover width is 1000mm.

RFQ cum RFP document conditions remain same 

31 Part_2_Vol. 1.2, Electrical 

Technical Specification 

Schedule D, Annex 2,  

Page 227

It is mentioned that 11 KV system and LT system works

shall be carried out by others. However as per Broad

Scope of Work under Schedule B Annex 1 and Design

Basis Report under Schedule D Annex 1, the same is

included in the scope. Kindly clarify and mark the scope

limit.

Kindly clarify and mark the scope limit. RFQ cum RFP document conditions remain same 

32 Broad Scope of Work, 

Design Basis Report, 

Electrical Technical 

Specification

From Broad scope of work, design basis report and

Technical specification, we have observed that a

provision for both MS and PVC Conduits has been

given.

We request you to kindly confirm the type of conduit to be

used for Electrical and ELV System.

Refer Corrigendum 2 

33 Approved Makes Make For Electrical Panel for Fire Fighting System is not

mentioned in the make list.

Kindly confirm whether bidder can go with any panel

manufacturer having CPRI Approval / Registration.

As Per Electrical Panel Makes

34 Approved Makes Approved makes are not available for Augmented

Reality and Virtual Reality Systems like Media wall,

Magic mirror, digital signage, lobby projection mapping

etc.

We request you to kindly furnish the Makes. RFQ cum RFP document conditions remain same 

35 Part 1 RFP cum RFQ - 

Clause 1.3, Page - 19

Bid due date : D+45 Days Being PEC tender and having huge bought out items of

international standards including imported supplies, time

given for preparation of a precise and competitive bid is

not adequate. We therefore request you to kindly

consider an extension of 3 weeks for bid due date.

Refer Corrigendum 2 
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36 Observation of Site Visit  During site visit, we observed that one HT line is

passing through proposed site. Kindly clarify shifting

requirement and bidder's role if any.

 We also observed that site is very close to terminal-3 of

Delhi Airport and falls under Flying Zone. Kindly confirm

that all required permissions have been obtained by client

and bidder has no role in this regard.

 Considerable nos. of tree exists in the proposed site.

We understand that cutting of tree is not in the present

scope of the work. Your confirmation is solicited.

 We witnessed lot of forming work being done in the

proposed Site. We presume that contractor will be

handed over an encumbrance and encroachment free

site for taking up the execution.

We observed that site is considerably low wrt

surrounding roads. Kindly confirm the source for

dewatering from site.

RFQ cum RFP document conditions remain same 

RFQ cum RFP document conditions remain same 

Refer Corrigendum 2 

RFQ cum RFP document conditions remain same 

RFQ cum RFP document conditions remain same 
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S.No Volume 

No.

Pg 

No.

Cl.

No.

 Clause Description Clarification Sought / 

Modification  Requested

Remarks Reply

1 1 22 2.2.2(A) (ii) “Similar Works” shall mean - Exhibition and Convention

Centres, International Airports, Large Commercial

Buildings, 5 / 4 star Hotels, Large Institutional

buildings, Large Industrial Infrastructure Projects" with

any reputed organization/department including external

& internal services in last 5(five) years.

We understand that Large Industrial Infrastructure

Projects shall be deemed to include Power Plants,

Steel Plants, SEZs. Please confirm our understanding

is correct.

Refer Corrigendum 1 

2 1 22 2.2.2(A) (ii) “Similar Works” shall mean - Exhibition and Convention

Centres, International Airports, Large Commercial

Buildings, 5 / 4 star Hotels, Large Institutional

buildings, Large Industrial Infrastructure Projects" with

any reputed organization/department including external

& internal services in last 5(five) years.

“Similar Works” shall mean - Exhibition and

Convention Centres, International Airports, Large

Commercial Buildings, 5 / 4 star Hotels, Stadium,

Shopping malls, Assembely House/Hall, Large

Institutional buildings, Large Industrial Infrastructure

Projects" with any reputed organization/department

including external & internal services in last 5(five)

years.

Likes of Stadiums, Shopping malls,

Assembly houses are also structures

to accommodate large gathering and

we request they should be

considered as well.

Refer Corrigendum 1 

3 1 22 2.2.2 (B) (b) Note: The statement showing the value of existing

commitments and on-going works as well as the

stipulated period completion remaining for each of the

works listed should be countersigned by the Engineer

in the charge, not below the rank of an Executive

Engineer or equivalent. Also such list of ongoing works

including agreement values and balance works shall be

declared on non-judicial stamp paper of worth INR100/-

and notarized.

Note: The statement showing the value of existing

commitments and on-going works as well as the

stipulated period completion remaining for each of the

works listed should be countersigned by the Engineer

in the charge, not below the rank of an Executive

Engineer or Charted accountant/Statutory auditor of

the company.

Also such list of ongoing works including agreement

values and balance works shall be declared on non-

judicial stamp paper of worth INR100/- and notarized.

There will be hundreds of ongoing

projects countersigned by Executive

engineer for the same is time taking

process request to consider auditor

certified values also.

Refer Corrigendum 2

4 1 24 2.2.3 (ii) The Technical and Financial Capacity of all the

Members of Joint Venture would be taken into account

for satisfying the above conditions of eligibility. Further,

Lead Member shall meet at least 60% requirements of

Financial Capacity required as per Clause 2.2.2 (B)

and each of other JV members shall meet at least 30%

requirement of Financial capacity as per Clause 2.2.2

(B). For avoidance of doubt it is further clarified that the

Joint Venture must collectively and individually satisfy

the above qualification criteria. JV as a whole shall

cumulatively/ collectively fulfill the 100% requirement.

The Technical and Financial Capacity of all the

Members of Joint Venture would be taken into account

for satisfying the above conditions of eligibility. Further,

Lead Member shall meet at least 50% requirements of

Financial Capacity required as per Clause 2.2.2 (B)

and each of other JV members shall meet at least 30%

requirement of Financial capacity as per Clause 2.2.2

(B). For avoidance of doubt it is further clarified that

the Joint Venture must collectively and individually

satisfy the above qualification criteria. JV as a whole

shall cumulatively/ collectively fulfill the 100%

requirement.

Please accept the request for

change in lead member

requirements.

RFQ cum RFP document 

conditions remain same 
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S.No Volume 

No.

Pg 

No.

Cl.

No.

 Clause Description Clarification Sought / 

Modification  Requested

Remarks Reply

5 1 26 2.2.5 (i) For conversion of US Dollars to Rupees, the rate of

conversion shall be as per exchange rate prevailing on

the last day of the respective financial year (in which

the amounts for that year is to be converted). In case

of any other currency, the same shall first be converted

to US Dollars, and the amount so derived in US Dollars

shall be converted into Rupees at the aforesaid rate.

The conversion rate of such currencies shall be used

as published by Reserve Bank of India.

(www.rbi.org.in)

Please give a fix date for all the conversion. Which

should be of current year i.e. 2017-18

Values of B can not be calculated

because of values of 2017-2018 last

date of financial year is not yet

arrived.

Consider 1 USD = Rs. 

65.00

6 1 26 2.2.6 Clause is missing 2.2.6 Clause is missing in the documents below

mentioned formats/documents has 2.2.6 clause as

reference clauses

Appendix-1- Annex-I Details of Bidder

2.2.1 (b)

Appendix-IV Format for Joint Bidding Agreement for

Joint Venture

Appendix-I-Annex-III B - Financial Capacity of the

Bidder - Note-5

Please provide the clause Refer Corrigendium 2 

7 1 38 2.25 Non-Disclosure Agreement – the bidder shall sign a

non-disclosure agreement.

Please clarify that Non-Disclosure Agreement has to

be signed before bid submission or after bid

submission.

Check list says that we need to submit the NDA with

bid documents. However NDA format reflect that it

need to signed between SPV or only signed draft to be

given by bidder with bid documents.

RFQ cum RFP document 

conditions remain same 

8 1 41 3.5.1 The credentials of eligible Bidders shall be measured in 

terms of their Score. The sum total of the Scores for all

Eligible Projects and other criteria as mentioned in

Clause 3.5.2 shall be the „Aggregate Score‟ of a

particular Bidder. In case of a Joint Venture, the

Aggregate Score of the Lead Member including other

members shall be the Aggregate Score of the Joint

Venture. All Bidders who fulfill the minimum score of

70% as per Clause 3.5.2 both in Financial and

Experience parameters and together also shall qualify

for financial opening and meet the other conditions

specified in this RFQ cum RFP shall be qualified.

The credentials of eligible Bidders shall be measured

in terms of their Score. The sum total of the Scores for

all Eligible Projects and other criteria as mentioned in

Clause 3.5.2 shall be the „Aggregate Score‟ of a

particular Bidder. In case of a Joint Venture, the

Aggregate Score of the Lead Member including other

members shall be the Aggregate Score of the Joint

Venture. All Bidders who fulfill the minimum score of

60% as per Clause 3.5.2 together in Financial and

Experience parameters shall qualify for financial

opening and meet the other conditions specified in this

RFQ cum RFP shall be qualified.

Please revise the requirements of

minimum score to 60%

RFQ cum RFP document 

conditions remain same 
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S.No Volume 

No.

Pg 

No.

Cl.

No.

 Clause Description Clarification Sought / 

Modification  Requested

Remarks Reply

9 1 42 3.5.2 (B) B- EXPERIENCE PARAMETERS

Serial no. 3

Exhibition Centers with minimum 20,000 sq.m built up 

area in similar projects.

We understand that multiple projects

can be considered to get the score

from this section.

For example:-

if we have 3 diffeent projects with

15,000 Sq. Mtrs Built up area each

then we can aggregate the same to

45,000 sq.mtr. Please confirm.

Bidder understanding is 

correct 

10 1 60 Appendix-I 

Annex-III A

1. Summarized page of Audited Profit & Loss Account

of previous five Financial Years duly certified by the

Statutory Auditor is to be submitted. 

2. Summarized page of Audited Balance Sheet of last

Financial Year (ending 31st March of preceding FY)

duly certified by the chartered account, is to be

submitted.

Refer Corrigendum 2 

11 1 Bid due date Please extend the bid due date by 30 days Refer Corrigendum 2

1 1 42 3.5.2 B Experience Parameters:-

5. Successfully completed and executed more than two

IGBC

(Gold)/GRIHA (4 Star) /LEED (equivalent rating) similar

projects

Experience Parameters:-

5. Successfully completed and executed Two IGBC

(Gold)/GRIHA (4

Star) /LEED (equivalent rating) similar projects

Please reduce the

requiremnt to Two projects.

RFQ cum RFP document 

conditions remain same 
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Sr. No. Document Section Pg.No Query Reply

1 Annexure_1_Broad_Scope_of_W

ork_including_project_brief

Scope of Phase I 6 As per DBR, the following buildings will be considered in the current package 

(Phase I). Please confirm.

(i)Conventional Center

(ii)Exhibition Hall 1

(iii)Exhibition Hall 2

(iv)Exhibition Hall 3 (only Basement)

(v)Service Buildings

RFQ cum RFP document conditions remain 

same 

2 Annexure_1_Design_Basis_Repo

rt

Scope of work 4&5 As per DBR, the following systems will be in our scope. Please confirm.

(i)Integrated Building Management system

(ii)Addressable Fire Alarm system

(iii) CCTV system

(iv) Access control system

(v) Intrusion Alarm system

(vi) Public Address system

(vii) Water leak, Rodent repellent,VESDA and GBFSS (for Data centers)

(viii) HHMD/DFMD

(ix) X ray Baggage scanner

(x) People counting system

(xi) Parking Management system

(xii) Boom Barriers, Flap Barriers and Bollards

(xiii) Perimeter Security & Guard Tour systems

(xiv)Vapour Tracer Sniffer

RFQ cum RFP document conditions remain 

same 

3 Annexure_1_Design_Basis_Repo

rt

Scope of work 4&5 Please confirm whether the following systems will come as a separate package 

and will not inlcuded in the above systems.

(i) Audio Visual system

(ii) ICT (Active, Passive and Wi-fi Networking)

(iii) Distributed Antenna system

(iv) Fiber optic backbone infra

(v) Data Servers, Firewall and IT Server requirements

(vi) Digital Signage

RFQ cum RFP document conditions remain 

same 

4 Drawings & Schematic Drawings (with placement of detectors/devices) are available only for Fire 

Alarm system.

For CCTV,ACS and BMS, only overall schematic is available. Kindly share the 

detailed layouts and schematic for all the systems

RFQ cum RFP document conditions remain 

same 
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Sr. No. Document Section Pg.No Query Reply

5 Drawings & Schematic Please share the Layouts in CAD format also. Refer PDF drawings including Corrigendum 

2

6 Annexure_1_Broad_Scope_of_W

ork_including_project_brief

Data center 29 ICT Network comprises the Core Switches, located at 2 Data Centers: 

o       Main Data Centre (MDC): located at Convention Centre 

o       Backup Data Centre (BDC): located at Exhibition Hall 2 

Please provide the following details for the above mentioned data centers.

(i) Data Center location

(ii) Room dimension

(iii) Void details

For systems such as Water leak, Rodent repellent and Fire supression etc., we 

need the above details.

RFQ cum RFP document conditions remain 

same 

7 12_Fire_detection_Alarm Technical specification Detailed Technical specification is given only for FAS & PAS. Kindly provide 

the same for rest of the systems also.

RFQ cum RFP document conditions remain 

same 

8 12_Fire_detection_Alarm Voice Evacuation 10 Specification calls for Fire Alarm with inbuilt Voice Evacuation. But separate 

PA system is also there with complete spec.

Please confirm whether both inbuilt Voice evacuation Fire panel and separate 

PA has to be provided.

RFQ cum RFP document conditions remain 

same 

9 Building Management system IO List/HVAC Equipment list Please provide any of the following,

I/O summary or 

List of HVAC equipments such as Chiller, AHU,Fans,HT LT Panels,STP,WTP 

and FFS etc., also 3rd party integration systems such as DG,UPS,Energy 

meters and VFD etc.,

RFQ cum RFP document conditions remain 

same 

10 Part_2_Volume_1_2_Schedule_D

_Annexure_3_Design_Intents_1_

of_5

Chiller plant 79 For  this  phase,  we  will  propose  seven  (7)  centrifugal  chillers  with  7033  

kW  each.  Water distribution will be at 5.5 – 14.5 ºC.

Please clarify the distribution of the above chiller qty. Whether this 7 nos is for 

Conventional center or Exhibition Halls or for both.

Refer Corrigendum 2

11 Part_2_Volume_1_2_Schedule_D

_Annexure_3_Design_Intents_1_

of_5

ICT INFRASTRUCTURE 298 Please refer to the document ICT Infrastructure and Networking Description 

SD_ECC_PEAC_XX_ELV_X_XX_RP_0001_04 for further details.

Kindly provide the above mentioned document.

Refer Corrigendum 2

12 Part_2_Volume_1_2_Schedule_D

_Annexure_3_Design_Intents_1_

of_5

CCTV SYSTEM 309 Please        refer        to        the        document        SECURITY        AND        

SAFETY        DESCRIPTION 

SSD_ECC_PEAC_XX_ELV_X_XX_RP_0002_03 for further details.

Kindly provide the above mentioned document.

Refer Corrigendum 2
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Sr. No. Document Section Pg.No Query Reply

13 Annexure_1_Broad_Scope_of_W

ork_including_project_brief

CCTV SYSTEM 27 Minimum 60 days recording to be captured.

Kindly provide the recording resolution and FPS details.

Refer Corrigendum 2

14 Part_2_Volume_1_2_Schedule_D

_Annexure_3_Design_Intents_1_

of_5

PUBLIC ADDRESS 

SYSTEM

314 Please        refer        to        the        document        SECURITY        AND        

SAFETY        DESCRIPTION 

SSD_ECC_PEAC_XX_ELV_X_XX_RP_0002_03 for further details.

Kindly provide the above mentioned document.

Refer Corrigendum 2

15 Part_2_Volume_1_2_Schedule_D

_Annexure_3_Design_Intents_1_

of_5

ACCESS CONTROL 

SYSTEM

315 Please        refer        to        the        document        SECURITY        AND        

SAFETY        DESCRIPTION 

SSD_ECC_PEAC_XX_ELV_X_XX_RP_0002_03 for further details.

Kindly provide the above mentioned document.

Refer Corrigendum 2

16 Part_2_Volume_1_2_Schedule_D

_Annexure_3_Design_Intents_3_

of_5

Air Handling units 122 In the building we will have two types of air handling units (AHUs). Those that 

feed all-air systems and those that feed inductor-type terminal units.

See 1.7.3  in SD_ECC_PEAC_XX_HVC_X_XX_RP_0001_06 “HVAC 

Description”

Kindly provide the above mentioned document.

Refer Corrigendum 2

17 19_List_of_Approved_Makes PA 18 BOSCH/ Philips/ SEV/ TOA 

Kindly add Heinrich/Ateis.

RFQ cum RFP document conditions remain 

same 

18 19_List_of_Approved_Makes Water level switch 18 Kele / Veksler/ Techtrol

Kindly add Filpro/Sontay

RFQ cum RFP document conditions remain 

same 

19 19_List_of_Approved_Makes Current relay 18 Veris / Seto / Mamac

Kindly add Rishab

RFQ cum RFP document conditions remain 

same 

20 19_List_of_Approved_Makes Cabling 18 Beldon/ Fusion Polymer/ Teleflex 

Kindly add Varsha/Skytone

RFQ cum RFP document conditions remain 

same 

21 19_List_of_Approved_Makes CCTV 20 Axis  /  Mobotix  /  Pelco  /  Arecont  Vision / Avigilon 

Kindly add Hikvision/Samsung/Panasonic.

RFQ cum RFP document conditions remain 

same 

22 19_List_of_Approved_Makes ACS 20 RBH / APOLLO / LENEL /Software House( TYCO)

Kindly add Siemens make.

RFQ cum RFP document conditions remain 

same 

23 19_List_of_Approved_Makes Switches 20 Cisco / Juniper / Extreme 

Kindly add Dlink/Alcatel/Avaya

RFQ cum RFP document conditions remain 

same 

24 19_List_of_Approved_Makes Water leak detection 21 IBM /  Schneider /  Rittal

Kindly add C-systems/Star Electronics/Tracetek

RFQ cum RFP document conditions remain 

same 

25 19_List_of_Approved_Makes Rodent Repellent 21 IBM /  Schneider /  Rittal

Kindly add C-systems/Star Electronics/Maser

RFQ cum RFP document conditions remain 

same 
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S.No Clause No / Page No. Description of Existing Clause Clarification Sought / 

Change Requested

Reply

1 RFP, Clause 2.23.1, P-36 The Bidder shall furnish as part of its BID, a BID Security of Rs.

57 Cr. (Rupees Fifty Seven Crores Only) or equivalent USD

hereinabove in the form of an irrevocable and unconditional

bank guarantee

Bid Security of 2% of the ECV is stipulated . We

request you to accept BG for 0.5% of the ECV as Bid

Security.

RFQ cum RFP document conditions remain same 

2 Extension of Duration of the Project construction Duration of the design build project is 20 months.

We request you to allow a period of 30 months for

construction.

Refer Corrigendum 2 

3 RFP, Clause 2.2.2(B)

Financial Capacity:

(c) Profitability: The Bidder should not have suffered any

financial loss for more than one year during the last three

years, ending at the close of the preceding financial year. The

Bidder should submit attested copies of auditor's report.

Several major infrastructure companies have incurred

losses owing to sector specific problems which are

also acknowledge by central government.

In their current from, the referred clause would

eliminate several competent and financially stable

companies from the bidding process.

We, thereffore, request you to delete the Profitability

clause.

RFQ cum RFP document conditions remain same 

4 EPC Agreement, 19.2 The Employer shall make an interest bearing advance payment

@ Bank Rate + 10% per annum -(the “Advance Payment”),

equal in amount to 10 (ten) percent of the Contract Price, for

mobilisation expenses and for acquisition of equipment. The

Advance Payment shall be made in three instalments. The first

installment shall be an amount equal to 2% (two percent) of the

Contract Price, the second installment shall be equal to 3%

(Three percent) of the Contract Price, and the third instalment

shall be equal to 5% (Five percent) of the Contract Price.

Please confirm that the mobilization advance will carry

interest at the rate of Bank Rate + 10% per annum.

Refer Corrigendum 2 

5 Due Date Bid Submission and Pre-Bid meeting Date Please inform the dates of Bid Submission and Pre-

Bid meeting which are not mentioned in the

document.

Refer Corrigendum 2 
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S.No. Page No. Tender Reference Clause No. / Sr. No. As per Tender 

Document

Voltas's Observations / Clarifications Reply

1 Tender Document 

Volume 1.3

Request to provide the HVAC drawings in AUTO CAD format. Refer PDF Drawings including Corrigendum 

2

2  Page 8

C. HVAC Work 

(heat ventilation 

and airconditionig)

SCHEDULE - D 

ANNEXURE - 2

LIST OF APPROVED MAKES 

CENTRIFUGAL CHILLING 

MACHINES (AHRI CERTIFIED 

ONLY)

CARRIER, 

DAIKIN , 

TRANE, YORK.

We request for approval of Dunham-Bush / Voltas make for

centrifugal chillers. We would like to highlight that Dunham-Bush and

Voltas makes are well represented on pan india basis for more then

last two decades and six decades respectively with after sale service

infrastructure. In recent past it has been approved in various

government infrastructure projects like GPRA Colony At Nauorji

Nagar, New Delhi (NBCC), Pragati Maidan, New Delhi (NBCC),

CAPFIMS at Maidan Garhi, New Delhi (CPWD) and lot more. A

detailed list is of installation is enclosed for your reference .

Refer Corrigendum 2 

3  Page 56

HVAC WORKS

TECHNICAL 

SPECIFICATIONS

SCHEDULE - D 

ANNEXURE - 2

3.0. Water Cooled Centrifugal 

Chillers, Part 2 — Product

2.01 EQUIPMENT

Full Load = 

IkW/TR ≤ 0.64 

at Duty 

Conditions.

We would like to mention that specified IKW/TR of 0.64 holds good

for operating conditions of CHW IN/ OUT: 54 Deg F / 44 Deg F, but in

subject tender the operating tempratures across evaporator is

required as CHW IN/ OUT: 58 Deg F / 42 Deg F . i.e Delta T = 16

Deg F. IKW/TR = 0.64 at full load is not attainable with Delta T = 16

Deg F, in view of this we request you to please amend the

IKW/TR = 0.7 at full load instead of 0.64.

Refer Corrigendum 2 

4  Page 56

HVAC WORKS

TECHNICAL 

SPECIFICATIONS

SCHEDULE - D 

ANNEXURE - 2

3.0. Water Cooled Centrifugal 

Chillers, Part 2 — Product

2.01 EQUIPMENT

Not specified. NPLV value is not mentioned in tender, we request you to please

mention NPLV not exceeding 0.52 IKW/ TR.

RFQ cum RFP document conditions remain 

same 

5  Page 56

HVAC WORKS

TECHNICAL 

SPECIFICATIONS

SCHEDULE - D 

ANNEXURE - 2

3.0. Water Cooled Centrifugal 

Chillers, Part 2 — Product

2.01 EQUIPMENT

Chiller Shall 

have COP ≥ 6.3 

at ARI Condition

We would like to highlight that with release of latest ECBC standards

2017, efficiency is specified in 03 categories i.e 1) ECBC Buildings

(1st Level of Efficiency), 2) ECBC + Buildings (2nd Level of

Efficiency), 3) Super ECBC Buildings (Highest Level of Efficiency).

Super ECBC Buildings (Highest Level of Efficiency) is futuristic

prospective, but all the manufacturers are having the equipment to

comply to ECBC + Buildings (2nd Level of Efficiency). As per ECBC

+ Buildings (2nd Level of Efficiency) COP on full load shall be

6.5. In view of this and for the better rating we request you to

please amend the COP as 6.5 @ AHRI.

Refer Corrigendum 2 
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S.No. Page No. Tender Reference Clause No. / Sr. No. As per Tender 

Document

Voltas's Observations / Clarifications Reply

6  Page 56

HVAC WORKS

TECHNICAL 

SPECIFICATIONS

Volume 3 - Technical 

Specification

3.0. Water Cooled Centrifugal 

Chillers, Part 2 — Product

2.01 EQUIPMENT

Automatic tube 

cleaning system

Request you to please provide the specifications & list of makes for

Automatic tube cleaning system.

RFQ cum RFP document conditions remain 

same 

7 DBR /  Technical 

Specification

Not specified. As per standard partice, CTI approved Cooling tower are in use for

better power and AC system efficiency. Request to accpet the CTI

approved Cooling tower.

Minimum Specs as per RFQ cum RFP 

document conditions remain same 

8 DBR /  Technical 

Specification

As per DBR,  

Ventilation 

desinging shall 

be as per 

National Builbing 

Code(NBC)

NBC do not specify the what DB Level for ventilation fans has to be

maintain. Request to specifiy maximum DB level for  Ventilation Fans

Refer Corrigendum 2 

9 DBR /  Technical 

Specification

Not specified. Please specifiy the IP rating of VFD i.e. IP20 or IP 55/54. Please also

specify the harmonic distortion level for VFD as the same is not

provided in tender. 

Refer Corrigendum 2 

10 DBR /  Technical 

Specification

Not specified. Request to clarify that Ventilations fans for normal case shall be with

VFD or not.

Refer Corrigendum 2 

11 DBR /  Technical 

Specification

As per technical 

specification, 

Pumps, AHUs 

and Ventilation  

fan motor shall 

be with high 

efficiency / Eff1 

motor.

Please clarify we have to consider AHU fan motor with IE3 rating or

with  EFF1 beacause both are different rating.

Refer Corrigendum 2 

12 DBR /  Technical 

Specification

Not specified. IAQ (Indoor Air Quality) - Given high occupancy inside the building

we suggest demand load ventilation with IAQ management in

individual AHU room.  This will provide you substantial savings in

operational efficiency. Other benefits arrived from this system are

reduction in capacity of fresh air requirement and its corresponding

cooling load requirement. This will also help in eliminating

requirement / reducing the capacity of HRW.

RFQ cum RFP document conditions remain 

same 
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S.No. Page No. Tender Reference Clause No. / Sr. No. As per Tender 

Document

Voltas's Observations / Clarifications Reply

13 DBR /  Technical 

Specification

Not specified. IAQ (Indoor Air Quality) - We suggest installation of imported UL

2043 and 1995 listed UVGI system on the coils of AHU's. UVGI

provides following specific advantages :-

• Eliminates need to clean cooling coil and drain pan

• Enhances Indoor Air Quality.

• Eliminates mold, spores, and fungi on cooling coil and in the drain

pan.

RFQ cum RFP document conditions remain 

same 

14 DBR /  Technical 

Specification

Not specified. Odor Removal system for Toilets - As all the toilets and restrooms

are air conditioned hence the foul smell will be recirculated with

conditioned air so we suggest/ propose installation of UL listed Odor

removal system/ Engineered indoor air quality management system

for these areas.

RFQ cum RFP document conditions remain 

same 

15 DBR /  Technical 

Specification

Not specified. Bulk Exhaust Air Deodorization for STP Exhaust - We suggest for

installation of UL listed Packaged Equipment for removal of odor and

H2S from mass exhaust air stream, without using replacement

consumable Eliminates or minimizes odor from bulk Exhaust Air this

system provides following specific advantages:

  No consumables such as carbon or chemical filters or wet scrubbers

  Very low operating cost

  Minimum installation, maintenance, and labor time

Does not use oxygen. No consumables such as replacement of

molecular sieve, or filter cartridges

Does not require air compressor. No deposition of nitrous

compounds on corona surface. Periodic replacement of corona cells

not required etc

RFQ cum RFP document conditions remain 

same 

16 List of approved make Request to approve the following makes in addition to approved

makes:

Refer Corrigendum 2 

List of approved make 

: C HVAC Work

Centrifulgal Chillers : Dunham Bush / Voltas RFQ cum RFP document conditions remain 

same 

Heat Pump: Dunham Bush / Voltas RFQ cum RFP document conditions remain 

same 

Engineered IAQ system :  RUKS RFQ cum RFP document conditions remain 

same 

AHU: Zeco / Edgetech Refer Corrigendum 2 

TFA: Zeco / Edgetech

Chilled Water Cassettes : Kubic

Pumps(Cond./Hot/ Primary Chilled water: Wilo/ Xylem

VFD : L&T

Centrifugal Fans: Airflow / Wolter / Blowtech

Axial Fans: Airflow / Wolter

Inline: Osiberg

RFQ cum RFP document conditions remain same 
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S.No. Page No. Tender Reference Clause No. / Sr. No. As per Tender 

Document

Voltas's Observations / Clarifications Reply

Balancing Valves: Belimo

Combined air & dirt separator / airvent : Anergy / emerald 

Closed Type expansion tank : Anergy / emerald

Electric Hot Water Generator : Emerald

FDV(Forced Draft Ventilation) /Airwasher: Dynamic

Pipes(MS/GI): SAIL / Mukut / JCO / Wellspun/ Jindal kolkata

Factory Fabricated ducts : Technofab

CO2 Sensor : Grey Stone

Aluminium Grilles / Diffusers/ Damper: Dynamic

Modulating Valves: Belimo

LT Power Aluminium / Copper Cables (FRLS): KEI / Grandlay 

Panel Boards (Power Coated) & Control Console: Neptune / System

Control / Rishacontrol

List of approved make 

: C Approved  Work

Aluminium Grilles / Diffusers/ Damper: Dynamic

FDV(Forced Draft Ventilation) /Airwasher: Dynamic

Control Cables Copper conductor : KEI / Grandlay 

LT Power Aluminium / Copper Cables (FRLS): KEI / Grandlay 

Panel Boards (Power Coated) & Control Console: Neptune / System

Control / Rishacontrol

RFQ cum RFP document conditions remain same 

RFQ cum RFP document conditions remain 

same 
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Sr.

No

Volume No. 

( I / II / III)

 Clause No. Original Clause in the RFQ cum RFP Change Requested / Clarification required Reply

1 Part2,Vol101,EPC 

Agreement

19.21 Liquidated Damages – The contractor shall pay a penalty at rate of 0.5%

(half percent) of the total contract price applicable for every week of delay

in completion date or part thereof subject to a maximum of 10% of the

total contract value.

Request to limit maximum of LD @5% instead of 10% RFQ cum RFP document 

conditions remain same 

2 Part2,Vol101,EPC 

Agreement

19.2.1 The Employer shall make an interest bearing advance payment @ Bank

Rate + 10% per annum -(the “Advance Payment”), equal in amount to 10

(ten) percent of the Contract Price, for mobilisation expenses and for

acquisition of equipment. The Advance Payment shall be made in three

instalments. The first installment shall be an amount equal to 2% (two

percent) of the Contract Price, the second installment shall be equal to

3% (Three percent) of the Contract Price, and the third instalment shall

be equal to 5% (Five percent) of the Contract Price.

Request you to consider interest free mobilisation

advance. 

Refer Corrigendum 2 

3 Part2,Vol101,EPC 

Agreement

3.11.1 The contractor shall arrange the land outside the site battery limit for

temporary office, their accommodation and labour huts at his own cost

and get the clearance of local authorities for setting up/construction of

labour camp and same is deemed to be included in the offer quoted by

the contractor for the works.

Request to provide space for labour colony and

temporary office inside the battery limit as the plot size

is sufficiently big. Alternative, employer may provide it

outside the battery limit.

Refer Corrigendum 2 

4 Part2,Vol101,EPC 

Agreement

3.7 The Contractor shall be responsible for procuring of all power, water and

other services that it may require for construction, Labour camps and

other purposes to fulfill all obligations of the contract at his own cost

outside the battery limit(for labour camps). The contractor shall also

make standby arrangement for water & electricity to ensure un-

interrupted supply in any weather round the year or during any part of the

day. Power and water for their men in Labour Camps and at site office,

stores, offices of Employer / Employer’s Engineer and upto the final

Handover for testing, Commissioning and handover shall be borne by the

Contractor to complete their scope and contractual obligations. As an

obligation the power and water required for testing & commissioning of all 

systems, services & utilities shall be provided by Employer. The

contractor shall follow relevant guidelines and requirements as stated in

the Schedule-R.

Request to provide Water and Electricity for

construction work at one point.

Refer Corrigendum 2 
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No

Volume No. 

( I / II / III)

 Clause No. Original Clause in the RFQ cum RFP Change Requested / Clarification required Reply

5 Part2,Vol101,EPC 

Agreement

8.2.4 (a) The work front/ job site/ Free Issue Material (if applicable) required by the

Contractor for the performance of the works shall be handed over by the

Employer to the Contractor sequentially in the stages meeting the

Contractor’s requirements for the works with a view that the Contractor

shall so plan his works as to perform and achieve completion in a

sequential manner without starting all the works at the same time such

that the Schedule does not get disturbed at all. Contractor shall deploy

men & material in accordance with the work front so that the delays are

compensated & schedule remains unaffected. No compensation of time

& cost shall be provided in view of delays on work front.

Request you to provide entire work front all together

along with the letter of award and not in sequential

manner.

Alternatively, please provide sequential handing over

schedule.

In case neither is possible, then please revise the

clause as 

The Work front......remains unaffected. Contractor

have to be suitably compensated of time and cost due

to delayed handing over of work front

RFQ cum RFP document 

conditions remain same 

6 Part2,Vol101,EPC 

Agreement

13.6 Escalation- No claim on account of any escalation on whatsoever

ground shall be entertained at any stage of works. All rates quoted by

contractor shall be firm and fixed for entire contract period as well as

extended period for completion of the works. No escalation shall be

applicable on this contract unless concurred by Employer / Employer’s

Engineer in the very first place and thereafter approved on case to case

basis with complete documentation as desired by Engineer / Employer’s

Engineer.

Request for escalation in Cement , Steel and

Structural steel items w.r.t. the base date.

Refer Corrigendum 2 

7 Part2,Vol101,EPC 

Agreement

13.7 Material(s) supplied by the employer :- Employer has the right to procure

any of the materials if he desires to supply. A suitable adjustment in the

Contract Price shall be decided by the employer.

Request you to  delete the clause.

Alternatively, change the clause as, Employer has right 

to procure any of the materials only at the default of

the Contractor and with reasonable period to cure the

default

RFQ cum RFP document 

conditions remain same 

8 Part2,Vol101,EPC 

Agreement

19.17.1 Change in law / Taxes :- If as a result of Change in taxes, the Contractor

suffers any additional costs in the execution of the Works or in relation to

the performance of its other obligations under this Agreement, the

Contractor shall, within 15 (fifteen) days from the date it becomes

reasonably aware of such addition in cost, notify the Employer with a

copy to the Employer's Engineer of such additional cost due to Change in

taxes during the currency of the project.

We presume that if Contractor suffers any additional

cost on account of change in Law/ Tax, same will be

compensated by the Employer.

RFQ cum RFP document 

conditions remain same 

9 Part2,Vol101,EPC 

Agreement

20.1.9 Latent Defect Insurances for a period of 10 years after completion

certificate for all electro-mechanical equipments or machineries which

are the part of all utility services of the project Infrastructure equivalent to

0.25% (Zero Point Two five Percent) of the contract value.

Request to change Latent Defect Insurance period 2

years instead of 10 years

RFQ cum RFP document 

conditions remain same 

10 Part2,Vol101,EPC 

Agreement

9.2 Shifting of obstructing utilities :- The Contractor shall, in accordance with

Applicable Laws and with assistance of the Employer, cause shifting of

any utility (including electric lines, water pipes and telephone cables,

trunk sewers, temporary structures and trees etc. with their due

permissions) to an appropriate location or alignment, if such utility or

obstruction adversely affects the execution of Works in accordance with

this Agreement. The actual cost of such shifting shall be borne by the

Contractor and no time costs shall be borne by the Employer.

Please provide us obstructing Utilities and trees survey

details. 

Delays in approvals from the concerned authorities

should be beyond the scope of the Contractor and the

contractor should be be suitably compensated for

delay and costs of shifting of utilities, tree cutting ,

afforestation etc during construction period.

RFQ cum RFP document 

conditions remain same 
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Sr.

No

Volume No. 

( I / II / III)

 Clause No. Original Clause in the RFQ cum RFP Change Requested / Clarification required Reply

11 Part2,Vol101,EPC 

Agreement

8.1 The Site

The site of the Project works (the "Site") shall comprise the site described

in Schedule-A in respect of which the possession of land shall be

provided by the Employer to the Contractor. The Employer shall be

responsible for: (a) acquiring Site in accordance with the site plan

finalised by the Employer, free from all encroachments and

encumbrances, and free access thereto for the execution of this

Agreement; and 

(b) Obtaining licences and permits for environment clearance (EC) for the

Project Works.

Please provide us status of Land and copy of

Environmental clearance

RFQ cum RFP document 

conditions remain same 

12 Part2,Vol101,EPC 

Agreement

Defect Liability period

The Contractor shall be responsible for all the Defects and deficiencies,

except usual wear and tear in the Project Works or any Section thereof,

till the expiry of a period of 2 (two) years commencing from the date of

Provisional Certificate (the "Defects Liability Period"). Provided further

that in the event no Provisional Certificate is issued, the Defects Liability

Period shall commence from the date of the Completion Certificate

Request you to consider start of Defect Liability period

in parts from completion / taking over of respective

section of Works.

RFQ cum RFP document 

conditions remain same 

13 Part2,Vol101,EPC 

Agreement

19.25a) The contract price is inclusive of all taxes, duties, cess and statutory

levies payable under any law by the contractor in connection with

execution of the contract. In case of change in rate of tax or any provision

relating to levy of tax resulting in increase in burden of tax on the

contractor, the contractor shall not be entitled to receive any

compensation for such increase in quantum of tax payable by the

contractor. Similarly, no recovery shall be made from the contractor on

account of decrease of rate of tax or any provision relating to levy of tax.

We request you to adjust Contract price due to change

in rate of Tax or any provision relating to levy of tax

which would increase the tax burden.

Refer Corrigendum 2 

14 Part2,Vol101,EPC 

Agreement

11.17.4 Suspension:-If suspension of Works is for reasons not attributable to the

Contractor, the Employer's Engineer shall determine any Time Extension

to which the Contractor is reasonably entitled.

We request you to modify Suspension clause as " If

suspension of Works is for reasons not attributable to

the Contractor, the Employer's Engineer shall

determine any Time Extension and reimbursement 

expenses incurred during suspended peirod to

which the Contractor is reasonably entitled."

It is presumed that the Contractor will suitably

compensated for such period.

RFQ cum RFP document 

conditions remain same 

15 Part2,Vol101,EPC 

Agreement

10.3.1 Scheduled Completion date:-The Contractor shall construct the Project

Works as specified in Schedule-B and Schedule-C, and in conformity

with the Specifications and Standards set forth in Schedule-D. The

Contractor shall be responsible for the correct positioning of all parts of

the Works, and shall rectify any error in the positions, levels, dimensions

or alignment of the Works. The 608th day) from the date of LOA shall be

the scheduled completion date (the "Scheduled Completion Date") and

the Contractor agrees and undertakes that the construction shall be

completed on or before the Scheduled Completion Date, including any

extension thereof.

Request to consider date of commencement as

handing over of unencumbered land (ROW) rather

than from the date of LOA

RFQ cum RFP document 

conditions remain same 
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Sr.

No

Volume No. 

( I / II / III)

 Clause No. Original Clause in the RFQ cum RFP Change Requested / Clarification required Reply

16 Part2,Vol101,EPC 

Agreement

27.5 Liability for review of Documents and Drawings 

Except to the extent expressly provided in this Agreement:

(a) no review, comment or approval by the Employer or the Employer's

Engineer of any Document or Drawing submitted by the Contractor nor

any observation or inspection of the construction, or maintenance of the

Project Works nor the failure to review, approve, comment, observe or

inspect hereunder shall relieve or absolve the Contractor from its

obligations, duties and liabilities under this Agreement, the Applicable

Laws and Applicable Permits; and 

(b) the Employer shall not be liable to the Contractor by reason of any

review, comment, approval, observation or inspection referred to in Sub-

clause (a) above

In case of any substantial delay in approval of design

data, then suitable time and cost compensation has to

be provided to the Contractor. Request to modify the

clause accordingly.

RFQ cum RFP document 

conditions remain same 

17 Part1,RFQ Cum RFP 2.23.1 BID Security:- The Bidder shall furnish as part of its BID, a BID Security

of Rs. 57 Cr. (Rupees Fifty Seven Crores Only) or equivalent USD

hereinabove in the form of an irrevocable and unconditional bank

guarantee issued by nationalized bank, or commercial Scheduled Bank

in India having a net worth of at least Rs. 1,000 crore (Rs. One Thousand

Crores), in favour of the Employer in the format at Appendix-VI (the

"Bank Guarantee") and having a validity period of not less than 180 (One

hundred Eighty) days from the BID Due Date

We presume that JV may give a single BG by any

member OR submit Bank Guarantees in the ratio of

their share aggregating to total value of Bid security.

Please confirm

RFQ cum RFP document 

conditions remain same 

18 Part-1 Appendix-I Bidder has to furnish value of TDS We understand that, this clause is not applicable in

case of foreign JV partner. Kindly clarify

RFQ cum RFP document 

conditions remain same 

19 Part-1 Appendix-I

Annexure-II D

Technical capacity of the bidder Is it mandatory to provide work experience certificate

as per format provided by the Employer. Kindly clarify

Refer Corrigendum 2

20 Part-1 Appendix-I

Annexure-II C

Technical capacity of the bidder In case of PPP projects, we understand that only

statutory auditor certificate needs to be furnished.

Kindly clarify

Refer Corrigendum 2

21 Part-2:Vol 1.1 19.2 Advance payment - The employer shall make an interest bearing

advance payment @ bank rate + 10 % per annum

Kindly clarify that, which bank rate bidder should

follow for the Advance payment. Effective interest rate

is on higher side, request to consider 10%

Refer Corrigendum 2

22 Part-1 2.2.2 (A) Technical capacity We presume that Technical capacity - INR 5718 Cr

includes similar works plus non-similar works for the

qualification of technical criteria. Kindly confirm

RFQ cum RFP document 

conditions remain same 

23 Part-1 Appendix-I B

Annexure-I

Price Bid We understand that, Evaluation/selection of bidder

shall be based on the total of three parts i.e. A, B, C.

Whereas scope identified under Part-C is optional to

the client. This will create skewed pricing which will

change the L1 and L2 order depending on the scope

covered in Part-C. Kindly confirm. 

Refer Corrigendum 2
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( I / II / III)

 Clause No. Original Clause in the RFQ cum RFP Change Requested / Clarification required Reply

24 Part-1 3.5.1 In case of Joint Venture, the Aggregate score of Lead member including

other members shall be the Aggregate score of the Joint Venture.

Please confirm whether this means that individual

parameters will be aggregated and then evaluated for

the score OR each members parameters will be

scored and then the scores will be aggregated  

RFQ cum RFP document 

conditions remain same 

25 Part-2 3.13 All materials like stone, boulder and other materials obtained during the

work of dismantling, excavation etc. will be considered Employer property

and such materials shall be disposed-off to the best advantage of

Employer according to the instructions in writing issued by the Employer/

Employer’s Engineer.

Request you to kindly provide the list of structures to

be dismantled at site location.

RFQ cum RFP document 

conditions remain same 

26 Part-2:Vol 1.1 10.2.4 (h) The contractor shall be responsible for obtaining the approval of proof

consultant, PEAC, Employer/ employer’s Engineer on drawings and

details before commencement of respective works including structural

design duly vetted by I.I.T or other Institutes of National repute including

obtaining structural safety certificate from the Institute of National repute.

We understand that, the appointment of IIT or other

national institutes for vetting structural design and

agency for obtaining the safety certificate will be in

scope of Employer. Kindly confirm

Refer Corrigendium 2

27 Part-1 1.1.1 Completion work (Months) - 20 months The given scope of work for such a large & reputed

project is practically very difficult to complete within the

stipulated 20 months. Hence request you to kindly

increase the period to 32 months.

Refer Corrigendum 2 

28 Part-1 1.3 Bid due date is 30th Nov 2017 Considering the magnitute and complexities involved

in the project & the extent of bid submissions, it is

requested that last date of submission of online

tender be extended  by at least 30 days.

Refer Corrigendum 2 

29 Part-1 1.3 Date of uploading RFQ cum RFP - 14th Oct 2017 (D) Online portal of eprocure.gov.in shows the tender

published date as 16th Oct 2017 whereas the tender

document states 14th oct 2017. kindly update the

tender document date

D = 16 October 2017

30 Part-1 2.2.2 (A) (i) For demonstrating technical capacity and experience (the "Technical

Capacity"), the Bidder, over the past 5 (five) financial year preceding the

Bid Due Date, have received payments for construction of Similar

Project(s), or has undertaken ............ Eighteen Crores Only) (the

"Threshold Technical Capacity").

Request you to kindly consider the technical experince

over last 10 years instead of 5 years.

Refer Corrigendum 2
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31 Part-2 7.5.4 The release/ refund of Retention money of balance 0.25% of Certified Bill

Amount shall be subject to the adjustment of damages under latent

Defect Period of 10 years (Limited to Mechanical Parts of all equipments

of all facilities) from the date of issue of Completion Certificate.

As per tender document defect liability period is 2

years, hence 0.25% of balance retention money

should be adjusted under 2yrs of defect period and not

10 years. To take care of latent Defect period

contractor can provide undertaking to the Employer.

Kindly confirm

RFQ cum RFP document 

conditions remain same 

32 Part-2 20.1.9 Latent Defect Insurances for a period of 10 years after completion

certificate for all electro-mechanical equipments or machineries which

are the part of all utility services of the project Infrastructure equivalent to

0.25% (Zero Point Two five Percent) of the contract value.

Defect liability period is of 24 months from the

provisional take over, while insurance sought under

Article 20 as below is for 10years. It is very difficult to

get insurance for such long period for electo

mechanical equipment etc. Kindly confim the period

required for insurance.

RFQ cum RFP document 

conditions remain same 

33 Part 2 : Volume 1.2 – 

EPC Schedules

SCHEDULE D 

ANNEXURE 1, 

DESIGN BASIS 

REPORT, Clause 

18.2, 

18.2 Integrated building management system and SCADA

The system shall be suitable for expansion for the entire project in Phase-

2.

Owner to clarify system requirements for future

expansion of IBMS and SCADA .

Refer Site Plan. RFQ cum RFP 

document conditions remain 

same  

34 Part 2 : Volume 1.2 – 

EPC Schedules

SCHEDULE D 

ANNEXURE 2, 

Technical 

Specifications, 

Electrical Works 

,Clause 23.0

Special Items: 

Electrical Specification, SCADA system,...BMS IO Summary etc. 

Documents referred for Electrical Specification,

SCADA system, Lighting, BMS etc cannot be located.

Owner to provide the same.

Refer Corrigendum 2

35 Part 2 Vol -I Schedule_A_Annex

ure_1a_Survey_Pla

n_PDF_SD_ECC_P

EAC_OA_MSP_X_

XX_DW_0002_05 

Site Plan:Total Station Survey Plan Please arrange to provide CAD drawings of contour

plan 

Refer PDF drawings including  

Corrigendum 2

36 Part 2 Vol -I Schedule_A_Annex

ure_1a_Survey_Pla

n_PDF_SD_ECC_P

EAC_OA_MSP_X_

XX_DW_0002_05 

Site Plan:Total Station Survey Plan Required Final ground level (FGL) are missing in

drawings. Pls provide the same

Refer PDF drawings including  

Corrigendum 2

37 Part 2 Vol -I Schedule_A_Annex

ure_1c_Final_Appro

ved_Layout_Plan_S

DMC

Master layout plan and other tender drawings For further working purpose we required all tender

drawings in CAD format. Please arrange to provide the

same

Refer PDF drawings including  

Corrigendum 2

38 Part 2 Vol -I Schedule_A_Annex

ure_3_Environment

al_Clearance

Construction Phase We assumed that all environmental clearance shall be

obtained by Owner (Employer). Please confirm the

same

RFQ cum RFP document 

conditions remain same 
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39 Part 2 Vol -I SCHEDULE B 

ANNEXURE 1 

:BROAD SCOPE 

OF WORK 

INCLUDING 

PROJECT BRIEF

& PROJECT 

FACILITIES 

cl. 1.4 Point No : XII 

Page No 7

Landscaping, (softscape including planting and hardscape) for work area

as per scope of work

We understand that presently phase -1 area scope of

work is included in this tender except Road,

Pavement, pathways, Signage, Street Furniture works

of phase-2. Please confirm

Refer Drawings in Corrigendum 

2

40 Part 2 Vol -I SCHEDULE B 

ANNEXURE 1 

:BROAD SCOPE 

OF WORK 

INCLUDING 

PROJECT BRIEF

& PROJECT 

FACILITIES 

cl. 1.4 Point No : XIII 

Page No 7

The extension of the metro line by DMRC from the Dwarka Sector-25

station

Please elaborate EPC contractor scope of work

related to metro line

RFQ cum RFP document 

conditions remain same 

41 Part 2 Vol -I SCHEDULE B 

ANNEXURE 1 

:BROAD SCOPE 

OF WORK 

INCLUDING 

PROJECT BRIEF

& PROJECT 

FACILITIES 

cl. 1.4 Point No : X 

Page No 7

Boundary Wall and Gates – Minimum 2.4 meter High Solid wall and 0.9

m high electric fence on top.

Please provide total length of boundary wall along with

detail specification of boundary wall works.

Refer Corrigendum 2

42 Part 2 Vol -I SCHEDULE B 

ANNEXURE 1 

:BROAD SCOPE 

OF WORK 

INCLUDING 

PROJECT BRIEF

& PROJECT 

FACILITIES 

cl. 1.9 

1.9.1 Two (02) Grid Sub-Stations

1.9.2 DG Room building and cooling tower

1.9.3 Central Control & Command Centre (CCC) 

Provide provide detail specification and GA drawings Refer Drawings in Corrigendum 

2

43 Part 2 Vol -I SCHEDULE D 

ANNEXURE 3: 3.6 

MATERIALS Page 

257

Anti-corrosive treatment for reinforcement bars shall be provided as per

requirement

Pls clarify the requirement of anti-corrosive treatment

on reinforcement bars, if any 

Refer Corrigendum 2
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44 Part 2 Vol -I SCHEDULE D 

ANNEXURE 3: 3.6 

MATERIALS Page 

257

WATERPROOFING : Specification of the following elements shall be

finalized after soil report:

- Water proofing of Raft

- Water Proofing of retaining wall

- Water Proofing of Basement Roof

Soil report is silent on requirement of water proofing

paint. Pls confirm the water proofing requirement, if

any 

RFQ cum RFP document 

conditions remain same 

45 Part 2 Vol -I Annexure 1 : Design 

basis report cl. 4.5 

Page No 19

To achieve Fire rating, specified fire intumescent coating will be applied

on the steel structure members.

Please specify thickness of intumescent coating

requirement. And also, pls specify the areas where

intumescent paint to be applied.

RFQ cum RFP document 

conditions remain same 

46 Part 2 Vol -I SCHEDULE 

D_ANNEXURE 2 – 

STRUCTURE 

TECHNICAL 

SPECIFICATIONS 

Page 35

2.4.14 Surplus 

Excavated Materials

The item of removal of surplus excavated material shall only be

undertaken by the Contractor when specific instruction in this regard has

been obtained from the Employer, Architect/ Client. The Contractor must

also secure the approval of the Employer or Engineer’s

Representative. Regarding the surplus materials to be removed prior to

commencement of this item of work. Dumping is permitted in designated

places only

Please specify dumping yard location and lead

distance from existing site

RFQ cum RFP document 

conditions remain same 

47 Part 2 Vol -I SCHEDULE 

D_ANNEXURE 2 – 

STRUCTURE 

TECHNICAL 

SPECIFICATIONS 

Page 47

3.7.2 Trial Mix

The minimum cement content to be used for the job. We understand that it is cementitious material content

which includes fly ash or other binding materials. Pls

confirm

RFQ cum RFP document 

conditions remain same 

48 Part 2 Vol -I Annexure-2 

_Technical 

Specifications folder

Architectutral and other major finishing items For bringing uniformity among all bidders, please

provide the basic rates of all architectural, landscaping

and other finishing item works.

RFQ cum RFP document 

conditions remain same 

49 General Pls define battery limits and interface with Phase 2 RFQ cum RFP document 

conditions remain same 

50 Part2 Volume 1o2 

Schedule B and C

Annexure_1_Broad

_Scope_of_Work_in

cluding_project_brie

f

Clause no 1.13.3

Centralized storage pumping and piping system for the complex. Bidder considered the Fire Protection system

installation for Phase-I complex scope of work only &

one number tapping with isolation valves shall be

provided for future facility near parking facility.

Owner to confirm same

RFQ cum RFP document 

conditions remain same 

51 Part2 Volume 1o2 

Schedule B and C

Annexure_1_Broad

_Scope_of_Work_in

cluding_project_brie

f

Clause no 1.13.3

Firefighting arrangements shall be provided for HSD Pipe Network and

HSD tank.

Bidder considered only Fire Hydrant & Fire

extinguishers for fire protection of HSD Pipe Network

and HSD tank.

Owner to confirm same

RFQ cum RFP document 

conditions remain same 
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52 Part2Volume1o2Sche

duleD06

Annexure_1_Design

_Basis_Report

Clause no 13.0

Local fire station with space for two fire tender and control office planned

as per Delhi Fire Service.

Bidder understand only fire station with space for two

fire tender is under bidder scope. Fire tender's are

excluded from scope of work.

Owner to confirm same

RFQ cum RFP document 

conditions remain same 

53 Part2Volume1o2Sche

duleD06

Annexure_1_Design

_Basis_Report

Clause no 13.0

Heavy duty MS Pipes 200mm dia for sprinklers, yard hydrant and internal

hydrant to be laid in service gallery with isolation valves for connection to

each building.

In drawing number :-

SD_ECC_PEAC_TK_FFS_X_SP_DW_0000_06 , Fire

water Ring main in service gallery are not shown with

any isolation valves, However as a good engineering

practice Fire ring main shall be provided with Isolation

valves at strategic locations for flexibility in

Maintenance in ring header.

Owner to rivew this aspects & clarify to all.

RFQ cum RFP document 

conditions remain same 

54 Part2Volume1o2Sche

duleD06

Annexure_1_Design

_Basis_Report

Clause no 13.0

No Under Ground Tank and Pump house in any building. As per

Annexure_1_Broad_Scope_of_Work_including_projec

t_brief

Clause no 1.4 page no. 7 of 36 "HVAC Plant, STP,

Fire Water tank & Potable Water Treatment Plant &

tank, Treated water tanks and associated pump &

Plant room, Pneumatic Solid waste management

(collection & disposal) etc. located in the basement

under Exhibition Hall-3."

However these two clause are conflicting each other

Owner to confirm location of Fire water tank & pump

house.

RFQ cum RFP document 

conditions remain same 

55 Part2Volume1o2Sche

duleD06

Annexure-2 

Technical 

Specifications folder 

1

8_Fire_Fighting_Te

ch_Specifications_(

P_1_54) Page no. 5 

of 54

The complex will have 800 KL underground tank and 2 sets of fire pumps

as per NBC 2016 [5x6 Pumps]

1 set of pumps 

– 2850 LPM, 95m head electric driven, 1 for sprinklers, 1 for hydrant

– 2850 LPM, 95m head diesel driven, standby

– 900 LPM 35 m head electric driven for water curtain

– 180 LPM 95 m head electric driven jockey pumps for sprinklers and

hydrant

In Drawing number:-

SD_ECC_PEAC_E3_FFS_X_B1_DW_0300_06 

Jockey pumps are shown as 4 numbers.

Bidder proposed to have only two numbers of Jockey

pump one as working & one as stand by common for

both set of pumps

Bidder request owner to confirm same

RFQ cum RFP document 

conditions remain same 

56 PART2VOLUME1OF3

DRAWINGS05FIREFI

GHTINGPUMPSITEB

ASEMENT

PUMP ROOM

SD_ECC_PEAC_E3

_FFS_X_B1_DW_0

300_06

300 mm dia water supply line from city supply Bidder request owner to confirm the location, pressure

& flow of water supply line from city supply for further

routing of water line till Fire water tank

RFQ cum RFP document 

conditions remain same 

57 PART2VOLUME1OF3

DRAWINGS05FIREFI

GHTINGPUMPSITEB

ASEMENT

PUMP ROOM

SD_ECC_PEAC_E3

_FFS_X_B1_DW_0

300_06

Fire water header:-

200 mm dia  External Yard Hydrant 

200 mm dia  Internal Fire Hydrant

200 mm dia Sprinkler

As standard engineering practice a common Fire water

header shall be installed for yard & Internal hydrant.

Bidder propose to owner to consider a single 200 mm

dia Fire water header for yard & Internal hydrant.

Owner to confirm same.

RFQ cum RFP document 

conditions remain same 
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58 PART2VOLUME1OF3

DRAWINGS05FIREFI

GHTINGPUMPSITEB

ASEMENT

PUMP ROOM

SD_ECC_PEAC_E3

_FFS_X_B1_DW_0

300_06 / 05

Fire water header:-

200 mm dia  External Yard Hydrant 

200 mm dia  Internal Fire Hydrant

200 mm dia Sprinkler

1. Bidder request owner to confirm the requirement of

Fire water header & pump for Water Curtain system.

2. Bidder proposes to have tapping for water curtain

system from hydrant header 

Owner to confirm same

RFQ cum RFP document 

conditions remain same 

59 Part2Volume1o2Sche

duleD06

Annexure-2 

Technical 

Specifications folder 

1

8_Fire_Fighting_Te

ch_Specifications_(

P_1_54) Page no. 5 

of 54

The complex will have 800 KL underground tank and 2 sets of fire pumps

as per NBC 2016 [5x6 Pumps]

1 set of pumps 

– 2850 LPM, 95m head electric driven, 1 for sprinklers, 1 for hydrant

– 2850 LPM, 95m head diesel driven, standby

– 900 LPM 35 m head electric driven for water curtain

– 180 LPM 95 m head electric driven jockey pumps for sprinklers and

hydrant

RFQ cum RFP document 

conditions remain same 

60 PART2VOLUME1OF3

DRAWINGS05FIREFI

GHTINGPUMPSITEB

ASEMENT

PUMP ROOM

SD_ECC_PEAC_T

K_FFS_X_FR_DW_

0300_05

Legend :-

Air Vessel - 1 Number

In drawing legend column Air vessel is shown as 1

number, But in schematic it shown as two number.

Bidder request owner to confirm number of air vessels.

RFQ cum RFP document 

conditions remain same 

61 Part2Volume1o2Sche

duleD06

Annexure-2 

Technical 

Specifications folder 

1

8_Fire_Fighting_Te

ch_Specifications_(

P_1_54) Page no. 

44 of 54

The Suppression System installation shall be detail out by the contractor

for critical area i.e. Server room, and other electrical installation in

accordance with guidelines and applicable standards.

Bidder request owner to confirm the buildings which

require the Inert gas protection system.

Bidder also request owner to confirm the requirement

of stand by cylinder bank for inert gas system. 

Owner to confirm same

RFQ cum RFP document 

conditions remain same 

62 Part2 Volume 1o2 

Schedule B and C

Annexure_1_Broad

_Scope_of_Work_in

cluding_project_brie

f

Clause no 1.10.1

Lifts, escalators, travellators and ramp systems Bidder request owner to share detail techincal

specification for Lifts, escalators, travellators and ramp

systems.

Refer Corrigendum 1

63 Part2 Volume 1o2 

Schedule D06

Annexure-2 

_Technical_Specific

ations folder 1

9_HSD_Works_Tec

h_Specifications_(P

_1_17) Clause 

nuber 3.1

The scope comprises the supply, erection, testing and commissioning of

various types of pumps suitable for handling HSD etc. as described. The

capacity of pumps shall be as per schematic diagram.

Bidder request owner to share schematic daigram for

HSD handling system.

Refer  Drawings in Corrigendum 

2

Pre-Bid Queries Page No. 10

Detailed Design, Construction, Testing & Commissioning of India International Convention & Expo Centre at Sector 25, Dwarka, New Delhi on EPC Basis

Response to Queries 107



Query 

No

Part/Volume     Clause/ Item      Page No Clause / Item Description Query/suggestion by IL&FS Engineering Reply

1 Volume 1

(Introduction)

Background

1.1.1 Vol 1 Pg. -14 The project includes the following 

components in Phase 1 which is to be 

completed on EPC basis in a Total of 20 

Months. It may be noted that the EPC 

Contractor's Scope of works will be for 

Phase 1 only.

Bidder feels that Time given for Construction is too short, Hence

same may please be extended by another 12 months

Refer Corrigendum 2. 

2 Volume 1 

(Introduction) 

Schedule of 

Bidding 

Process

1.3 Vol 1 Pg. - 22 Physical Submission of Tender Documents/

Power of Attorney etc.

D+45 Days

Bidder feels that this being a very comprehensive bid , Time given

for bid submission is inadequate. We request you to kindly extend

the bid submission by another 4 weeks from the present due date

of 30th Nov 2017

Refer Corrigendum 2. 

3 Volume 1 

(Introduction) 

Bid Security

1.2.4 Vol 1 Pg. -17 The Bidder shall furnish as part of its BID, a

BID Security of Rs. 57 Cr.

As per Prevailing practice in the government bids it is requested to

kindly consider EMD for Rs 28.59 Crores i.e. 1% of the TPC as

against 2%

RFQ cum RFP document conditions 

remain same

4 General We have received drawings in PDF from along with the tender

documents. However converting them into AutoCAD is very time

consuming. Hence to expedite the process and in view of limited

time aviability for bid submission, you requested to kindly provide

us AutoCAD Drawings

Refer to PDF Drawings including 

Corrigendum 2.

5 Volume 1.2 

Schedule B 

Annexure 1

1.18(d) Vol 1.2 Pg. 35,36 Obtaining IGBC Campus Platinum Rating

(Global Leadership) for the designated scope

of the project,

Tender is silent about the fee to be paid for Green building

approval. We presume the fees shall be paid by the Employer.

May kindly confirm

Refer Corrigendum 2

6 Volume 1.2 

Schedule B 

Annexure 1

1.18 (a) Vol 1.2 Pg. -

35,36

Obtaining all Pre-Construction Approvals

including but not limiting to building plan

approvals and fire approvals required to

commence construction and all Post

Construction Approvals required enabling

Occupancy and Completion of Works.

We presume all fee related to approval shall be born by the

Employer. May kindly Confirm

Refer Corrigendum 2
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Document 

Page No.

Paragraph/ 

Sr. No.

Tender Provision Bidder's Query Reply

1 RFQ cum P 19 Schedule for 

Bidding Process

Bid Due Date : D + 45 Days This Bid proposal seeks for Detailed Design, Construction, Testing

& Commissioning works which requires a lot of time for the Bidders

to prepare for a responsible Bid. Thus, we request to extend the

Bid Due Date by atleast 3 weeks.

Refer Corrigendum 2 

2 RFQ cum P 23 Bid Capacity Note: The statement showing the value of existing

commitments and on-going works as well as the

stipulated period completion remaining for each of

the works listed should be countersigned by the

Engineer in the charge, not below the rank of an

Executive Engineer or equivalent. Also such list of

ongoing works including agreement values and

balance works shall be declared on non-judicial

stamp paper of worth INR100/- and notarized.

We, CCTEB, an important subsidiary of China Construction, 100%

subsidiary of state owned Company, is a huge Construction

Company with last year turn over of approx. RMB 149,246.9

Million or INR 1,459,634.8 Million. To countersign the documents

from the Client shall be a huge task which seems not feasible and

also this is not the standard practice in China Country.

Therefore, Could we request you to allow us for verification of 'the

statement showing value of all existing commitments and on going

works' by Statutory Auditor only without the countersign by the

Client?

Refer Corrigendum 2 

3 RFQ cum P 23 Bid Capacity Note: The statement showing the value of existing

commitments and on-going works as well as the

stipulated period completion remaining for each of

the works listed should be countersigned by the

Engineer in the charge, not below the rank of an

Executive Engineer or equivalent. Also such list of

ongoing works including agreement values and

balance works shall be declared on non-judicial

stamp paper of worth INR100/- and notarized.

The Statement (showing the value of existing commitments and

ongoing works), as mentioned in the document, requires

declaration on Non-Judicial Stamp Paper.

Does this requirement is also applicable to the Foreign

Bidders. 

If Yes, WHAT is the procedure for a foreign bidder to comply with

such requirements? 

Please clarify.

Refer Appendix III notes, Page 83 of 

103 of RFQ cum RFP
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4 RFQ cum P 80 Appendix II: 

Appendix Notes

Appendix Notes: Legal documents like POA, JV

Agreement or such similar documents if executed

and issues overseas, the documents then will also

have to be legalised by the Indian Embassy………

In China, There is a standard procedure for legalising such

documents in the following manners:

1. Step One, Notary Attestation at every Page.

2. After the first Step, Attenstation by MFA (Ministry of Foreign

Affairs) at the end of Document Booklet.

3. Finally, Attestation by Indian Embassy, just below the MFA's

attestation.

Notary Attestation is done by stamping at every page of the

booklet along with the Embosed Stamp of the Notary.

After this, MFA stamps on the back side of the last page and lastly,

Indian Embassy stamps just below the MFA's stamp on the same

page.

This is the standard protocol that such Govt. Agencies/ Officials

follow as per their SOP.

We would like to request to kindly check this and please confirm

us your consent on the same.

Refer Appendix III notes, Page 83 of 

103 of RFQ cum RFP
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Sl.No. Clause 

No.

RFQ/RFP 

Clause Description

Opinion / Suggested 

Modification

Rationale for 

Modification

Reply

1 1.1.1 Completion works (months) … 20 months Completion works (months) … 30

months

Phase I of the project involves an area of approximately 3.8

mn sq. ft. This quantum of works would require at least 30

months to achieve successful completion

Refer Corrigendum 2. 

2 1.3 Application Due Date – 30.11.2017 Application Due Date – 31
st

January

2018

A project of this magnitude would require the formation of a

JV. Such a process, especially for international players,

would require some time to be executed appropriately for a

proposal satisfactory to the Authority and optimum for the

project. We hence request that the Application Due Date be

extended by 2 months.

Refer Corrigendum 2. 

3 2.2.5 (h) Certificates of Subsidiary / Group Companies

… shall not be considered unless they form a

joint venture

We request that experience of parental

company be allowed as an “Associate”

Most international companies operate as wholly / partially

owned subsidiaries of parent companies in India. Especially

in the case of wholly owned subsidiaries, these subsidiaries

functionally operate as extensions to the parent companies.

Hence we request that parental company experience be

allowed to be considered on an “Associate” definition basis

RFQ cum RFP document 

conditions remain same

4 General Status of land acquisition / clearances We request you to kindly provide details

of the permits already obtained

- Refer Corrigendum 2

Detailed Design, Construction, Testing & Commissioning of India International Convention & Expo Centre at Sector 25, Dwarka, New Delhi on EPC Basis

Prebid Queries (Samsung C&T)

Pre-bid Queries Page No. 1

Detailed Design, Construction, Testing & Commissioning of India International Convention & Expo Centre at Sector 25, Dwarka, New Delhi on EPC Basis

Response to Queries 111


	Response to Queries SPCPL
	Response to Queries SPCPL-2
	Response to Queries L&T
	Response to Queries NCC
	Response to Queries Tata
	Response to Queries Tata-2
	Response to Queries GKC
	Response to Queries GKC-2
	Response to Queries RIL
	Response to Queries ILFS
	Response to Queries CCTEB
	Response to Queries Samsung



