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SN 
Clause No./ 

Reference 
Original/ New Clause 

To be read as 

(Deletions are indicated with a strikethrough and additions are 

highlighted by an underline) 

1.  Clause 2.18.1 Data 

Sheet 

Clause 2.1.1 

The name of Client is: “Delhi Mumbai Industrial Corridor 

Development Corporation Limited”. 

The name of Client is: “DelhiNational Industrial Corridor 

Development Corporation Limited”. 

2.  

General  

Read “GST” instead of “Service Tax” 

 

Read “National Industrial Corridor Development Corporation 

Limited” instead of “Delhi Mumbai Industrial Corridor 

Development Corporation Limited” 

3.  2.18.1 Data sheet 

2.7.6  

 

The last date of submission of Proposal is 20thMarch, 2020 before 

3:00 PM (IST).  

All submissions must be made online only on CPP Portal.  

The last date of submission of Proposals 11thMay20thMarch, 2020 

before 3:00 PM (IST). 

All submissions must be made online only on CPP Portal. 

4.  General The project area for Consultants assessment. Please refer “Annexure-A” of Corrigendum - 2 

5.  5.4.2 Surveys and 

investigations 

5.5 Detailed scope of services for Part C: Technical Assessments, 

Market Survey and Demand Assessments, and Financial 

Feasibility Model 

 

5.5 Detailed Scope of Services for Part D: Preparation of Final Base 

Map 

Please refer “Annexure-A” of Corrigendum - 2 

6.  2.9.4-c S. 

No 

Minimum Qualification Criteria No. of 

Projects 

a)  Experience in preparation of DPR (Detailed 

Project Report)/ Preliminary Design Report 

(PDR) for trunk infrastructure of 

Industrial/Residential Townships, SEZ’s  

orUrban Infrastructure Projects spread over 

3 

S. 

No 

Minimum Qualification Criteria No. of 

Projects 

a)  Experience in preparation of DPR (Detailed 

Project Report)/ Preliminary Design Report 

(PDR) for trunk infrastructure of 

Industrial/Residential Townships,Smart City 

Project,SEZ’s  or Urban Infrastructure Projects 

3 
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minimum 5 sq.km area with capital costs more 

than Rs. 500 Crore each on  which the 

construction work has started. Experience of 

last ten years will only be considered. 

b)  Experience of engineering design of individual 

projects such as arterial/ collector/ local roads 

(typically 12m to 70m widths) or utility 

services (water supply, sewage disposal, 

drainage network, power supply including 

Transmission and Distribution network, 

including treatment plants) in an urban 

context with capital costs more than Rs. 100 

crore each for Government /  Semi 

Government Agency or private entity during 

last 10 years.  

3 

c)  Experience in preparation of Detailed Master 

Planning of SEZ, Industrial Park, Area 

Development, Smart City Project of similar 

nature of at least 5 sq.km.  on which 

construction work has started.  Experience of 

last ten years will only be considered.  At least 

1 out of the two projects shall be an 

international project. Minimum 1 project 

should also have the scope related to EIA 

studies and EIA clearance.  

2 

d)  Average annual turnover for last 3 financial 

years  

Rs. 100 

Crore 

spread over minimum 5 sq.km area with 

capital costs more than Rs. 500 Crore each on  

which the construction work has started. 

Experience of last ten years will only be 

considered. 

b)  Experience of engineering design of individual 

projects such as arterial/ collector/ local roads 

(typically 12m to 70m widths) or utility 

services (water supply, sewage disposal, 

drainage network, power supply including 

Transmission and Distribution network, 

including treatment plants) in an urban 

context with capital costs more than Rs. 100 

crore each for Government /  Semi 

Government Agency or private entity during 

last 10 years.  

3 

c)  Experience in preparation of Detailed Master 

Planning of SEZ, Industrial Park,Industrial/ 

Residential TownshipsArea Development, 

Smart City Project of similar nature of at least 

5 sq.km.  on which construction work has 

started.  Experience of last ten years will only 

be considered.  At least 1 out of the two 

projects shall be an international project. 

2 

d)  Project realated to EIA studies and EIA 

clearance in last 5 years 

1 

e)  Average annual turnover for last 3 financial 

years  

Rs. 100 

Crore 
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Projects ‘a’ ‘b’ and ‘c’ shall be collectively referred to as “Eligible 

Projects”. For Eligible Projects, ongoing projects completed to 

80 percent can be considered. For ‘a’, ‘b’, and ‘c’, a single 

project can qualify for all three categories. In that event, it will 

be counted as one project separately for each category; 

however, a maximum of one such project shall be admissible. 
 

Projects ‘a’ ‘b’ and ‘c’ shall be collectively referred to as “Eligible 

Projects”. For Eligible Projects, ongoing projects completed to 

80 percent can be considered. For ‘a’, ‘b’, and ‘c’, a single 

project can qualify for all three categories. In that event, it will 

be counted as one project separately for each category; 

however, a maximum of one such project shall be admissible. 
 

7.  6.6.2.1 

 

The Client will not normally consider substitutions except in cases 

of incapacity of key personnel for reasons of health. Similarly, 

after award of contract the Client expects all of the proposed key 

personnel to be available during implementation of the contract. 

The Client will not consider substitutions during contract 

implementation except under exceptional circumstances up to a 

maximum of four (4) personnel and that too by only equally or 

better qualified and experienced personnel which will not exceed 

80 (eighty) percent of the remuneration agreed for the Original 

Key personnel against first replacement, Thereafter reduction at 

the rate of 10% of the original quoted rates in respect of each 

subsequent replacement i.e. 70%, 60% and so on. The 

replacement of the team leader shall not be considered. 

The Client will not normally consider substitutions except in cases 

of incapacity of key personnel for reasons of health. Similarly, 

after award of contract the Client expects all of the proposed key 

personnel to be available during implementation of the contract. 

The Client will not consider substitutions during contract 

implementation except under exceptional circumstances up to a 

maximum of two (2)four (4) personnel and that too by only 

equally or better qualified and experienced personnel which will 

not exceed 80 (eighty) percent of the remuneration agreed for the 

Original Key personnel against first replacement, Thereafter 

reduction at the rate of 10% of the original quoted rates in respect 

of each subsequent replacement i.e. 70%, 60% and so on. The 

replacement of the team leader shall not be considered. 

8.  6.8.1      Consultancy 

fee will be paid in 

accordance with the 

submission and 

acceptance of 

following milestone 

by DMICDC and 

State/Nodal 

agencies: 

 

S. 

No 

Milestone Fee 

Payable 

(%) 

1 Inception report and Quality Assurance 

Plan 

5 

2 Market demand analysis and preliminary 

financial model 

5 

3 Final Base map 5 

 

S. 

No 

Milestone Fee 

Payable 

(%) 

1 Inception report and Quality Assurance 

Plan 

5 

2 Market demand analysis and preliminary 

financial model 

5 

3 Final Base map 5 
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4 Land capability analysis and technical 

assessment report 

10 

5 Preliminary master plan report 5 

6 Final Master plan report 10 

7 Urban design guidelines 5 

8 Final plot control sheets 5 

9 Statutory plan 5 

10 Notification of the final master plan 10 

11 Design basis report 5 

12 Draft preliminary design report including 

detailed economic analysis along with 

costing 

5 

13 Final EIA clearance 10 

14 Final preliminary design report with 3D 

model and tender packages 

5 

15 Selection of EPC/DB contractor(s) 5 

16 Approval of GFC’s and handholding 5 

D*-Start date of assignment  
 

4 Land suitabilitycapability analysis and 

technical assessment report 

10 

5 Preliminary master plan report 5 

6 Final Master plan report and preliminary 

financial model 

10 

7 Urban design / Landscaping / 

Brandingguidelines 

5 

8 Final plot control sheets 5 

9 Statutory plan 5 

10 Notification of the final master plan 10 

11 Design basis report 5 

12 Draft preliminary design report including 

detailed economic analysis along with 

costing 

5 

13 Final EIA clearance 10 

14 Final preliminary design report with 3D 

model and tender packages & BIM model 

5 

15 Selection of EPC/DB contractor(s) 5 

16 Approval of GFC’s and handholdingand 

assistance to client 

5 

D*-Start date of assignment  
 

9.  Data Sheet Section 5, 5.5.2 Duration of project: 30 months including the 

hand holding period of 6 months 

Duration of project: 30 months including the hand holding period 

of64 months 

10.  2.9.5 Technical 

Evaluation Criteria: 

Clause Evaluation Criteria Points 

(a) Specific experience of the consultants 

related to the Assignment 

25 

(Max. of 5 

projects to 

Clause Evaluation Criteria Points 

(a) Specific experience of the consultants 

related to the Assignment 

25 

(Max. of 5 

projects to 
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The firm should have undertaken / 

completed 5 nos of similar project of 

Master Planning and Preliminary 

Engineering for various trunk 

infrastructure components.  

The said project experience shall 

comprise of at least three different 

infrastructure components in the last 

ten years preceding the PDD, will be 

considered for the purpose of 

qualification. The infrastructure 

components that would be considered 

include: 

• Roads 

• Water supply 

• Sewerage 

• Drainage  

• Integrated solid waste 

management 

• Power/Energy 

• ICT Infrastructure 

 

The emphasis will be on relevance of 

the projects to the assignment, size and 

nature of the projects i.e. of 

comparable size, complexity and 

technical specialty.  It includes 

preparation of master plans and 

be 

submitted) 

The firm should have undertaken / 

completed 5 nos of similar project of 

Master Planning and Preliminary 

Engineering for various trunk 

infrastructure components.  

The said project experience shall 

comprise of at least three different 

infrastructure components in the last 

ten years preceding the PDD, will be 

considered for the purpose of 

qualification. The infrastructure 

components that would be considered 

include: 

• Roads 

• Water supply 

• Sewerage 

• Drainage  

• Integrated solid waste 

management 

• Power/Energy 

• ICT Infrastructure 

 

The emphasis will be on relevance of 

the projects to the assignment, size and 

nature of the projects i.e. of 

comparable size, complexity and 

technical specialty.  It includes 

preparation of master plans and 

be 

submitted) 
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DPRs/preliminary engineering for 

industrial estates/townships/ special 

economic zones / special investment 

zones/ area development plans. 

Minimum 1 project should also have 

the scope related to EIA studies and EIA 

clearance.   

 

For Eligible Projects, ongoing projects 

completed to 80 percent can be 

considered. 

(b) Adequacy of the proposed work plan 

and methodology in response to the 

TOR (followed by presentation, if 

desired by evaluation committee) 

• Project appreciation and 
understanding of assignment 

• Project approach and 
methodology 

• Duties and responsibilities of 
the team leader and other key 
personnel 

• Work plan and manning 
schedule 

25 

(c)  Qualification and competence of the 

key staff for the Assignment 

50 

 

DPRs/preliminary engineering for 

industrial estates/townships/ special 

economic zones / special investment 

zones/ area development plans.  

 

1 Project seperatelyrealated to EIA 

studies and EIA clearance in last 5 years 

also to be submitted. 

 

For Eligible Projects, ongoing projects 

completed to 80 percent can be 

considered. 

(b) Adequacy of the proposed work plan 

and methodology in response to the 

TOR (followed by presentation, if 

desired by evaluation committee) 

• Project appreciation and 
understanding of assignment 

• Project approach and 
methodology 

• Duties and responsibilities of 
the team leader and other key 
personnel 

• Work plan and manning 
schedule 

25 

(c)  Qualification and competence of the 

key staff for the Assignment 

50 

 

11.  2.7.3. Techincal 

Proposal 

2. If any key staff proposed is not a permanent employee of the 

Applicant (including in case of a JV, of its members), a certificate 

2. If any key staff proposed is not a permanent employee of the 

Applicant (including in case of a JV, of its members), a certificate 
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from the key staff along with his current employer must be 

furnished mentioning his/ her availability for the project. In the 

absence of such certificate, his/ her CV will not be evaluated. 

from the consultant andkey staff along with his current employer 

must be furnished mentioning his/ her availability for the project. 

In the absence of such certificate, his/ her CV will not be 

evaluated. 

12.  2.1.21 RFQ CUM RFP Processing Fee: The RFQ CUM RFP submissions 

shall be accompanied by a Bank Draft of USD 2,000.00 only (USD 

Two Thousand Only) or INR 1,00,000.00 (Indian Rupees One Lakh 

only) plus GST @18% in favour of “Delhi Mumbai Industrial 

Corridor Development Corporation Limited”, payable at New 

Delhi, India, as a non-refundable RFQ CUM RFP processing fee 

(the “RFQ CUM RFP Processing Fee”). Proposals unaccompanied 

with the aforesaid RFQ CUM RFP Processing Fee shall be liable to 

be rejected by the Client. The scanned copy of the processing fee 

shall be submitted online at the time of submission of bid 

proposals. The hard copy of the processing in the form of Bank 

Draft shall be submitted at the Client’s office before last date of 

submission of proposals. Applicants whose processing fee is not 

received by the Client before the last date of submission, their 

proposals will be rejected. 

RFQ CUM RFP Processing Fee: The RFQ CUM RFP submissions 

shall be accompanied by a Bank Draft of USD 2,000.00 only (USD 

Two Thousand Only) or INR 1,00,000.00 (Indian Rupees One Lakh 

only) plus GST @18% in favour of “Delhi 

MumbaiNationalIndustrial Corridor Development Corporation 

Limited”, payable at New Delhi, India, as a non-refundable RFQ 

CUM RFP processing fee (the “RFQ CUM RFP Processing Fee”). 

The processing fees can be transferred online as per the following 

details: 

Account Name:- National Industrial Corridor Development 

Corporation Ltd 

Bank Name:- Central Bank of India 

Account Number:- 3382758503 

IFSC Code:- CBIN0280298 

Branch Name:- Hotel Ashok, Chanakya Puri. 

Proposals unaccompanied with the aforesaid RFQ CUM RFP 

Processing Fee shall be liable to be rejected by the Client. The 

scanned copy of the processing feedetailsshall be submitted 

online at the time of submission of bid proposals. The hard copy 

of the processing in the form of Bank Draft shall be submitted at 

the Client’s office before last date of submission of proposals. 

Applicants whose processing fee is not received by the Client 

before the last date of submission, their proposals will be 

rejected. 
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13.  2.5 Bid Secutrity 2.5.1 A bid security in the form of a Demand Draft/ Bank 

Guarantee, from a scheduled Indian Bank in favour of ‘Delhi 

Mumbai Industrial Corridor Development Corporation Limited’, 

valid for 180 (one hundred and eighty) days from the PDD, 

payable at New Delhi, for the sum of Rs 10,00,000/- (Rupees Ten 

Lakh Only) shall be required to be submitted by each Applicant 

(“Bid Security”).  

2.5.2 The scanned copy of the bid security shall be submitted 

online at the time of submission of bid proposals. The hard copy 

of the bid security in the form of Bank Guarantee shall be 

submitted at the Client’s office before last date of submission of 

proposals. Applicants whose bid security is not received by the 

Client before the last date of submission, their proposals will be 

rejected. 

2.5.1 A bid security in the form of a Demand Draft/ Bank 

Guarantee, from a scheduled Indian Bank in favour of ‘Delhi 

MumbaiNational Industrial Corridor Development Corporation 

Limited’, valid for 180 (one hundred and eighty) days from the 

PDD, payable at New Delhi, for the sum of Rs 10,00,000/- (Rupees 

Ten Lakh Only) shall be required to be submitted by each 

Applicant (“Bid Security”).   

The Bid Security can be transferred online as per the following 

details: 

Account Name:- National Industrial Corridor Development 

Corporation Ltd 

Bank Name:- Central Bank of India 

Account Number:- 3382758503 

IFSC Code:- CBIN0280298 

Branch Name:- Hotel Ashok, Chanakya Puri. 

2.5.2 The scanned copy of the bid security/ transfer details shall 
be submitted online at the time of submission of bid proposals. 
The hard copy of the bid security in the form of Bank Guarantee 
shall be submitted at the Client’s office before last date of 
submission of proposals. Applicants whose bid security is not 
received by the Client before the last date of submission, their 
proposals will be rejected. 

14.  Section 5 TOR Deliverables and Timeframe: 

S. 

No 

Milestone Duration 

1 Inception report and Quality Assurance 

Plan 

D+15 days 

2 Market demand analysis  D+1.5 

month 

Deliverables and Timeframe: 

S. 

No 

Milestone Duration 

1 Inception report and Quality Assurance 

Plan 

D+15 

days 

2 Market demand analysis D+1.5 

month 
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3 Final Base map D+3 

months 

4 Land capability analysis and technical 

assessment report 

D+4 

months 

5 Preliminary master plan report D+5 

months 

6 Final Master plan report and preliminary 

financial model 

D+8 

months 

7 Urban design guidelines D+8 

months 

8 Final plot control sheets D+9 

months 

9 Statutory plan D+10 

months 

10 Notification of the final master plan D+11 

months 

11 Design basis report D+11 

months 

12 Draft preliminary design report including 

detailed economic analysis 

D+13 

months 

 

13 Final EIA clearance D+13 

months 

14 Final preliminary design report with 3D 

model and tender packages 

D+15 

months 

15 Selection of EPC/DB contractor(s) D+20 

months 

3 Final Base map D+3 

months 

4 Land suitabilitycapability analysis and 

technical assessment report 

D+4 

months 

5 Preliminary master plan report D+5 

months 

6 Final Master plan report and preliminary 

financial model 

D+8 

months 

7 Urban design / Landscaping / Branding 

guidelines 

D+8 

months 

8 Final plot control sheets D+9 

months 

9 Statutory plan D+10 

months 

10 Notification of the final master plan D+11 

months 

11 Design basis report D+11 

months 

12 Draft preliminary design report including 

detailed economic analysis along with 

costing 

D+13 

months 

13 Final EIA clearance D+13 

months 

14 Final preliminary design report with 3D 

model and tender packages & BIM model 

D+15 

months 

15 Selection of EPC/DB contractor(s) D+20 

months 
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16 Approval of GFC’s D+26 

months 

17 Hand holding D+30 

months 

D*-Start date of assignment  
 

16 Approval of GFC’s D+26 

months 

17 Hand holding and assistance to client D+30 

months 

D*-Start date of assignment  
 

15.  Section 5: TOR 5.4.5 Development of a financial feasibility model 
 
Develop a financial feasibility model by taking into account the 
proposed development mix, broad costs for development, broad 
project structuring, and conducting a sensitivity analysis by taking 
into account various factors that could impact the development 
including pricing, income and cost assumptions, EBIDTA cash 
flows over the project period, and assessment of project returns 
(NPV and IRR). 

5.5.5Development of a financial feasibility model 
 
5.5.5.1.  Develop a financial feasibility model by taking into 

account the proposed development mix, broad costs for 
development, broad project structuring, and conducting 
a sensitivity analysis by taking into account various 
factors that could impact the development including 
pricing, income and cost assumptions, EBIDTA cash 
flows over the project period, and assessment of project 
returns (NPV and IRR).  

 
5.5.5.2. Consultant shall evolve project structuring model 

(EPC/PPP) for implementation through private sector 
funding/ public private partnership for enhancing the 
overall viability of the project. The consultant should 
provide clear recommendations after extensive 
stakeholder consultations with State 
Govt./Client/Private developers etc. various options in 
terms of developing and implementing trunk 
infrastructure components on PPP route. The consultant 
shall suggest the project structuring options by also 
keeping in mind all the relevant policies and guidelines 
of Govt. of India/State Govt. and/or any other agency 
issued from time to time. 

16.  5.11.4.5 
 

Preliminary design for all roads 
 

Preliminary design for all roads 
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Geometric design: Road geometry should be designed based on 
IRC guidelines and international codes also to be referred in case 
of any missing data. The preliminary design should support overall 
drainage of the site. Latest design software such as MX road has 
to be used for the same. Design analysis and any other software 
output has to be shared with the client. 

Geometric design: Road geometry should be designed based on 
IRC guidelines and international codes also to be referred in case 
of any missing data. The preliminary design should support overall 
drainage of the site. Latest design software such as MX 
road/OpenRoads or similar latest detailing softwares has to be 
used for the same. Design analysis and any other software output 
has to be shared with the client. 

17.  Form 3B: Format 
for Pre-qualification 
Proposal (Eligible 
Projects) Pg.34: 

 

 
 For Eligible Projects, ongoing projects completed to 80 percent 
can be considered.  
 

 
 For Eligible Projects (category (b)), ongoing projects completed 
to 80 percent can be considered.  
 
 

18.  Section 5 Terms of 
Reference 

Delhi Mumbai Industrial Corridor Development 
Corporation Ltd (DMICDC)  is undertaking the activities 
related to Preparation of Detailed Master Plan and 
Preliminary Design Report for Integrated Manufacturing 
Cluster (IMC) at Dharampuri-Salem Node in Tamil Nadu 
under Extension of Chennai Bengaluru Industrial 
Corridor (CBIC) to Kochi via Coimbatore. An area of 
approximately 4000 acres has been demarcated for the 
development of the Integrated Manufacturing Cluster 
(IMC) at Dharmapuri-Salem Node in Tamil Nadu. 

Delhi MumbaiNational Industrial Corridor Development 
Corporation Ltd (DMNICDC) is undertaking the activities 
related to Preparation of Detailed Master Plan and 
Preliminary Design Report for Integrated Manufacturing 
Cluster (IMC) at Dharampuri-Salem Node in Tamil Nadu 
under Extension of Chennai Bengaluru Industrial 
Corridor (CBIC) to Kochi via Coimbatore. An area of 
approximately 4000 acres has been demarcated for the 
development of the Integrated Manufacturing Cluster 
(IMC) at Dharmapuri-Salem Node in Tamil Nadu. 
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