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GLOSSARY 
 

 

Bidder(s) As defined in Clause 1.2.1 

Bid Due Date As defined in Clause 1.1.7 

Bids As defined in Clause 1.2.2 

Bid Price As defined in Clause 1.2.6 

 

Bid Security As defined in Clause 1.2.4 

Bidding Documents As defined in Clause 1.1.7 

Bidding Process As defined in Clause 1.2.1 

Construction Period As defined in Clause 1.2.6 

Contractor As defined in Clause 1.1.2 

Conflict of Interest As defined in Clause 2.2.1(c) 

Defects Liability Period As defined in Clause 1.2.6 

EPC Engineering, Procurement and 

Construction 

Contract Agreement As defined in Clause 1.1.2 

Estimated Project Cost As defined in Clause 1.1.4 

Experience Score As defined in Clause 3.2.5 

Financial Capacity As defined in Clause 2.2.2 (B) 

Government Government of India/ Gujarat 

Jt. Bidding Agreement As defined in Clause 2.2.6 (g) 

Joint Venture As defined in Clause 2.2.1(a) 

Lead Member As defined in Clause 2.2.6 (c) 

LOA Letter of Award 
Lowest Bidder As defined in Clause 1.2.6 

Member Member of a Joint Venture 

Net Worth As defined in Clause 2.2.4 (ii) 

Project As defined in Clause 1.1.1 

 

Re. or Rs. or INR Indian Rupee 

 

RFP or Request for Proposals As defined in the Disclaimer 

Technical Capacity As defined in Clause 2.2.2 (A) 
 
 

The words and expressions beginning with capital letters and defined in this document shall, 

unless repugnant to the context, have the meaning ascribed thereto herein. 
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Instructions to Bidder for e-Tendering 
 

1. Accessing/Purchasing of BID documents 

(i) It is mandatory for all the bidders to have class-III Digital Signature Certificate 

(DSC)  (with both DSC components, i.e. signing and encryption in the name of 

authorized signatory who will sign the BID) from any of the licensed Certifying 

Agency (Bidders can see the list of licensed CAs from the link www.cca.gov.in) to 

participate in e-tendering of the Employer. 
 

DSC should be in the name of the authorized signatory as authorized in Appendix II 

or Appendix III of the submitted Bid. It should be in corporate capacity (that is in 

Bidder capacity / in case of JV in the Lead Member capacity, as applicable).  

 

(ii) To participate in the bidding, it is mandatory for the bidders to get registered their 

firm / Joint Venture with e-tendering portal of the Employer [www.nprocure.com], 

to have user ID & password which has to be obtained by submitting the applicable 

fee & necessary documents. Validity of online registration is one year. Following 

may kindly be noted: 

 

(a) Registration should be valid at least up to the date of submission of BID. 

(b) BIDs can be submitted only during the validity of their registration. 

(c) The amendments / clarifications to the BID document, if any, will 

be hosted on the Employer’s website www.nprocure.com. 

(d) If the firm / Joint Venture is already registered with e-tendering portal of 

Employer and validity of registration is not expired the firm / Joint Venture 

is not required a fresh registration. 

 

(iii) The complete BID document can be viewed / downloaded from e-tender portal of 

the Employer, from the date & time mentioned in the “Important Information” 

section under Clause 1.3. 

 

(iv) To participate in bidding, bidders have to pay Rs.  23,600/-(Rupees Twenty 

Thousand Six hundreds Only) including 18 % GST towards processing fee for 

BID (non- refundable) in favour of “Dholera Industrial City Development 

Limited (DICDL),” payable at Gandhinagar. BID Security is to be furnished by the 

bidder for an amount of Rs. 112,00,000/- (Rupees one crore twelve Lakhs) in the 

form of Demand Draft or Bank Guarantee (BG) as per the format mentioned in 

Appendix-V, issued from a scheduled Bank in the name of the Employer. 

 

2. Preparation & Submission of BIDs: 

 

(i) The Bidder may submit his Bid online following the instruction appearing on the 

screen. A buyer manual containing the detailed guidelines for e-procurement is 

available on e-procurement portal. 

(ii) The documents listed at clause 2.13.1 shall be prepared and scanned in different files 

(in PDF or JPEG format such that each file size is not more than 2 MB) and uploaded 

during the on-line submission of BID. 

http://www.cca.gov.in/


 
RfQ cum RfP for Earth Filling in Selected Plots of Activation 

Area in Dholera Special Investment Region, Dholera 

DICDL 

 

 

Request for Proposal Page 3 

(iii)      Bid must be submitted online only through e-procurement portal of the Employer, 

[www.nprocure.com] using the digital signature of authorized representative of the 

Bidder on or before the bid due date and time. 

 

3. Modification / Substitution / Withdrawal of BIDs: 

 

(i) The Bidder may modify, substitute or withdraw its e- BID after submission prior to 

the BID Due Date and time. No BID shall be modified, substituted or withdrawn by 

the Bidder on or after the BID Due Date & Time. 

(ii) Any alteration / modification in the BID or additional information supplied 

subsequent to the BID Due Date, unless the same has been expressly sought for by 

the Employer are likely to be disregarded. 

(iii) For modification of e-BID, bidder has to detach its old BID from e-tendering portal 

and upload / resubmit digitally signed modified BID. 

(iv) For withdrawal of BID, bidder has to click on withdrawal icon at e-tendering portal 

and can withdraw its e-BID. 

(v) Before withdrawal of a BID, it may specifically be noted that after withdrawal of a 

BID for any reason, bidder cannot re-submit the e-BID. 

 
4. Opening & Evaluation of BIDs. 

 

(i) Opening and evaluation of BIDs will be done through online process. 

(ii) The Employer shall open on-line received Technical BIDs at 1530 hours IST on the 

physical bid submission date, in the presence of the Bidders, who choose to attend. 

Technical Bid of only those Bidders shall be online opened whose documents listed 

at clause 2.13.2 of the RFP have been physically received. The Employer will 

subsequently examine and evaluate the BIDs in accordance with the provisions of 

Section 3 of RFP. 

(iii) Prior to evaluation of BIDs, the Employer shall determine whether each BID is 

responsive as per clause 2.19 of this Instruction to Bidders as per e- tendering 

process. 

(iv) The BID shall be opened of those bidders only who submitted originals as mentioned 

in para 2 (ii) & (iii) above of e-Tendering procedure. The BID submitted on-line 

shall not be opened and shall be declared non - responsive, if originals are not 

submitted as mentioned in para 2 (ii) & (iii) above of e- Tendering procedure. 

(v) The bidder to pay e-tender service provider registration Charges as applicable.   
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DISCLAIMER 

 
The information contained in this Request for Proposal document (the “RFP”) or 

subsequently provided to Bidder(s), whether verbally or in documentary or any other 

form, by or on behalf of the Employer or any of its employees or advisors, is provided 

to Bidder(s) on the terms and conditions set out in this RFP and such other terms 

and conditions subject to which such information is provided. 

 
This RFP is not an agreement and is neither an offer nor invitation by the Employer to 

the prospective Bidders or any other person. The purpose of this RFP is to provide 

interested parties with information that may be useful to them in the formulation of 

their bid pursuant to this RFP (the “Bid”).  This RFP includes statements, which reflect 

various assumptions and assessments arrived at by the Employer in relation to the 

Project. Such assumptions, assessments and statements do not purport to contain all the 

information that each Bidder may require. This RFP may not be appropriate for all 

persons, and it is not possible for the Employer, its employees or advisors to consider 

the objectives, financial situation and particular needs of each party who reads or uses 

this RFP. The assumptions, assessments, statements and information contained in this 

RFP may not be complete, accurate, adequate or correct. Each Bidder should therefore, 

conduct its own investigations and analysis and should check the accuracy, adequacy, 

correctness, reliability and completeness of the assumptions, assessments, statements 

and information contained in this RFP and obtain independent advice from 

appropriate sources. 

 
Information provided in this RFP to the Bidder(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended 

to be an exhaustive account of statutory requirements and should not be regarded as 

a complete or authoritative statement of law. The Employer accepts no responsibility 

for the accuracy or otherwise for any interpretation or opinion on law expressed 

herein. 

 
The Employer, its employees and advisors make no representation or warranty and 

shall have no liability to any person, including any Bidder or Bidder, under any law, 

statute, rules or regulations or tort, principles of restitution or unjust enrichment or 

otherwise for any loss, damages, cost or expense which may arise from or be incurred 

or suffered on account of anything contained in this RFP or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the RFP and any 

assessment, assumption, statement or information contained therein or deemed to form 

part of this RFP or arising in any way for participation in the Bidding Process. 

 
The Employer also accepts no liability of any nature whether resulting from 

negligence or otherwise howsoever caused arising from reliance of any Bidder upon 

the statements contained in this RFP. 
 

The Employer may, in its absolute discretion but without being under any obligation 

to do so, update, amend or supplement the information, assessment or assumptions 

contained in this RFP. The issue of this RFP does not imply that the Employer is bound 

to appoint the selected Bidder for the Project and the Employer reserves the right to 

reject all or any of the Bids without assigning any reasons whatsoever. The intended 
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Bidders are advised to see any updates on Website as above form time to time.    

 
The Bidder shall bear all its costs associated with or relating to the preparation and 

submission of its Bid including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which 

may be required by the Employer or any other costs incurred in connection with or 

relating to its Bid. All such costs and expenses will remain with the Bidder and the 

Employer shall not be liable in any manner whatsoever for the same or for any other 

costs or other expenses incurred by the Bidder  in preparation or submission of the 

B i d , regardless of the conduct or outcome of the Bidding Process. 



 
RfQ cum RfP for Earth Filling in Selected Plots of Activation 

Area in Dholera Special Investment Region, Dholera 

DICDL 

 

 

Request for Proposal Page 6 

1. INTRODUCTION 
 

1.1 Background 

 

1.1.1 Government of India has envisaged the development of Delhi Mumbai Industrial 

Corridor (DMIC) along the alignment of proposed Multi-modal High Axle Load 

Dedicated Freight Corridor between Delhi and Mumbai, covering an overall length of 

1483 km. 

 

National Industrial Corridor Development and Implementation Trust (NICDIT) 

(erstwhile Delhi Mumbai Industrial Corridor Project Implementation Trust – DMIC 

Trust) and Dholera Special Investment Region Development Authority (DSIRDA) 

formed a Special Purpose Vehicle (SPV) named Dholera Industrial City Development 

Limited (DICDL) for implementation of projects. 

 

The Dholera Special Investment Region (DSIR) is the first investment region to be 

implemented under DMIC project. As a major new city, Dholera will be a Greenfield 

industrial hub located approximately 100km south of Ahmedabad in Gujarat. 

DMICDC, with support of Gujarat Infrastructure Development Board (GIDB) and 

Dholera Special Investment Region Development Authority (DSIRDA), plan to create 

an economically and socially balanced new-age city with world class infrastructure and 

highest quality-of-life standards and sustainability in the urban development context. 

 

Under the overall Implementation and Phasing Plan, the Activation area is identified 

for early start-up of development. The Activation Area is spread over approximately 

2254 ha. The area can be accessed by the existing SH6 via the Coastal Road in north 

as can be seen in the DSIR plan.  

 

The Project Site is in the Activation Area (AA) of Dholera Special Investment 

Region (DSIR) which is being developed. Roads and Services are being constructed 

in the AA under separate contract. AA is connected to the existing Dholera-

Rahatalav road, Dholera-Rahatalav road is further connected to existing State 

Highway number 6 (SH-6).This tender is floated for soil filling of the selected plots 

as mentioned in the scope of works. 

   

As part of this endeavor, the Employer has decided to undertake the “Earth Filling in 

Selected Plots for Site – A and Site – B of Activation Area in Dholera Special 

Investment Region, Dholera” (the “Project”) and has decided to carry out the bidding 

process for selection of a bidder to whom the Project may be awarded.  

 

The Estimated cost of the project is INR. 111.74 Crores including GST 

 

1.1.2 The selected Bidder (the “Contractor”) shall be responsible for construction of 

the Project as under and in accordance with the provisions of the contract (the 

“Contract Agreement”) to be entered into between the Contractor and the 

Employer in the form provided by the Employer as part of the Bidding Documents 

pursuant hereto.   

 
1.1.3 The Defects Liability Period shall be 1 (One) years.  
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1.1.4 The estimated cost of the Project (the “Estimated Project Cost”) has been specified 

in clause 1.1.1 above. The assessment of actual costs, however, will have to be made 

by the Bidders. 

 

1.1.5 The Contract Agreement sets forth the detailed terms and conditions for award of the 

project to the Contractor, including the scope of the Contractor’s services and 

obligations. 

 

1.1.6 The statements and explanations contained in this RFP are intended to provide a better 

understanding to the Bidders about the subject matter of this RFP and should not be 

construed or interpreted as limiting in any way or manner the scope of services and 

obligations of the Contractor set forth in the Agreement or the Employer’s rights to 

amend, alter, change, supplement or clarify the scope of work, the work to be awarded 

pursuant to this RFP or the terms thereof or herein contained. Consequently, any 

omissions, conflicts or contradictions in the Bidding Documents including this RFP 

are to be noted, interpreted and applied appropriately to give effect to this intent, and 

no claims on that account shall be entertained by the Employer. 
 

1.1.7 The Employer shall receive BIDs pursuant to this RFP in accordance with the terms 

set forth in this RFP and other documents to be provided by the Employer pursuant 

to this RFP (collectively the “Bidding Documents”), and all BIDs shall be prepared 

and submitted in accordance with such terms on or before the BID due date specified 

in Clause 1.3 for submission of BIDs (the “BID Due Date”). 

 

1.2 Brief description of Bidding Process 

 
1.2.1  The Employer has adopted a Single-stage Two Part process (collectively referred to as 

the "Bidding Process") for selection of the bidder for award of the Project. Under this 

process, the bid shall be invited under two parts. Eligibility and qualification of the 

Bidder will be first examined based on the details submitted under first part (Technical 

Bid) with respect to eligibility and qualifications criteria prescribed in this RFP. (The 

“Bidder”, which expression shall, unless repugnant to the context, include the members 

of the Joint Venture). The Financial Bid under the second part shall be opened only for 

those Bidders whose Technical Bids are responsive to eligibility and qualifications 

requirements as per this RFP.  

 

1.2.2 Interested bidders are being called upon to submit their Bid in accordance with the 

terms specified in this Bidding Document. The Bid shall be valid for a period of not 

less than 120 days from the date specified in Clause 1.3 for submission of BIDs (the 

“Bid Due Date”). 
 

1.2.3 The Bidding Documents include the draft Agreement for the Project, the Detailed 

Drawings prepared by the Employer/ consultants of the Employer (the “Details 

Drawings”) will also be provided to the Bidders, the aforesaid documents and any 

addenda issued subsequent to this RFP Document, will be deemed to form part of the 

Bidding Documents. 

 

1.2.4 A Bidder is required to deposit, along with its Bid, a bid security  of amount as defined 

at para 1 (iv) of instruction to Bidders (the "Bid Security"), refundable  not earlier than 

120 days from the Bid Due Date, except in the case of the selected Bidder whose Bid 
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Security shall be retained till it has provided a Performance Security under the Contract. 

The Bidders will have to provide Bid Security in the form of a demand draft or bank 

guarantee issued by any scheduled bank in India and having a minimum net worth of 

Rs. 1000 Crore or any other bank acceptable to the Employer and in such event, the 

validity period of the bank guarantee shall not be less than 180 (one hundred and eighty) 

days from the Bid Due Date, inclusive of a claim period of 60 (sixty) days, and may be 

extended as may be mutually agreed between the Employer and the Bidder from time 

to time. The Bid shall be summarily rejected if it is not accompanied by the Bid 

Security. 

 

1.2.5 Bidders are advised to examine the Project in greater detail, and to carry out, at their 

cost, such studies as may be required for submitting their respective Bids for award of 

the contract including implementation of the Project. 

 

1.2.6 Bids will be evaluated for the Project on the basis of the lowest cost Bid by a Bidder for  

the entire Project (the "Bid Price") The total time allowed for completion of 

construction under the Agreement (the “Construction Period”) and the period during 

which the Contractor shall be liable for maintenance and rectification of any defect or 

deficiency in the Project after completion of the Construction Period (the “Defect 

Liability Period”) shall be pre-determined, and are specified in the draft Agreement 

forming part of the Bidding Documents. 

 

In this RFP, the term “Lowest Bidder” shall mean the bidder who is quoting the lowest 

BID price for entire scope as defined herein after. 

 

The award finalization as above is subject to Employer satisfaction of rate reasonability 

through its own/other sources and employer reserves its rights to award or annul the 

tender.   

1.2.7 Generally, the lowest compliant Bidder a s  a b o v e  shall be the selected Bidder. 

The remaining Bidders shall be kept in reserve and may, in accordance with the 

process specified in the RFP, be invited, if so considered by Employer at his 

discretion, to match the Bid submitted by the Lowest Bidder in case such Lowest 

Bidder withdraws or is not selected for any reason. In the event that none of the other 

Bidders match the Bid of the Lowest Bidder, the Employer may, in its discretion, 

invite fresh Bids from the remaining Bidders or annul the Bidding Process, as the 

case may be. 

 
1.2.8 Any queries or request for additional information concerning this RFP shall be 

submitted in writing or by fax and e-mail to the officer designated in Clause 2.13.3 

below. The envelopes / communications shall clearly bear the following identification 

/ title: 

 
"Queries/ Request for Additional Information: RFP for Earth Filling in Selected Plots 

of Activation Area in Dholera Special Investment Region, Dholera”. 
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1.3 Schedule of Bidding Process 

 
The Employer shall endeavor to adhere to the following schedule: 

 

 Event Description  

 

Date 

 

 

 

 

 

 

 Issue Date 13.02.2020 

1. Last date for receiving queries 24.02.2020 

2. Pre-Bid Conference 25.02.2020, 1100 Hrs 

Venue: DICDL, 6th Floor,  

Block no. 1&2, Udhyog Bhavan, 

Sector-11, Gandhinagar 382017 

3. Employer response to queries latest by 02.03.2020 

4. Bid Due Date (BDD) (online submission) 12.03.2020 

5. Physical Submission of  Bid  13.03.2020 at 1500 Hrs 

6. Opening of Technical Bids  13.03.2020 at 1530 Hrs 

8. Opening of Financial Bids [To be specified] 

9. Letter of Award (LOA) & work start date  [To be specified] 

10. Validity of Bids 120 days of Bid Due Date 

11. Signing of Contract Within 15 days of LOA 

 

 

 



 
RfQ cum RfP for Earth Filling in Selected Plots of Activation 

Area in Dholera Special Investment Region, Dholera 

DICDL 

 

 

Request for Proposal Page 10 

2. INSTRUCTIONS TO BIDDERS 
 

 

A. GENERAL 
 

2.1 Scope of Bid 

 
2.1.1 The Employer wishes to receive Bids for Selection of experienced and capable 

Contractor for the Earth Filling in Selected Plots in Activation Area in Dholera 

Special Investment Region, Dholera. 

 
2.2 Eligibility of Bidders 

 
2.2.1 For determining the eligibility of Bidders for their qualification hereunder, the 

following shall apply: 
 

(a) The Bidder may be a single entity or a group of entities (the “Joint 

Venture”), coming together to implement the Project. However, a Bidder, 

applying individually or as a member of a Joint Venture, as the case may be, 

cannot be member of another group of entity and if found so both bids are 

likely to be disqualified. The term Bidder used herein would apply to both a 

single entity and a Joint Venture. 
 
(b) A Bidder shall be registered as Class A and above/ AA in any State Govt., 

Central Govt. department or equivalent class in CPWD/ other State 

Government for the work. The Bidder shall submit the certificate of 

registration or renewal receipt as approved contractor along with the bid. 
 

(c) A Bidder shall not have a conflict of interest (the “Conflict of Interest”) 

that affects the Bidding Process. Any Bidder found to have a Conflict of 

Interest shall be disqualified. In the event of disqualification, the Employer 

shall be entitled to forfeit and appropriate the BID Security or Performance 

Security as the case may be. A Bidder shall be deemed to have a Conflict of 

Interest affecting the Bidding Process, if: 

 

(i) Deleted  
 
(ii) a constituent of such Bidder is also a constituent of another Bidder; or 
 
(iii) such Bidder, or any Associate thereof, receives or has received any 

direct or indirect subsidy, grant, concessional loan or subordinated debt 

from any other Bidder, or has provided any such subsidy, grant, 

concessional loan or subordinated debt to any other Bidder, its Member 

thereof; or 
 
(iv) such Bidder has the same legal representative for purposes of this Bid 

as any other Bidder; or 
 
(v) such Bidder, or any Associate thereof has a relationship with another 

Bidder, or any Associate thereof, directly or through common third 

party/ parties, that puts either or both of them in a position to have access 

to each other’s’ information about, or to influence the Bid of either or 

each other; or 
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(vi) Such Bidder or any Associate thereof, has participated as a consultant to 

the Employer in the preparation of any documents, design or technical 

specifications of the Project. 
 

(d) A Bidder shall be liable for disqualification if any legal, financial or technical 

adviser of the Employer in relation to the Project is engaged by the Bidder, 

or any of its Members, as the case may be, in any manner for matters related 

to or incidental to the Project.  For the avoidance of doubt, this 

disqualification shall not apply where such adviser was engaged by the 

Bidder, its Member in the past but its assignment expired or was terminated 

6 (six) years prior to the date of issue of this RFP.  

 

(e) Profitability: The Bidder firm shall be profit (net) making firm and shall have 

made profit at least in three financial years out of the last five financial years 

prior to submitting the Bid. In case of Joint Venture, the total profitability 

shall be sum of the individual members. The Bidder should submit attested 

copies of auditor’s report. 

 

(f) Other eligibility conditions shall include: 
 

Bidder shall also fulfill the eligibility criteria such that   their available bid 

capacity is more than the approximate estimated Project cost indicated in this 

RFP. The available bid capacity will be calculated as under: 
 

Assessed Available Bid capacity = (A*N*2 – B)  
 

Where 

A =  Maximum value of civil engineering works in respect to Construction 

Projects executed in any one year during the last five financial years 

($updated to the price level of the year indicated in Table below) taking 

into account the completed as well as works in progress. 
 

N =    Number of years prescribed for completion of the works for which bids 

are invited. 
 

B =  Value ($updated to the price level of the year indicated in Table below) of 

existing commitments and on-going works to be completed during the 

next 1.5 years i. e. period of completion of the works for which BID is 

invited. 
 

In case of Joint Venture, the total Assessed Available Bid Capacity shall be the sum 

total of the individual members. 

Note: The statement showing the value of existing commitments and on-going 

works as well as the stipulated period completion remaining for each of the 

works listed should be countersigned by the Chartered Accountant / Statutory 

Auditor of the Company. Also such list of ongoing works including agreement values 

and balance works shall be declared on non-judicial stamp paper of worth INR100/- 

and notarized. 

 
$: The following enhancement factor shall be applied for updating the values of work 

to bring them to the base year. The current financial year in which the bid is invited 



 
RfQ cum RfP for Earth Filling in Selected Plots of Activation 

Area in Dholera Special Investment Region, Dholera 

DICDL 

 

 

Request for Proposal Page 12 

shall be considered as base year. 

Year Financial year Enhancement factor* 

Base  

(Year of Inviting Tender) 

2018-2019 1.00 

-1 2017-2018 1.10 

-2 2016-2017 1.21 

-3 2015-2016 1.33 

-4 2014-2015 1.46 

 

If the Tenderer fails to meet any of the criteria as per clause 2.2.1, such Tenderer will 

not be evaluated in further steps of clause 2.2.2. 

 

2.2.2 To be eligible to bid, a Bidder, shall fulfil the following conditions of 

eligibility: 

 
( A )  Technical Capacity:  

( i )  For demonstrating technical capacity and experience (the “Technical 

Capacity”), the Bidder shall establish that he has executed Embankment/Earth 

Work as below for completed / ongoing projects (as supported by Order Copies & 

Clients’ certificates) during last past 7 (Seven) financial years preceding the Bid 

Due Date:  

 

Sr. 

No. 

Item of Work Quantity 

1 One contract with Embankment/Earth Work (Cum) 
25,60,000 

 

 OR  

2 Two contracts with Embankment/Earth Work (Cum) 
16,20,000 

 

 OR  

3 Three contracts with Embankment/Earth Work (Cum) 12,96,000 

 
 (B)  Financial Capacity:  

 

a.  Construction Turnover: Minimum Construction Average Turnover should be 

INR. 112 Crores per annum for three preceding consecutive financial years.  

 

b. (i) Net Worth: The Bidder shall have a minimum Net Worth (the “Financial 

Capacity”)  of Rs. 33 Crores (Rs. Thirty-Three crores Only) at the close 

of the preceding financial year. All the above items should be certified by the 

Chartered Accountant / Statutory Auditor of the company.  

 

2.2.3 In case of a Joint Venture (not exceeding 2 entities including main bidder): 

 

The Technical Capacity and Financial Capacity of all the Members of Joint 

Venture would be taken into account for satisfying the above conditions of 

eligibility. Lead member and JV member both shall meet at least 70% and 30 % 

of conditions respectively against any of the route stipulated at clauses 2.2.1 & 

2.2.2. For avoidance of doubt it is further clarified that the Lead Bidder and JV 

Partner may seek qualification under different routes as at (A) above and further 

Joint Venture must collectively and individually satisfy the above qualification 

criteria. 
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2.2.4 The Bidder shall enclose with its Bid, to be submitted as per the format at 

Appendix-IA, complete with its Annexes, the following: 
 

(i) Certificate(s) from its concerned client(s) stating the payments received 

during the past 5 years, in respect of the Completed Projects. In case a 

particular job/ contract has been jointly executed by the Bidder (as part 

of a Joint Venture), it should further support its claim for the payments 

received or construction carried out by itself in the   Projects as 

applicable the share in work done for that particular job/ contract by 

producing a certificate from the client; and 
 

(ii) certificate(s) from its Chartered Accountant / statutory auditors 

specifying the net worth of the Bidder, as at the close of the preceding 

financial year, and also specifying that the methodology adopted for 

calculating such net worth conforms to the provisions of this Clause 

2.2.4 (ii). For the purposes of this RFP, net worth (the “Net Worth”) 

shall mean the sum of subscribed and paid up equity and reserves from 

which shall be deducted the sum of revaluation reserves, miscellaneous 

expenditure not written off and reserves not available for distribution to 

equity shareholders. 
 

2.2.5 The Bidder should submit a Power of Attorney as per the format at Appendix- 

II, authorizing the signatory of the Bid to commit the Bidder. In the case of 

a Joint Venture, the Members should submit a Power of Attorney in favor of the 

Lead Member as per format at Appendix-III. 
 

2.2.6 In case the Bidder is a Joint Venture, it shall comply with the following 

additional requirements: 
 

(a) Number of members in a Joint Venture shall not exceed 2 (Two) including 

lead partner; 
 

(b) subject to the provisions of clause (a) above, the Bid should contain the 

information required for each Member of the Joint Venture; 
 

(c)  members of the Joint Venture shall nominate one member as the lead 

member (the “Lead Member”). The nomination(s) shall be supported 

by a Power of Attorney, as per the format at Appendix-III, signed by 

the other Members of the Joint Venture; 

 

(d) the Bid should include a brief description of the roles and 

responsibilities of individual members, particularly with reference to 

financial and  technical obligations; 

 

(e) an individual Bidder cannot at the same time be member of a Joint 

Venture submitting for bid. Further, a member of a particular Bidder 

Joint Venture cannot be member of any other Bidder Joint Venture 

submit t ing  for bid; 

 

(f) the Lead Member shall itself undertake and perform at least 60 (Sixty) 

per cent scope of the proposed Project. 

 

(g) members of the Joint Venture shall have entered into a binding Joint 

Bidding Agreement, substantially in the form specified at  Appendix-IV 
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(the “Jt. Bidding Agreement”), for the purpose of making  the Bid and 

submitting a Bid. The Jt. Bidding Agreement, to be submitted along 

with the Bid, shall, inter alia: 

 

(i) convey the commitment(s) of the Lead Member in accordance 

with this RFP, in case the contract to undertake the Project is 

awarded to the Joint Venture; 

(ii) clearly outline the proposed roles and responsibilities, if any, 

of each member; 

(iii) commit the approximate share of work to be undertaken by 

each member; 

(iv) include a statement to the effect that all members of the Joint 

Venture shall be liable jointly and severally for all obligations 

of the Contractor in relation to the Project until the Defects 

Liability Period is achieved in accordance with the Contract 

Agreement; and 

 

(h) except as provided under this RFP and the Bidding Documents, there 

shall not be any amendment to the Jt. Bidding Agreement without the 

prior written consent of the Employer. 

 

2.2.7 Any entity which has been barred by the Central/ State Government, or any 

entity controlled by it, from participating in any project, and the bar subsists 

as on the date of Bid, would not be eligible to submit a Bid, either individually 

or as member of a Joint Venture. 

 
2.2.8 The Bidder including any Member should, in the last 3 (three) years, have neither 

failed to perform on any contract, as evidenced by imposition of a penalty by 

an arbitral or judicial authority or a judicial pronouncement or arbitration award 

against the Bidder or Member, as the case may be, nor has been expelled from 

any project or contract by any public entity nor have had any contract 

terminated by any public entity for breach by such Bidder or Member. 

 
2.2.8.1 The Bidder including any Member shall provide details of all their on-going 

projects along with stage of litigation, if so, against the Employer / Governments. 

 

2.2.8.2 The Bidder including any member shall also provide details of on-going 

process of blacklisting if so, under any contract with Employer / Government. 

 
2.2.8.3 The Employer reserves the right to reject an otherwise eligible bidder on the 

basis of the information provided under clause 2.2.8. The decision of the 

Employer in this case shall be final. 

 
2.2.9 The Technical Capacity and Net Worth of the Bidder/ Members in case of 

Joint Venture shall be computed under Clauses 2.2.2. 
 

 

2.2.10 The following conditions shall be adhered to while submitting the Bid: 

 
(a) Bidders should attach clearly marked and referenced continuation sheets 

in the event that the space provided in the prescribed forms in the Annexes 

is insufficient. Alternatively, Bidders may format the prescribed forms 

making due provision for incorporation of the requested information; 
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(b) information supplied by the Bidder (or other constituent Member if the 

Bidder is a Joint Venture) must apply to the Bidder, Member named in the 

Bid.; 

 
(c) in responding to the bid submissions, Bidders should demonstrate their 

capabilities in accordance with Clause 3.1 below; and 

 
(d) in case the Bidder is a Joint Venture, each Member should substantially 

satisfy the bid requirements to the extent specified herein. 

 

(e) in case the Bidder does not have the relevant experience for any specific 

element of the project, it shall be deemed to have given an undertaking to 

engage specialized personnel/ sub-contractors in accordance with the 

Agreement. 
 

2.2.11 Deleted: 

 
2.2.12 Notwithstanding anything to the contrary contained herein, in the event that 

the Bid Due Date falls within three months of the closing of the latest financial 

year of a Bidder, it shall ignore such financial year for the purposes of its Bid 

and furnish all its information and certification with reference to the 5 (five) 

years or 1 (one) year, as the case may be, preceding its latest financial year. For 

the avoidance of doubt, financial year shall, for the purposes of a B i d d e r  

hereunder, mean the accounting year followed by the Bidder in the course of its 

normal business. 

 

2.3 Change in composition of the Joint Venture 

 
2.3.1 Change in the composition of a Joint Venture will not be permitted by the 

Employer during the Bid Stage. 

 
2.4 Number of Bids and costs thereof 

 
2.4.1 No Bidder shall submit more than one Bid for the Project. A Bidder applying 

individually or as a member of a Joint Venture shall not be entitled to submit 

another bid either individually or as a member of any Joint Venture, as the 

case may be. 

 
2.4.2 The Bidders shall be responsible for all of the costs associated with the 

preparation of their Bids and their participation in the Bid Process. The 

Employer will not be responsible or in any way liable for such costs, regardless 

of the conduct or outcome of the Bidding Process. 

 
2.5 Site visit and verification of information 

 
Bidders are encouraged to submit their respective Bids after visiting the Project 

site and ascertaining for themselves the site conditions, traffic, location, 

surroundings, climate, availability of power, water and other utilities for 

construction, access to site, handling and storage of materials, weather data, 

applicable laws and regulations, and any other matter considered relevant by 

them. 
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2.6 Acknowledgement by Bidder 

 
2.6.1 It shall be deemed that by submitting the Bid, the Bidder has: 

 
(a) made a complete and careful examination of the RFP; 
 
(b) received all relevant information requested from the Employer; 
 
(c) accepted the risk of inadequacy, error or mistake in the information 

provided in the RFP or furnished by or on behalf of the Employer relating 

to any of the matters referred to in Clause 2.5 above; and 
 
(d) agreed to be bound by the undertakings provided by it under and in 

terms hereof. 

 

2.6.2 The Employer shall not be liable for any omission, mistake or error in respect 

of any of the above or on account of any matter or thing arising out of or 

concerning or relating to the Bidding Process, including any error or mistake 

therein or in any information or data given by the Employer. 

 

2.7 Right to accept or reject any or all Bids 
 

2.7.1 Notwithstanding anything contained in this RFP, the Employer reserves the 

right to accept or reject any Bid and to annul the Bidding Process and reject all 

Bids, at any time without any liability or any obligation for such acceptance, 

rejection or annulment, and without assigning any reasons therefor. In the event 

that the Employer rejects or annuls all the Bids, it may, in its discretion, invite 

all eligible Bidders to submit fresh Bids hereunder and as specified in 2.21 of 

this RFP. 

 
2.7.2 The Employer reserves the right to reject any Bid: 

 

(a) at any time, a material misrepresentation is made or uncovered,  

or 
 

(b) the Bidder does not provide, within the time specified by the Employer, 

the supplemental information sought by the Employer for evaluation of 

the Bid. 

 

If the Bidder is a Joint Venture, then the entire Joint Venture may be 

disqualified/ rejected. If such disqualification/ rejection occurs after the Bids 

have been opened and the Lowest Bidder gets disqualified/ rejected, then the 

Employer reserves the right to:  

 

(i) invite the remaining Bidders to match the Lowest Bidder/ submit their 

Bids in accordance with the RFP; or 

 
(ii) take any such measure as may be deemed fit in the sole discretion of the 

Employer, including annulment of the Bidding Processes. 

 
2.7.3 In case it is found during the evaluation or at any time before signing of the 

Contract Agreement or after its execution and during the period of subsistence 

thereof, including the Defects Liability Period, that one or more of the bid 

conditions have not been met by the Bidder, or the Bidder has  made material 
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misrepresentation or has given any materially incorrect or false information, the 

Bidder shall be disqualified forthwith if not yet appointed as the Contractor 

either by issue of the LOA or entering into the Contract Agreement  , and if 

the Bidder has already been issued the LOA or has entered into the Contract 

Agreement, as the case may be, the same shall, notwithstanding anything to 

the contrary contained therein or in this RFP, be liable to be terminated, by a 

communication in writing by the Employer to the Bidder, without the 

Employer being liable in any manner whatsoever to the Bidder and without 

prejudice to any other right or remedy which the Employer may have under 

this RFP, the Bidding Documents, the Contract Agreement  or under applicable 

law. 

 
2.7.4 The Employer reserves the right to verify all statements, information and 

documents submitted by the Bidder in response to the RFP. Any such 

verification or lack of such verification by the Employer shall not relieve the 

Bidder of its obligations or liabilities hereunder nor will it affect any rights of 

the Employer thereunder. 

 

B. DOCUMENTS 

 
2.8 Contents of the RFP 

 

This RFP comprises the disclaimer set forth hereinabove, the contents as 

listed below, and will additionally include any Addenda issued in accordance 

with Clause 2.10. 

 
Part I 

Request for Qualification cum Proposal 

 
Section 1. Introduction 

 
Section 2. Instructions to Bidders  

Section 3. Criteria for Evaluation  

Section 4. Fraud & Corrupt Practices  

Section 5. Pre Bid Conference   

Section 6. Miscellaneous 

Appendices 

 
I. A) Letter comprising the Technical Bid 

 B) Letter Comprising the Financial Bid 

  
II. Power of Attorney for signing of Bid 

 
III. Power of Attorney for Lead Member of Joint Venture 

 
IV. Joint Bidding Agreement for Joint Venture 

 
V. Demand Draft/ Bank Guarantee for BID Security 
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Part II 
 
Section 1.  Draft Contract Agreement and general conditions of Contract 
 
 
Section 2. Appendixes 
 

 A-Bill of Quantities 
 
 B-Format for BG 
 
     I-Performance BG 
 
     II-Advance BG 
 

Section 3. Scope of Work and Technical Specifications 
 
Section 4. Tender Drawings 

 

2.9 Clarifications 
 

2.9.1 Bidders requiring any clarification on the RFP may notify the Employer in 

writing or by fax and e-mail in accordance with Clause 1.2.8. They should send 

in their queries before the date specified in the schedule of Bidding Process 

contained in Clause 1.3. The Employer shall endeavor to respond to the queries 

within the period specified therein, but no later than 7 (seven) days prior to 

the Bid Due Date. The responses will be uploaded on the employer website 

www.nprocure.com. The Employer will respond to all the queries and without 

identifying the source of queries. 
 

2.9.2 The Employer shall endeavor to respond to the questions raised or clarifications 

sought by the Bidders. However, the Employer reserves the right not to respond 

to any question or provide any clarification, in its sole discretion, and nothing 

in this Clause shall be taken or read as compelling or requiring the Employer to 

respond to any question or to provide any clarification. 
 

2.9.3 The Employer may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Bidders. All clarifications and 

interpretations issued by the Employer shall be deemed to be part of the 

RFP. Verbal clarifications and information given by Employer or its employees 

or representatives shall not in any way or manner be binding on the Employer. 
 

2.10 Amendment of RFP 

 
2.10.1 At any time prior to the deadline for submission of Bid, the Employer may, 

for any reason, whether at its own initiative or in response to clarifications 

requested by a Bidder, modify the RFP by the issuance of Addenda. 
 

2.10.2 Any Addendum thus issued will be available on Employers website/ e-

procurement portal. 

 
2.10.3 In order to afford the Bidders a reasonable time for taking an Addendum into 

account, or for any other reason, the Employer may, in its sole discretion, 
extend the Bid Due Date. 

 
 
 
 
 



 
RfQ cum RfP for Earth Filling in Selected Plots of Activation 

Area in Dholera Special Investment Region, Dholera 

DICDL 

 

 

Request for Proposal Page 19 

C. PREPARATION AND SUBMISSION OF BID 
 

2.11 Language 
 

The Bid and all related correspondence and documents in relation to the 

Bidding Process shall be in English language. Supporting documents and 

printed literature furnished by the Bidder with the Bid may be in any other 

language provided that they are accompanied by translations of all the pertinent 

passages in the English language, duly authenticated and certified by the 

Bidder. Supporting materials, which are not translated into English, may not be 

considered. For the purpose of interpretation and evaluation of the Bid, the 

English language translation shall prevail. 

 
2.12 Format and signing of Bid 

 
2.12.1 The Bidder shall provide all the information sought under this RFP. The 

Employer will evaluate only those Bids that are received in the required 

formats and complete in all respects. Incomplete and /or conditional Bids shall 

be liable to rejection. 

 

2.12.2 The Bidder shall provide all the information sought under this RFP. The Employer 

will evaluate only those Bids that are received online in the required formats and 

complete in all respects and Bid Security, document fee, POA and Joint Bidding 

Agreement are received in hard copies. 

 
2.12.3 The Bid shall be typed and signed in indelible blue ink by the authorized signatory 

of the Bidder. All the alterations, omissions, additions or any other amendments 

made to the Bid shall be initialed by the person(s) signing the Bid 

 
2.13 Sealing and Marking of Bids 

 
2.13.1 The Bidder shall submit the Technical BID & Financial Bid online through e- 

procurement portal comprising of the following documents along with supporting 

documents as appropriate: 

 

Technical Bid: 

(a) Appendix-IA (Letter comprising the Technical Bid) including Annexure I 

to V and supporting certificates / documents.  

(b) Power of Attorney for signing the Bid as per the format at Appendix-III; 
 
(c) if applicable, Power of Attorney for Lead Member of Joint Venture as 

per the format at Appendix-IV; 

(d) if applicable, Joint Bidding Agreement for Joint Venture as per the 

format at Appendix-IV 
 

(e) BID Security in the form of Demand Draft or Bank Guarantee in the format 

at Appendix-V from a Scheduled Bank. 
 
(f) Demand Draft in favour of “Dholera Industrial City Development 

Limited (DICDL),” payable at Gandhinagar towards cost of Bid processing. 
 

Financial Bid: (online) 

(a) Appendix-IB (Letter comprising the Financial Bid). 

(b) Appendix A- Abstract of Cost Estimate (Bill of Quantities) 
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2.13.2 The Bidder shall submit the following documents physically: 
 

(a) Original Power of Attorney for signing the BID as per format at Appendix-III; 

(b) If applicable, Original Power of Attorney for Lead Member of Joint Venture 

as per the format at Appendix-IV; 
 

(c) If applicable, Original Joint Bidding Agreement for Joint Venture as per the 

format at Appendix-IV 

(d) BID Security in the form of Original Demand Draft or Bank Guarantee in 

the format at Appendix-V from a Scheduled Bank. 

(e) Bid Processing fee in the form of Original Demand Draft in favour of 

“Dholera Industrial City Development Limited (DICDL),” payable at 

Gandhinagar. 

(f) Appendix-IA (Letter comprising the Technical Bid) including Annexure I to 

V and supporting completion certificates / documents.  
 

Each of the envelopes shall clearly bear the following identification: 
 

 

“Application for Qualification cum Proposal: Earth Filling in Selected Plots of 

Activation Area in Dholera Special Investment Region, Dholera” 

 
and shall clearly indicate the name and address of the Bidder. In addition, the 

Bid Due Date should be indicated on the right hand corner of each of the 

envelopes. 

 

2.13.3 Each of the envelopes shall be addressed to:  DICDL address details 
 

 

DESIGNATION:  Managing Director 

ADDRESS:   Dholera Industrial City Development Limited,  

    6th Floor, Block No.  1 and 2, Udyog Bhavan,  

    Sector-11, ‘GH-4’ Circle, Gandhinagar – 382017  

    Gujarat, India 

FAX NO:   +91-79- 23222481  

 Phone:   +91-079-29750500, 

E-MAIL ADDRESS: dbrahmbhatt@dicdl.in 

 

2.13.4 If the envelopes are not sealed and marked as instructed above, the Employer 

assumes no responsibility for the misplacement or premature opening of the 

contents of the Bid and consequent losses, if any, suffered by the Bidder. 
 

 

2.13.5 Bids submitted by fax, telex, telegram or e-mail shall not be entertained and 

shall be rejected. 
 

 

2.14 Bid Due Date 

 
2.14.1 Technical and Financial Bid comprising of the document listed at 2.13.1 of the 

RFP shall be submitted online through e-procurement portal on or before 1500 

hours IST on the Bid Due Date. Documents listed at Clause 2.13.2 of the RFP 

shall be physically submitted on or before 1500 hours IST on the next working day 

of Bid Due Date (BDD+1), at the address provided in Clause 2.13.3 in the 

manner and form as detailed in this RFP. A receipt thereof should be obtained 

from the person specified in Clause 2.13.3. 

mailto:dbrahmbhatt@dicdl.in
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2.14.2 The Employer may, in its sole discretion, extend the Bid Due Date by 

issuing an Addendum in accordance with Clause 2.10 uniformly for all Bidders. 
 

 

2.15 Late Bids 

 
Bids received by the Employer after the specified time on the Bid Due Date 

shall not be eligible for consideration and shall be summarily rejected. 
 

 

2.16 Modifications/ substitution/ withdrawal of Bids 

 
2.16.1 The Bidder may modify, substitute or withdraw its e- BID after submission prior 

to the BID Due Date. No BID can be modified, substituted or withdrawn by the 

Bidder on or after the BID Due Date & Time. 

 

2.16.2 For modification of e-BID, Bidder has to detach its old BID from e-procurement 

portal and upload / resubmit digitally signed modified BID. For withdrawal of 

BID, bidder has to click on withdrawal icon at e-procurement portal and can 

withdraw its e-BID. Before withdrawal of a BID, it may specifically be noted that 

after withdrawal of a BID for any reason, Bidder cannot re-submit e-BID again. 

 
2.16.3 Any alteration/ modification in the Bid or additional information supplied 

subsequent to the Bid Due Date, unless the same has been expressly sought for 

by the Employer, shall be disregarded. 
 

 

D. EVALUATION PROCESS 

 
2.17 Opening and Evaluation of Bids 

 

Evaluation of Technical Bids: 

 
2.17.1 The Employer shall open the Bids at 1530 hours IST on the Bid Due Date, 

at the place specified in Clause 2.13.3 and in the presence of the Bidders who 

choose to attend. 

 
2.17.2 Technical Bids of those Bidders, who have not submitted their Bid online, shall 

not be considered for opening and evaluation. 

 
2.17.3 The Employer will subsequently examine and evaluate Technical Bids in 

accordance with the provisions set out in Section 3. 

 
2.17.4 Bidders are advised that qualification of Bidders will be entirely at the 

discretion of the Employer. Bidders will be deemed to have understood and 

agreed that no explanation or justification on any aspect of the Bidding Process 

or selection will be given. 

 

2.17.5 To facilitate evaluation of Technical BIDs, the Employer may, at its sole 

discretion, seek clarifications in writing from any Bidder regarding its Technical 

BID. Such clarification(s) shall be provided within the time specified by the 

Employer for this purpose. Any request for clarification(s) and all clarification(s) 

in response thereto shall be in writing. 

 

2.17.6 If a Bidder does not provide clarifications sought under Clause 2.17.5 above within 
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the prescribed time, its Bid may be liable to be rejected. In case the Bid is not 

rejected, the Employer may proceed to evaluate the Bid by construing the 

particulars requiring clarification to the best of its understanding, and the Bidder 

shall be barred from subsequently questioning such interpretation of the Employer. 

 

2.17.7 The Employer reserves the right to reject any Technical BID which is non-

responsive as per clause no 2.19, and no request for alteration, modification, 

substitution or withdrawal shall be entertained by the Employer in respect of such 

BID. 

 
2.17.8 Any information contained in the Bid shall not in any way be construed as 

binding on the Employer, its agents, successors or assigns, but shall be binding 

against the Bidder if the Project is subsequently awarded to it on the basis of 

such information. 

 
2.17.9 The Employer reserves the right not to proceed with the Bidding Process at 

any time without notice or liability and to reject any or all Bid(s) without 

assigning any reasons. 

 
2.17.10 If any information furnished by the Bidder is found to be incomplete, or 

contained in formats other than those specified herein, the Employer may, in 

its sole discretion, exclude the relevant project from computation of the Eligible 

Score of the Bidder. 

 
2.17.11 In the event that a Bidder claims credit for an Eligible Project, and such claim 

is determined by the Employer as incorrect or erroneous, the Employer shall 

reject such claim and exclude the same from computation of the Eligible Score, 

and may also, while computing the aggregate Experience Score of the Bidder, 

make a further deduction equivalent to the claim rejected hereunder. Where any 

information is found to be patently false or amounting to a material 

misrepresentation, the Employer reserves the right to reject the Bid in 

accordance with the provisions of Clauses 2.7.2 and 2.7.3. 

 

2.17.12 The Employer will get the BID security verified from the issuing authority and 

after due verification, the Authority will evaluate the Technical BIDs for their 

compliance to the eligibility and qualification requirements pursuant to clause 

2.2.1 & 2.2.2 of this RFP. 

 

2.17.13 After evaluation of Technical Bids, the Employer will publish a list of technically 

responsive Bidders whose financial bids shall be opened. The Employer shall 

notify other bidders that they have not been technically responsive. The Employer 

will not entertain any query or clarification from Applicants who fail to qualify. 

 

2.17.14 Evaluation of Financial Bids: 

 

The Employer shall inform the venue and time of online opening of the Financial 

Bids to the Technically responsive Bidders through e-procurement portal of the 

Employer and e-mail. The Employer shall online open the Financial Bids on date 

and time to be informed in this clause in the presence of the authorized 

representatives of the Bidders who may choose to attend. The Employer shall 

publicly announce the Bid Price quoted by the technically responsive Bidder. The 

Employer shall prepare a record of opening of Financial Bids. 
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2.18 Confidentiality 

 
Information relating to the examination, clarification, evaluation, and 

recommendation for the qualified Bidders shall not be disclosed to any person 

who is not officially concerned with the process or is not a retained professional 

advisor advising the Employer in relation to, or matters arising out of, or 

concerning the Bidding Process. The Employer will treat all information, 

submitted as part of Bid, in confidence and will require all those who have 

access to such material to treat the same in confidence. The Employer may 

not divulge any such information unless it is directed to do so by any statutory 

entity that has the power under law to require its disclosure or is to enforce 

or assert any right or privilege of the statutory entity and/ or the Employer or as 

may be required by law or in connection with any legal process. 

 

2.19 Tests of responsiveness 

 
2.19.1 Prior to evaluation of Bids, the Employer shall determine whether each Bid 

is responsive to the requirements of the RFP. A Bid shall be considered 

responsive only if: 

 
(a) it is received as per format at Appendix-I (A) and 1(B). 

 
(b) it is received by the Bid Due Date including any extension thereof 

pursuant to Clause 2.14.2; 
 

(c) it is signed, sealed, bound together in hard cover, and marked as 

stipulated in Clauses 2.12 and 2.13; 
 

(d) it is accompanied by the Power of Attorney as specified in Clause 

2.2.5, and in the case of a Joint Venture, the Power of Attorney as 

specified in Clause 2.2.6 (c); 
 

(e) it contains all the information and documents (complete in all respects) 

as requested in this RFP; 
 

(f) it contains information in formats same as those specified in this RFP; 
 

(g) it contains certificates from its Chartered Accountant  /  statutory 

auditors
1 

in the formats specified at Appendix-IA of the RFP for each 

Eligible Project; 

 
(h) Deleted 

 
(i) it is accompanied by the Jt. Bidding Agreement (for Joint Venture), 

specific to the Project, as stipulated in Clause 2.2.6(g); 
 

(j) it does not contain any condition or qualification; 

and 

 

(k) it is not non-responsive in terms hereof. 

                                                           
1 In case duly certified audited annual financial statements containing the requisite details are provided, a separate certification 

by statutory auditors would not be necessary in respect of Clause 2.19.1 (g). In jurisdictions that do not have statutory 
auditors, the firm of auditors which audits the annual accounts of the Applicant may provide the certificates required under this 
RFP. 
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2.19.2 The Employer reserves the right to reject any Bid which is non-responsive and 

no request for alteration, modification, substitution or withdrawal shall be 

entertained by the Employer in respect of such Bid. 

 
2.20 Clarifications 

 
2.20.1 To facilitate evaluation of Bids, the Employer may, at its sole discretion, seek 

clarifications from any Bidder regarding its Bid. Such clarification(s) shall 

be provided within the time specified by the Employer for this purpose. Any 

request for clarification(s) and all clarification(s) in response thereto shall be 

in writing. 

 
2.20.2 If a Bidder does not provide clarifications sought under Clause 2.20.1 above 

within the prescribed time, its Bid shall be liable to be rejected. In case the 

Bid is not rejected, the Employer may proceed to evaluate the Bid by 

construing the particulars requiring clarification to the best of its 

understanding, and the Bidder shall be barred from subsequently questioning 

such interpretation of the Employer. 
 
 
 

2.21 Selection of Bidder 
 

2.21.1 Subject to the provisions of Clause 2.7 the Bidder whose BID is adjudged as 

responsive in terms of Clause 2.19 and who quotes lowest price shall be declared 

as the selected Bidder (the "Selected Bidder").  

 

If the Financial Bid, which results as the lowest evaluated bid price, is seriously 

unbalanced, in the opinion of the Employer, the Employer may require the Bidder 

to produce detailed price analysis for any or all items of the project to demonstrate 

the internal consistency of those prices with the proposed construction methods 

and schedules. After evaluation of the price analysis, taking into consideration the 

schedule of estimated contract payments, the Employer may require the amount of 

the Performance Guarantee to be increased at the expense of the Bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of 

the successful bidder under the Contract. The level of increase in the Performance 

Guarantee, if any, shall be decided solely by the Employer, up to a maximum of 

50% of the prescribed performance guarantee.  

 

In the event that the Employer rejects or annuls all the BIDs, it may, in its 

discretion, invite all eligible Bidders to submit fresh BIDs hereunder. 

 

2.21.2 Deleted  

 

2.21.3 Deleted.  

 

2.21.4 Deleted.  
 

2.21.5 After selection, a Letter of Award (the "LOA") shall be issued, in duplicate, by the 

Employer to the Selected Bidder and the Selected Bidder shall, within 7(seven) 

days of the receipt of the LOA, sign and return the duplicate copy of the LOA in 

acknowledgement thereof. In the event the duplicate copy of the LOA duly signed 

by the Selected Bidder is not received by the stipulated date, the Employer may, 

unless it consents to extension of time for submission thereof, appropriate the BID 

Security of such Bidder as Damages on account of failure of the Selected Bidder 
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to acknowledge the LOA. 
 

2.21.6 After acknowledgement of the LOA as aforesaid by the Selected Bidder, it shall 

cause the bidder to execute the Agreement within the period prescribed in Clause 

1.3. The Selected Bidder shall not be entitled to seek any deviation, modification 

or amendment in the Agreement. 
 

2.22 Proprietary data  
 

All documents and other information supplied by the Employer or submitted 

by a Bidder to the Employer shall remain or become the property of the Employer. 

Bidders are to treat all information as strictly confidential and shall not use it 

for any purpose other than for preparation and submission of their Bid. The 

Employer will not return any Bid or any information provided along 

therewith. 

 

2.23 Correspondence with the Bidder 
 

Save and except as provided in this RFP, the Employer shall not entertain 

any correspondence with any Bidder in relation to the acceptance or rejection 

of any Bid. 
 

2.24 Contacts during BID Evaluation 

  

BIDs shall be deemed to be under consideration immediately after they are opened 

and until such time the Employer makes official intimation of award/ rejection to 

the Bidders. While the BIDs are under consideration, Bidders and/ or their 

representatives or other interested parties are advised to refrain, save and except as 

required under the Bidding Documents, from contacting by any means, the 

Employer and/ or their employees/ representatives on matters related to the BIDs 

under consideration.  
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3. CRITERIA FOR EVALUATION 
 

3.1 Evaluation parameters 

 
3.1.1 Only those Bidders who meet the eligibility criteria specified in Clause 2.2.1 

above shall qualify for evaluation under this Section 3. Bids of firms/ Joint 

Venture who do not meet these criteria shall be rejected. 

 
3.1.2 The Bidder’s competence and capability is proposed to be established by the 

following parameters: 

(a) Technical Capacity; and 

(b) Financial Capacity 

 
3.2 Deleted  

 
3.3 Details of Experience 

 
3.3.1 The Bidder should furnish the details of Eligible Experience as stated in 

qualification criteria. 

 
3.3.2 The Bidders must provide the necessary information relating to Technical 

Capacity as per format at Annex-II of Appendix-IA. 

 
3.3.3 The Bidder should furnish the required Project-specific information and 

evidence in support of its claim of Technical Capacity, as per format at Annex-

IV of Appendix-IA. 

 
3.4 Financial information for purposes of evaluation 

 
3.4.1 The Bid must be accompanied by the Audited Annual Reports of the Bidder 

(of each Member in case of a Joint Venture) for the last 5 (five) financial years, 

preceding the year in which the Bid is made. 

 
3.4.2 In case the annual accounts for the latest financial year are not audited and 

therefore the Bidder cannot make it available, the Bidder shall give an 

undertaking to this effect and the chartered accountant /  statutory auditor 

shall certify the same. In such a case, the Bidder shall provide the Audited 

Annual Reports for 5 (five) years preceding the year for which the Audited 

Annual Report is not being provided. 

 
3.4.3 The Bidder must establish the minimum Net Worth specified in Clause 2.2.2 

(B), and provide details as per format at Annex-III of Appendix-IA. 

 

3.5 Qualification of Bidders 

 

3.5.1 The credentials of eligible Bidders shall be measured in terms of their 

Experience.  In case of a Joint Venture, the Experience of the Lead Member 

a n d  other members shall be the Experience of the Joint Venture. All Bidders 

who fulfill the conditions of eligibility specified in Clause 2.2.2 and meet the 

other conditions specified in this RFP shall be qualified. 

 

3.5.2 The Bidders meeting the qualification requirements as per this RFP shall be 

notified officially after due verification of their credential information in support 

of qualification. 
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3.5.3 The Bidders meeting the qualification criteria shall be eligible for opening of 

the financial bids. 
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4. FRAUD AND CORRUPT PRACTICES 
 

 

4.1 The Bidders and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. 

Notwithstanding anything to the contrary contained herein, the Employer may 

reject a Bid without being liable in any manner whatsoever to the Bidder if it 

determines that the Bidder has, directly or indirectly or through an agent, 

engaged in corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice in the Bidding Process. 

 
4.2 Without prejudice to the rights of the Employer under Clause 4.1 hereinabove, 

if a Bidder is found by the Employer to have directly or indirectly or through 

an agent, engaged or indulged in any corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice during the 

Bidding Process, such Bidder shall not be eligible to participate in any tender 

or RFP issued by the Employer during a period of 2 (two) years from the 

date such Bidder is found by the Employer to have directly or indirectly or 

through an agent, engaged or indulged  in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the 

case may be. 

 
4.3 For the purposes of this Clause 4, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

 
(a) “corrupt practice” means (i) the offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value to influence the 

actions of any person connected with the Bidding Process (for 

avoidance of doubt, offering of employment to, or employing, or 

engaging in any manner whatsoever, directly or indirectly, any official 

of the Employer who is or has been associated in any manner, directly 

or indirectly, with the Bidding Process or the LOA or has dealt with 

matters concerning the  Contract or arising therefrom, before or after 

the execution thereof, at any time prior to the expiry of one year from 

the date such official resigns or retires from or otherwise ceases to be 

in the service of the Employer, shall be deemed to constitute influencing 

the actions of a person connected with the Bidding Process); or (ii) save 

and except as permitted under sub clause (d) of Clause 2.2.1, engaging 

in any manner whatsoever, whether during the Bidding Process or after 

the issue of the LOA or after the execution of the Contract, as the case 

may be, any person in respect of any matter relating to the Project or 

the LOA or the  Contract, who at any time has been or is a legal, 

financial or technical adviser of the Employer in relation to any matter 

concerning the Project; 

 
(b) “fraudulent practice” means a misrepresentation or omission of facts 

or suppression of facts or disclosure of incomplete facts, in order to 

influence the Bidding Process; 

 
(c) “coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any person or property to 

influence any person’s participation or action in the Bidding Process; 
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(d) “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Employer with the 

objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict 

of Interest; and 

 
(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Bidder with the objective of 

restricting or manipulating a full and fair competition in the Bidding 

Process. 
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5. PRE-BID CONFERENCE 
 

 
 

5.1 Pre-BID conference of the Bidders shall be convened at the designated date, time and 

place. A maximum of two representatives of prospective Bidders shall be allowed to 

participate on production of authority letter from the Bidder. 

 

5.2 During the course of Pre-Bid conference, the Bidders will be free to seek 

clarifications and make suggestions for consideration of the Employer. The 

Employer shall endeavor to provide clarifications and such further information as 

it may, in its sole discretion, consider appropriate for facilitating a fair, transparent 

and competitive Bidding Process. 
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6. MISCELLANEOUS 
 

 
 

6.1 The Bidding Process shall be governed by, and construed in accordance with, the 

laws of India and the Courts at Gandhinagar, Gujarat shall have exclusive 

jurisdiction over all disputes arising under, pursuant to and/ or in connection with 

the Bidding Process. 

 
6.2 The Employer, in its sole discretion and without incurring any obligation or liability, 

reserves the right, at any time, to; 

 
(a) suspend and/ or cancel the Bidding Process and/ or amend and/ or 

supplement the Bidding Process or modify the dates or other terms and 

conditions relating thereto; 

 
(b) consult with any Bidder in order to receive clarification or further 

information; 

 
(c) qualify or not to qualify any Bidder and/ or to consult with any Bidder in 

order to receive clarification or further information; 

 
(d) retain any information and/ or evidence submitted to the Employer by, on 

behalf of, and/ or in relation to any Bidder; and/ or 

 
(e) independently verify, disqualify, reject and/ or accept any and all 

submissions or other information and/ or evidence submitted by or on behalf 

of any Bidder. 

 

6.3 It shall be deemed that by submitting the Bid, the Bidder agrees and releases the 

Employer, its employees, agents and advisers, irrevocably, unconditionally, fully 

and finally from any and all liability for claims, losses, damages, costs, expenses 

or liabilities in any way related to or arising from the exercise of any rights and/ 

or performance of any obligations hereunder and the Bidding Documents, pursuant 

hereto, and/ or in connection with the Bidding Process, to the fullest extent 

permitted by applicable law, and waives any and all rights and/ or claims it may 

have in this respect, whether actual or contingent, whether present or in future. 
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APPENDIX IA 
 

Letter Comprising the Technical Bid 
(Refer Clause 2.13.1) 

 
To, 

 
Dated: [   *********** 

***********  

*********** ] 

 
Sub: Application for Technical Bid for ***** Project  

Dear Sir, 

 1.         With reference to your RFP document dated ……….., we, having examined the 

RFP   document   and   understood   its   contents,   hereby   submit   our   Bid for the 

aforesaid project. The Bid is unconditional and unqualified.  

 
2. We acknowledge that the Employer will be relying on the information provided in 

the Bid and the documents accompanying such Bid for selection of the Bidders for the 

aforesaid project, and we certify that all information provided in the Bid and in Annexes 

I to V is true and correct; nothing has been omitted which renders such information 

misleading; and all documents accompanying such Bid are true copies of their respective 

originals. 

 

3. This statement is made for the express purpose of qualifying as a Bidder for the 

construction of the aforesaid Project and maintenance of the Project during the Defects 

Liability Period. 

 

4. We shall make available to the Employer any additional information it may find 

necessary or require to supplement or authenticate the Qualification statement. 

 

5. We acknowledge the right of the Employer to reject our Bid without assigning any 

reason or otherwise and hereby waive, to the fullest extent permitted by applicable law, 

our right to challenge the same on any account whatsoever. 

 

6. We certify that in the last three years, any of the Joint Venture Members have neither 

failed to perform on any contract, as evidenced by imposition of a penalty by an arbitral 

or judicial authority or a judicial pronouncement or arbitration award, nor been expelled 

from any project or contract by any public authority nor have had any contract terminated 

by any public authority for breach on our part. 

 
7. We declare that: 

 

(a) We  have  examined  and  have  no  reservations  to  the  RFP  document, 

including any Addendum issued by the Employer. 

 

(b) We  do  not  have  any  conflict  of  interest  in  accordance  with  Clauses 

2.2.1(c) and 2.2.1(d) of the RFP document; and 
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Appendix IA 

Page 2 

 

(c) We have not directly or indirectly or through an agent engaged or indulged 

in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice, as defined in Clause 4.3 [or  obst ruct ive  

pract ice  as  def ined  in  Appendix V]  of the RFP document, in respect 

of any tender or request for proposal issued by or any agreement entered 

into with the Employer or any other  public sector enterprise or any 

government, Central or State; and 

 

(d) We hereby certify that we have taken steps to ensure that in conformity 

with the provisions of Section 4 of the RFP document, no person acting 

for us or on our behalf has engaged or will engage in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive 

practice. 

 

8. We understand that you may cancel the Bidding Process at any time and that you 

are neither bound to accept any Bid that you may receive nor to invite the Bidders to Bid 

for the Project, without incurring any liability to the Bidders, in accordance with Clause 

2.17.9 of the RFP document. 

 

9. We believe that we/ our Joint Venture/ proposed Joint Venture satisfy(ies) the Net 

Worth criteria and meet(s) all the requirements as specified in the RFP document and are 

qualified to submit a Bid. 

 
10. We declare that we/ any Member of the Joint Venture are not a Member of a/ any 

other Joint Venture applying for bid. 

 
11. We certify that in regard to matters other than security and integrity of the country, 

we/ any Member of the Joint Venture have not been convicted by a Court of Law or 

indicted or adverse orders passed by a regulatory Employer which could cast a doubt 

on our ability to undertake the Project or which relates to a grave offence that outrages 

the moral sense of the community. 

 
12. We further certify that in regard to matters relating to security and integrity of the 

country, we/ any Member of the Joint Venture have not been charge-sheeted by any 

agency of the Government or convicted by a Court of Law. 

 
13. We further certify that no investigation by a regulatory authority is pending either 

against us/ any Member of the Joint Venture or against our CEO or any of our directors/ 

managers/ employees. 

 

14. We further certify that we/ any Member of the Joint Venture are not barred by the 

Central/ State Government or any entity controlled by it, from participating in any project 

and that no bar subsists as on the date of Bid.  

 

15. Deleted  
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16. We undertake that in case due to any change in facts or circumstances during the 

Bidding Process, we are attracted by the provisions of disqualification in terms of the 

provisions of this RFP, we shall intimate the Employer of the same immediately. 

 
17. The Statement of Legal Capacity as per format provided at Annex-V in 

Appendix-IA of the RFP document, and duly signed, is enclosed. The power of attorney 

for signing of bid and the power of attorney for Lead Member of Joint Venture, as per 

format provided at Appendix II and III respectively of the RFP, are also enclosed. 

 

18.  Deleted 

 
19. We hereby irrevocably waive any right or remedy which we may have at any 

stage at law or howsoever otherwise arising to challenge or question any decision taken 

by the Employer in connection with the selection of Bidders, selection of the Bidder, or 

in connection with the selection/ Bidding Process itself, in respect of the above mentioned 

Project and the terms and implementation thereof. 

 

20. The documents accompanying the Technical BID, as specified in Clause 2.13.1 of 

the RFP, have been submitted in separate files. 

 

21. We offer a BID Security of Rs.**** (Rupees **** only) to the Employer in 

accordance with the RFP Document. 

 

22. The BID Security in the form of a Demand Draft or Bank Guarantee is attached. 

 
23. We agree and undertake to abide by all the terms and conditions of the RFP 

document. 
 

24. We certify that in terms of the RFP, our Net Worth is Rs. ……………….. (Rs. in 

words)  

 

25. We undertake to engage personnel specialized/ sub-contractors for construction of 

those elements of the Project for which we do not have adequate experience 

 
26. We agree and undertake to be jointly and severally liable for all the obligations of the 

Contractor under the Contract Agreement.}$ 

 

27. We hereby submit our BID and offer a BID Price as indicated in Financial Bid for 

undertaking the aforesaid Project in accordance with the Bidding Documents and the 

Agreement. 

 

28. WE undertake to deploy following minimum equipment/vehicles for smooth 

execution of the works. 

 

1. Dump Trucks / Tippers: 30 Nos. 

2. Excavators: 4 Nos. 

3. Rollers: 4 Nos. 
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4. Graders: 4 Nos. 

5. Water Tankers: 8 Nos. 

 WE further confirm and clearly understood that the machinery listed above shall not be a 

limiting factor and it shall be his responsibility to arrange as per direction of Employer 

Representative time to time. 

29. WE confirm  & declare that the following equipment/vehicles along with capacity and their 

numbers s are Owned by ourselves and our associates: 

1.  

2.  

3.  

4.  

5.  

………………… 

………………… 

30. WE also confirm that we shall arrange following equipment/vehicles from other sources within 

time as per site requirement to complete the work.  

1.  

2.  

3.  

4.  

5.  

………………… 

………………… 

 

31. We shall keep this offer valid for 120 (one hundred and Twenty) days from the BID 

Due Date specified in the RFP. 

 

In witness thereof, we submit this bid under and in accordance with the terms of the RFP 

document. 

 
 

Yours faithfully, 

 
Date:                                    (Signature, name and designation of the Authorised Signatory) 

 
Place:                                                              Name and seal of the Bidder/ Lead Member 

 

 

Note: Paragraphs in square parenthesis may be omitted, if not applicable, or modified as 

necessary. 

 
$ 

Omit if the Bidder is not a Joint Venture. 
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ANNEX-I 
 

Details of Bidder 

Appendix IA 

Annex-I 

1. (a) Name: 

 (b) Country of incorporation: 

 (c) Address of the corporate headquarters and its branch office(s), if any, 

in India: 

 (d) Date of incorporation and/ or commencement of business: 

 (e) GST Number and copy: 

2. Brief  description  of  the  Company  including  details  of  its  main  lines  of 

business and proposed role and responsibilities in this Project: 

 
3. Details of individual(s) who will serve as the point of contact/ communication 

for the Employer: 
 

(a) Name: 
 

(b) Designation: 
 

(c) Company: 
 

(d) Address: 
 

(e) Telephone Number: 
 

(f) E-Mail Address: 
 

(g) Fax Number: 

 
4. Particulars of the Authorised Signatory of the Bidder: 

 

(a) Name: 
 

(b) Designation: 
 

(c) Address: 
 

(d) Phone Number: 
 

(e) Fax Number: 

 
5. In case of a Joint Venture: 

 

(a) The information above (1-4) should be provided for all the Members of 

the Joint Venture. 
 

(b) A copy of the Jt. Bidding Agreement, as envisaged in Clause 2.2.6(g) 

should be attached to the Bid. 
 

(c) Information regarding the role of each Member should be provided as 

per table below: 
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Appendix IA 

Annex-I 
 

 
 

Sl. 

No. 

Name of Member Role* 

{Refer Clause 

2.2.6(d)}
$
 

Share of work in the Project 

{Refer Clauses 2.2.6(a) & (f) 

& (h)} 

1.    

2.    
 

* The  role  of  each  Member,  as  may  be  determined  by  the  Bidder, 

should be indicated in accordance with instruction 4 at Annex-IV. 

 
(d) The following information shall also be provided for each Member of 

the Joint Venture: 
 

Name of Bidder/ member of Joint Venture: 
 

No. Criteria Yes No 

1. Has the Bidder/ constituent of the Joint Venture been 

barred by the [Central/ State] Government, or any 

entity controlled by it, from participating in any 

project 

  

2. If the answer to 1 is yes, does the bar subsist as on 

the date of Bid. 

  

3. Has the Bidder/ constituent of the Joint Venture paid 

liquidated damages of more than 5% of the contract 

value in a contract due to delay or has been penalised 

due to any other reason in relation to execution of a 

contract, in the last three years? 

  

 

6. A statement by the Bidder and each of the Members of its Joint Venture 

(where applicable) disclosing material non-performance or contractual non- 

compliance in past projects, contractual disputes and litigation/ arbitration in 

the recent past is given below (Attach extra sheets, if necessary): 
 
 
 
 

$ 
All provisions contained in curly parenthesis shall be suitably modified by the Bidder to reflect the 

particulars relating to such Bidder. 
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Annex-I 

The updated following information w.r.t para 2.2.8 for the Bidder and each Member of the Joint 

Venture: 

 

Name of Applicant/ member of Joint Venture: 

No. Criteria 
1st last 

Year 

2nd last 

year 

3rd last 

year 

1. If bidder have either failed to perform on any 

contract, as evidenced by imposition of a penalty by 

an arbitral or judicial authority or a judicial 

pronouncement or arbitration award against the 

Bidder or any of its Joint Venture Member, as the case 

may be, or has been expelled from any project or 

contract by any public entity nor have had any 

contract terminated by any public entity for breach by 

such Bidder or any of its Joint Venture Member. 

   

2. Updated details of stage of litigation, if so, against the 

Employer / Governments on all the on-going projects 

of the bidder or any of its Joint Venture Member. 

   

3. Updated details of on-going process of blacklisting if 
so, under any contract with Employer / Government 
on the Bidder including any of its Joint Venture 
member. 
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ANNEX-II 
 

Technical Capacity of the Bidder 
@

 

 

(Refer to Clauses 2.2.2and 3.3of the RFP) 

Appendix IA 

Annex-II 

 

Sr. No. Name of the work Project details Project cost 
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ANNEX-III 
 

Financial Capacity of the Bidder 
 

(Refer to Clauses 2.2.2(B), 2.2.4 (ii) and 3.4 of the RFP) 
 
 

(a) Construction Turnover  
 
  

S. No. Financial years 
Average Annual turnover from construction 

business of the Bidder (INR) 

1 2018-2019  

2 2017-2018  

3 2016-2017  

   

 Average for three years [indicate sum of above divided by 3] 

 
 

Certificate from the chartered accountant / Statutory Auditor 

 

This is to certify that [name of company] [registered address] has received the payments 

shown above against the respective years. 

 

Name of Authorized Signatory 

 

Designation 

 

Name of firm 

 

Signature of Authorized Signatory 

Seal of Audit firm 

 

Note: 

 

i. In case of a consortium, above form has to be submitted for each consortium member 

and Minimum Eligibility Criteria for revenue should be satisfied by the Member-in-

charge. 

 

ii. In case the Bidder does not have a statutory auditor, it may provide the certificate from 

its Chartered Accountant. 
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(b) (i) Net Worth (In Rs. crore
$
) 

 

 
 

Bidder type  Net Cash Accruals 
Net 

Worth
£
 

 
 

 
(1) 

 Year Year Year Year Year Year 

1 2 3 4 5 1 

(2) (3) (4) (5) 67) (7) 

Single entity 

Bidder  or 

Lead 

Member 

including 

other 

members   of 

the Joint 

Venture 

       

TOTAL        

 
Name & address of Bidder’s Bankers: 

$   £
The Bidder should provide details of its own Financial Capacity. 
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Instructions: 
 
 

1. The Bidder shall attach copies of the balance sheets, financial statements and 

Annual Reports for 5 (five) years preceding the Bid Due Date. The financial 

statements shall: 
 

(a) reflect the financial situation of the Bidder; 
 

(b) be audited by a chartered 

accountant /  statutory auditor; 
 

(c) be complete, including all notes to the financial statements; and 
 

(d) correspond to accounting periods already completed and  audited  (no 

statements for partial periods shall be requested or accepted). 
 

2. Net Cash Accruals shall mean Profit After Tax + Depreciation. 
 

3. Net Worth shall mean (Subscribed and Paid-up Equity + Reserves) less 

(Revaluation reserves + miscellaneous expenditure not written off + reserves 

not available for distribution to equity shareholders). 
 

4. Year 1 will be the latest completed financial year, preceding the bidding. Year 

2 shall be the year immediately preceding Year 1 and so on. In case the Bid Due 

Date falls within 3 (three) months of the close of the latest financial year, 

refer to Clause 2.2.12. 
 

5. In the case of a Joint Venture, a copy of the Jt. Bidding Agreement shall be 

submitted in accordance with Clause 2.2.6 (g) of the RFP document. 
 

6. The Bidder shall also provide the name and address of the Bankers to the 

Bidder. 
 

7. The Bidder shall provide an c h a r t e r e d  a c c o u n t a n t  /  Auditor’s Certificate 

specifying the net worth of the Bidder and also specifying the methodology 

adopted for calculating such net worth in accordance with Clause 2.2.4 (ii) of 

the RFP document. 
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ANNEX-IV 
 

Details of Eligible Projects 
 

(Refer to Clauses 2.2.2(A) and 3.3 of the RFP) 

# A separate sheet should be filled for each Eligible Project. 

 
 
 

Project Code:             Entity: Self/Members: 

 

Item 
 
 

(1) 

Refer 

Instruction 

(2) 

Particulars of the Project 
 
 

(3) 

Title & nature of the project   

Category 5  

Year-wise (a) payments 

received for construction 

for eligible projects 

6 Sr.no. Year  Payment 

(amount in 

INR.) 

   

   

   
 

Entity for which the project 

was constructed 

7  

Location   

Project cost 8  

Date of commencement of 

project/ contract 

  

Date of completion/ 

commissioning 

9  

Completion 

certificate attached  

Yes/ 

No 

 

 

 

Note:  

 

Bidders are notified that they can add any number of projects to substantiate their experience in 

support of their Qualifying experience along with all details/ attachments in same format as above. 

Further experience data mentioned/attached anywhere else may not be taken into account and the 

Employer takes no responsibility to review such information. 
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Instructions: 
 

1. Bidders are expected to provide information in respect of each Projects in this 

Annex. The projects cited must comply with the eligibility criteria specified 

in Clause 3.2.3 of the RFP, as the case may be. Information provided in this 

section is intended to serve as a backup for information provided in the Bid. 

Bidders should also refer to the Instructions below. 

 

2. The Project Codes would be a, b, c, d etc. 
 

3. A separate sheet should be filled for each Project. 

 

 

 



 
RfQ cum RfP for Earth Filling in Selected Plots of Activation 

Area in Dholera Special Investment Region, Dholera 

DICDL 

 

 

Request for Proposal Page 45 

Appendix IA 

 Annex-V 

 

ANNEX-V 
 

Statement of Legal Capacity 
 

 
(To be forwarded on the letterhead of the Bidder/ Lead Member of Joint Venture) 

 

 
 
 

Ref. Date: 
 
 

 

To, 
 
 

*********** 

*********** 
 

 

Dear Sir, 
 
 

We hereby confirm that we/ our members in the Joint Venture (constitution of which 

has been described in the application) satisfy the terms and conditions laid out in the 

RFP document. 

 
We have agreed that …………………… (insert member’s name) will act as the Lead 

Member of our Joint Venture.* 

 
We have agreed that ………………….. (insert individual’s name) will act as our 

representative/ will act as the representative of the Joint Venture on its behalf* and 

has been duly authorized to submit the RFP. Further, the authorized signatory is vested 

with requisite powers to furnish such letter and authenticate the same. 
 

 

Thanking you, 
 

 
 

Yours faithfully, 

(Signature, name and designation of the authorized signatory) 

For and on behalf of…………………………….. 

*Please strike out whichever is not applicable. 
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Information required to evaluate the BID Capacity under clause 2.2.1(f)  

 

To calculate the value of "A" 

 

1. A table containing value of Civil Engineering Works in respect to Projects (EPC 

Contract/ Item Rate Contract/ Construction works) undertaken by the Bidder during the 

last 5 years is as follows: 

 

Sr. No. Year 
Value of Civil Engineering Works undertaken 

w.r.t.  Projects (Rs. In Crores) 

1 2018-19  

2 2017-18  

3 2016-17  

4 2015-16  

5 2014-15  

 

2.  Maximum value of projects that have been undertaken during the F.Y. _________ out 

of the last 5 years and value thereof is Rs.

 Crores (Rupees ________________________________ ). 

Further, value updated to the price level of the year indicated in Appendix is as 

follows: 

 

Rs.   Crores x  ______ (Updation Factor as per Appendix) = Rs.  ____________  

Crores  

 (Rupees ) 

             To be certified by Statutory Auditor or Chartered Accountant.  
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 To calculate the value of "B" 

 
A table containing value of all the existing commitments and on-going workings to be completed 

during the next Eighteen Months (1.5) years is as follows: 

 

 

 

The Statement showing the value of all existing commitments and ongoing works as well as the 

stipulated period of completion remaining for each of the works mentioned above is verified 

from the certificate issued that has been countersigned by the Client or its Engineer-in-charge 

not below the rank of Executive Engineer or equivalent in respect of EPC Projects or 

Concessionaire / Authorized Signatory of the Employer in respect of BOT Projects/ CA/ 

Statutory Auditor. 

 

Sl. 
No. 

Name of 
Project / 

Work 

Percentage of 
participation 
of Bidder in 
the project 

Stipulated period 
of completion as 
per Agreement / 

LOA 

Value of 
contract as per 
Agreement / 

LOA 

Value of 
work 

completed 

Balance 
value of 

work to be 
completed 

Anticipated 
date of 

completion 

Balance value 
of work at 

2014-15 price 
level 

    Rs. in Crore Rs. in 
Crore 

Rs. in 
Crore 

 Rs. in Crore 

1 2 3 4 5 6 7 8 9 (3x 7 x #) 

         

         

         

         

         

         

# Updation Factor as given below: 

For F.Y. / Calendar Updation 

Year Year Factor 

Base 2018-19 1.00 

-1 2017-18 1.1 

-2 2016-17 1.21 

-3 2015-16 1.33 

-4 2014-15 1.46 
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APPENDIX - IB 

Letter comprising the Financial BID  

(Refer Clauses 2.13.1, and 2.19) 

 
 

Sub: BID for *** ** Project 

 
Dated: 

 

Dear Sir, 

 

1. With reference to your RFP document dated *** **, I/we, having examined the Bidding 

Documents and understood their contents, hereby submit my/our BID for the aforesaid Project. 

The BID is unconditional and unqualified. 

2. I/ We acknowledge  that  the  Employer  will  be  relying  on  the  information  provided in 

the BID and the  documents  accompanying  the  BID  for  selection  of  the Contractor for 

the aforesaid Project, and we certify that all information provided in the Bid are true 

and correct; nothing has been omitted which renders such information misleading; and all 

documents accompanying the BID are true copies of their respective originals. 
 

3. The Bid price has been quoted by me/us after taking into consideration of all the terms and 

conditions stated in the RFP, Draft Agreement, our own estimates of Costs and after careful 

assessment of the site and all the conditions that may affect the project cost and implementation 

of the Project and we understand that no additional payments shall be allowed on the basis of 

change in site parameters at a later date. 

4. I/ We acknowledge the right of  the  Employer  to  reject  our  BID  without  assigning any 

reason or otherwise and  hereby  waive, to the fullest extent permitted by applicable law, 

our right to challenge the same on any account whatsoever. 
 

5. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into a 

Agreement in accordance with the draft that has been provided to me/us prior to the BID 

Due Date. We agree not to seek any changes in the aforesaid draft and agree to abide by 

the same. 
 

6. I/ We shall keep this offer valid for 120 (one hundred and Twenty) days from the BID Due 

Date specified in the RFP. 

7. I/ We hereby submit our BID and offer a BID Price Rs. ...................................... 

(Rs.........................................................................................................     in     words)     for 

undertaking the aforesaid Project in accordance with the Bidding Documents and the 

Agreement. 

Yours faithfully, 

 
Date:  (Signature, name and designation of 

the Place:            Authorised Signatory) 

Name & seal of Bidder / Lead Member Class III 

DSC ID of Authorised Signatory  
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APPENDIX II 
 

Format for Power of Attorney for Signing of Bid 
 

(Refer Clause 2.2.5) 
 
 

Know all men by these presents, We…………………………………………….. (name 

of the firm and address of the registered office) do hereby irrevocably constitute, 

nominate, appoint and authorize Mr/ Ms (name), …………………… son/daughter/wife    

of    ………………………………    and    presently    residing    at 

…………………., who is presently employed with us/ the Lead Member of our Joint 

Venture and holding the position of ……………………………. , as our true and lawful 

attorney (hereinafter referred to as the “Attorney”) to do in our name and on our 

behalf, all such acts, deeds and things as are necessary or required in connection with 

or incidental  submission of  our bid  for the  *****  Project  proposed or being 

developed  by the 

***** (the “Employer”) including but not limited to  signing and submission of 

allbids and other documents and writings, participate in Bids and other conferences 

and providing information/ responses to the Employer, representing us in all matters 

before the Employer, signing and execution of all contracts including the Contract 

A g r e e m e n t  and undertakings consequent to acceptance of our bid, and generally 

dealing with the Employer in all matters in connection with or relating to or arising 

out of our bid for the said Project and/ or upon award thereof to us and/or until the 

Commencement Date under Contract Agreement  

 
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 

deeds and things done or caused to be done by our said Attorney pursuant to and in 

exercise of the powers conferred by this Power of Attorney and that all acts, deeds 

and things done by our said Attorney in exercise of the powers hereby conferred shall 

and shall always be deemed to have been done by us. 

 
IN WITNESS WHEREOF WE, …………………………., THE ABOVE NAMED 

PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS ……… 

DAY OF …………. 2….. 
 

 

For 

………………………….. 

(Signature, name, designation and address) 

Witnesses: 
 

 

1. 

(Notarised) 

2. 
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Accepted 
 
 

…………………………… 

(Signature) 
 

 

(Name, Title and Address of the Attorney) 
 
 

 
Notes: 

 
 The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of 

the executant(s) and when it is so required, the same should be under common 

seal affixed in accordance with the required procedure. 
 

 Wherever required, the Bidder should submit for verification the extract of the 

charter documents and documents such as a board or shareholders’ resolution/ 

power of attorney in favour of the person executing this Power of Attorney for the 

delegation of power hereunder on behalf of the Bidder. 
 

 For a Power of Attorney executed and issued overseas, the document will also 

have to be legalised by the Indian Embassy and notarised in the jurisdiction where 

the Power of Attorney is being issued. However, the Power of Attorney provided 

by Bidders from countries that have signed the Hague Legislation Convention 1961 

are not required to be legalised by the Indian Embassy if it carries a conforming 

Appostille certificate. 
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APPENDIX III 
 

Format for Power of Attorney for Lead Member of Joint Venture 
 

(Refer Clause 2.2.5) 
 

 

Whereas the ***** (“the Employer”) has invited bids from interested parties for the 

***** Project (the “Project”). 

 
Whereas,    ……………………..,    ……………………..,    ……………………..    and 

…………………….. (collectively the “Joint Venture”) being Members of the Joint 

Venture are interested  in bidding for the Project in accordance with the terms and 

conditions of the Request for Qualification document (RFP), Request for Proposal 

(RFP) and other connected documents in respect of the Project, and 

 
Whereas, it is necessary for the Members of the Joint Venture to designate one of 

them as the Lead Member with all necessary power and Employer to do for and on 

behalf of the Joint Venture, all acts, deeds and things as may be necessary in connection 

with the Joint Venture’s bid for the Project and its execution. 

 
NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 

 
We, …………………….. having our registered office at …………………….., M/s. 

……………………..  having   our  registered   office   at  ……………………..,  M/s. 

……………………..   having   our   registered   office   at   ……………………..,   and 

…………………….. having our registered office at  …………………….., (hereinafter 

collectively referred to as the “Principals”) do hereby irrevocably designate, nominate, 

constitute, appoint and authorize M/S …………………….. having its registered office 

at …………………….., being one of the Members of the Joint Venture, as the Lead 

Member and true and lawful attorney of the Joint Venture (hereinafter referred to as 

the “Attorney”). We hereby irrevocably authorize the Attorney (with power to sub-

delegate) to conduct all business for and on behalf of the Joint Venture and any one of 

us during the bidding process and, in the event the Joint Venture is awarded the contract, 

during the execution of the Project and in this regard, to do on our behalf and on behalf 

of the Joint Venture, all or any of such acts, deeds or things as are necessary or required 

or incidental to the qualification of the Joint Venture and submission of its bid for the 

Project, including but not limited to signing and submission of , bids and other 

documents and writings, participate in bidders and other conferences, respond to 

queries, submit information/ documents, sign and execute contracts and undertakings 

consequent to acceptance of the bid of the Joint Venture and generally to represent 

the Joint Venture in all its dealings with the Employer, and/ or any other Government 

Agency or any person, in all matters in connection with or relating to or arising out of 

the Joint Venture’s bid for the Project and/ or upon award thereof until the 

Commencement Date under the Contract Agreement . 
 

 

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 

deeds and things done or caused to be done by our said Attorney pursuant to and in 

exercise of the powers conferred by this Power of Attorney and that all acts, 
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deeds  and  things  done  by  our  said  Attorney  in  exercise  of  the  powers  hereby 

conferred shall and shall always be deemed to have been done by us/ Joint Venture. 

 
IN  WITNESS   WHEREOF   WE   THE   PRINCIPALS  ABOVE   NAMED   HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS …………………. DAY OF 

………. 2..… 

 
For …………………….. 

(Signature) 

…………………….. 

(Name & Title) 

 
For …………………….. 

(Signature) 

 
…………………….. 

(Name & Title) 

 
For …………………….. 

(Signature) 

 
…………………….. 

(Name & Title)  
 
 

Witnesses: 

1. 

2. 

 
……………………………………… 

(Executants) 

(To be executed by all the Members of the Joint Venture) 

 
Notes: 

 
 The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of 

the executant(s) and when it is so required, the same should be under common 

seal affixed in accordance with the required procedure. 
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 Also, wherever required, the Bidder should submit for verification the extract of 

the charter documents and documents such as a board or shareholders’ resolution/ 

power of attorney in favour of the person executing this Power of Attorney for the 

delegation of power hereunder on behalf of the Bidder. 
 

 For a Power of Attorney executed and issued overseas, the document will also 

have to be legalised by the Indian Embassy and notarised in the jurisdiction where 

the Power of Attorney is being issued. However, the Power of Attorney provided 

by Bidders from countries that have signed the Hague Legislation Convention 

1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Appostille certificate. 
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APPENDIX IV 
 

Format for Joint Bidding Agreement for Joint Venture 
 

(Refer Clause 2.13.2) 
 

(To be executed on Stamp paper of appropriate value) 
 

 
 

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of 

………… 20… 
 

AMONGST 
 

1. {………… , a company } and having its registered office at ………… 

(hereinafter referred to as  the “First Part” which expression shall, unless 

repugnant to the context include its successors and permitted assigns) 
 

AND 
 

2. {………… , a company } and having its registered office at ………… 

(hereinafter referred to as the “Second Part” which expression shall, unless 

repugnant to the context include its successors and permitted assigns) 
 
 

The above mentioned parties of the FIRST, {SECOND } PART are 

collectively referred to as the “Parties” and each is individually referred to as a 

“Party” 
 

WHEREAS, 
 

(A) [……………………………………………………………., incorporated under 

the … … … … … … . . Act … . . , represented by its … … … and having its 

principal offices at ………………] (hereinafter referred to as the “Employer” 

which expression 
 

shall, unless repugnant to the  context or meaning thereof,  include its 

administrators, successors and assigns) has invited Bids (the Bids”)   by   its   

Request   for   Qualification   No.   …………   dated 

…………(the “RFP”) for  of bidders … … … … … . Project (the “Project”) 

through an Contract Agreement . 
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(B) The Parties are interested in jointly bidding for the Project as members of a 

Joint Venture and in accordance with the terms and conditions of the RFP 

document and other bid documents in respect of the Project, and 
 

(C) It is a necessary condition under the RFP document that the members of the 

Joint Venture shall enter into a Joint Bidding Agreement and furnish a copy 

thereof with the Bid. 
 

NOW IT IS HEREBY AGREED as follows: 
 

1. Definitions and Interpretations 
 

In this Agreement, the capitalised terms shall, unless the context otherwise 

requires, have the meaning ascribed thereto under the RFP. 
 

2. Joint Venture 
 

2.1 The Parties do hereby irrevocably constitute a Joint Venture (the “Joint 

Venture”) for the purposes of jointly participating in the Bidding Process for 

the Project. 
 

2.2 The Parties hereby undertake to participate in the Bidding Process only through 

this Joint Venture and not individually and/ or through any other Joint Venture 

constituted for this Project, either directly or indirectly. 
 

3. Covenants 
 

The Parties hereby undertake that in the event the Joint Venture is declared the 

selected Bidder and awarded the Project, it shall enter into the Contract 

Agreement with the Employer for performing all its obligations as the 

Contractor in terms of the Contract Agreement for the Project. 
 

4. Role of the Parties 
 

The Parties hereby undertake to perform the roles and responsibilities as 

described below: 
 

(a) Party of the First Part shall be the Lead member of the Joint Venture 

and shall have the power of attorney from all Parties for conducting all 

business for and on behalf of the Joint  Venture during the Bidding 

Process and until the  Commencement Date under the Contract 

Agreement; 
 

(b) Party of the Second Part shall be {the Member of the Joint Venture; 

and} 
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5. Joint and Several Liability 

 

The Parties do hereby undertake to be jointly and severally responsible for all 

obligations and liabilities relating to the Project and in accordance with the 

terms of the RFP, and the Contract Agreement , till such time as the completion 

o f  t h e  Defects Liability Period in accordance with the Contract Agreement. 

 

The Parties do hereby undertake and declare that the Lead Member shall represent 

all the members of the Joint Venture and shall at all times be liable and responsible 

for discharging the functions and obligations of the Joint Venture; and that each 

member of the joint Venture shall be bound by any decision, communication, 

notice, action or inaction of the Lead Member on any matter related to this 

Agreement and the Employer shall be entitled to rely upon any such action, 

decision or communication of the Lead Member. The Employer shall have the 

right to release payments solely to the Lead Member and shall not in any manner 

be responsible or liable for the inter se allocation of payments among members of 

the Joint Venture. 

 

6. Share of work in the Project 
 

The Parties agree that the proportion of construction in the Contract Agreement 

to be allocated among the members shall be as follows: 
 

First Party: 

Second Party: 

 
Further, the Lead Member shall itself undertake and perform at least 60 (Sixty) 

per cent scope of the proposed project if the Contract is allocated to the Joint 

Venture. 
 

7. Representation of the Parties 
 

Each Party represents to the other Parties as of the date of this Agreement that: 
 

(a) Such Party is duly organized, validly existing and in good standing 

under the laws of its incorporation and has all requisite power and 

authority to enter into this Agreement; 
 

(b) The execution, delivery and performance by such Party of this 

Agreement has been authorized by all necessary and appropriate 

corporate or governmental action and a copy of the extract of  the charter 

documents and board resolution/ power of attorney in favour of the 

person executing this Agreement for the delegation of power and 

authority to execute this Agreement on behalf of the Joint Venture 

Member is annexed to this Agreement, and will not, to the best of its 

knowledge: 
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(i) require any consent or approval not already obtained; 

 

(ii) violate  any  Applicable  Law  presently  in  effect  and  having 

applicability to it; 
 

(iii) violate the memorandum and articles of association, by-laws or 

other applicable organisational documents thereof; violate any 

clearance, permit, concession, grant, license  or other 

governmental authorization,  approval,  judgement,  order or 

decree or any mortgage agreement, indenture or any other 

instrument to which such Party is a party or by which such 

Party or any of its properties or assets are bound or that is 

otherwise applicable to such Party; or 
 

(iv) create or impose any liens, mortgages, pledges, claims, security 

interests, charges or Encumbrances or obligations to create a 

lien, charge, pledge, security interest, encumbrances or 

mortgage in or on the property of such Party, except for 

encumbrances that would not, individually or in the aggregate, 

have a material adverse effect on the financial condition or 

prospects or business of such Party so as to prevent such Party 

from fulfilling its obligations under this Agreement; 
 

(c) this Agreement is the legal and binding obligation of such Party, 

enforceable in accordance with its terms against it; and 
 

(d) there is no litigation pending or, to the best of such Party's knowledge, 

threatened to which it or any of its Affiliates is a party that presently 

affects or which would have a material adverse effect on the financial 

condition or prospects or business of such Party in the fulfillment of its 

obligations under this Agreement. 
 

8. Termination 

 

This Agreement shall be effective from the date hereof and shall continue in 

full force and effect until Project completion (the “Defects Liability Period”) is 

achieved under and in accordance with the Contract Agreement, in case the 

Project is awarded to the Joint Venture. However, in case the Joint Venture is 

does not get selected for award of the Project, the Agreement will stand 

terminated in case the Bidder is not selected or upon return of the Bid Security 

by the Employer to the Bidder, as the case may be. 
 

9. Miscellaneous 
 

9.1 This Joint Bidding Agreement shall be governed by laws of {India}. 
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9.2 The Parties acknowledge and accept that this Agreement shall not be amended by the 

Parties without the prior written consent of the Employer. 

 
 

 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED 

AND DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE 

WRITTEN. 
 

 
SIGNED, SEALED AND DELIVERED             SIGNED, SEALED AND DELIVERED 

 

For and on behalf of 

LEAD MEMBER by:                                          SECOND PART 
 

 

(Signature) (Signature) 

(Name) (Name) 

(Designation) (Designation) 

(Address) (Address) 
 
 
 
 
 

 
 

 
 
 
 
 
 
 

 
In the presence of: 

 

1. 2. 
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Notes: 
 

1. The mode of the execution of the Joint Bidding Agreement should be in 

accordance with the procedure, if any, laid down by the Applicable Law 

and the charter documents of the executant(s) and when it is so required, 

the same should be under common seal affixed in accordance with the 

required procedure. 
 

2. Each Joint Bidding Agreement should attach a copy of the extract of the 

charter documents and documents such as resolution / power of attorney 

in favour of the person executing this Agreement for the delegation of 

power and authority to execute this Agreement on behalf of the Joint 

Venture Member. 
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APPENDIX - V 

 

Bank Guarantee for BID Security 

(Refer Clauses 1.2.4 ) 
 

B.G. No. Dated: 

 
1. In consideration of you, *** **, having its office at *** **, (hereinafter referred to as the 

“Employer”, which expression shall unless it be repugnant to the subject or context thereof  

include  its,  successors  and  assigns)  having  agreed  to  receive  the  BID  of 

…………………… and having its registered office at  ………………………  (and acting  on 

behalf of its  JV)  (hereinafter referred to as the  “Bidder” which 

expression  shall  unless  it  be  repugnant  to  the  subject  or  context  thereof  include its/their 

executors, administrators, successors and assigns), for the *** ** Project (hereinafter 

referred to as “the Project”) pursuant to the RFP Document dated …………… issued in 

respect of the Project and other related documents including without limitation the draft

 contract  Agreement   (hereinafter collectively referred to as “Bidding 

Documents”), we (Name of the Bank) having our registered  office  at

 …………………  and  one  of its branches at 

…………………….. (hereinafter referred to as the “Bank”), at the request of the Bidder, do 

hereby in terms of Clause 1.2.4  of the RFP Document,  irrevocably,  unconditionally  and  

without   reservation  guarantee   the due and faithful fulfilment and compliance of the terms 

and conditions of the Bidding    Documents     (including     the     RFP     Document)     by     the     

said Bidder and unconditionally and irrevocably undertake to pay forthwith to the Employer 

an amount of Rs. *** ** (Rupees *** ** only) (hereinafter referred to as the “Guarantee”) 

as  our  primary obligation  without  any  demur,  reservation, recourse, contest or protest and 

without reference to the Bidder if the Bidder shall fail to fulfil or comply with all or any 

of the terms and conditions contained in the said Bidding Documents. 
 

2. Any such written demand made by the Employer stating that the Bidder is in default 

of the due and faithful fulfilment and compliance with the terms and conditions contained 

in the Bidding Documents shall be final, conclusive and binding on the Bank. 
 

3. We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable under 

this Guarantee without any demur, reservation, recourse, contest or protest and without any  
reference  to  the  Bidder  or  any  other  person  and irrespective of whether the claim of the 

Employer is disputed by the Bidder or not, merely on the first demand from the Employer 

stating that the amount claimed is due to the Employer by reason of failure of the Bidder to 

fulfil and comply with the terms and conditions contained in the Bidding Documents including 

failure of the said Bidder to keep its BID open during the BID validity period as set forth 

in the said Bidding Documents for any reason whatsoever. Any such demand made on the Bank 

shall be conclusive as regards amount due and payable by the Bank under this Guarantee. 

However, our liability under this Guarantee shall be restricted to an amount not exceeding Rs. 

*** 

** (Rupees *** ** only). 
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4. This  Guarantee shall  be irrevocable and remain in full force for a period  of 180 (one 

hundred and eighty) days from the BID Due Date inclusive of a claim period of 

60 (sixty) days or for such extended period as may be mutually agreed between the Employer 

and the Bidder, and agreed to by the Bank, and shall continue to be enforceable till all amounts 

under this Guarantee have been paid. 

5. We, the Bank, further agree that the Employer shall be the sole judge to decide as to 

whether the Bidder is in default  of  due  and  faithful  fulfilment  and  compliance with the terms 

and conditions contained  in  the  Bidding  Documents  including, inter alia, the failure of 

the Bidder to keep its BID open during the BID validity period set forth in the said Bidding 

Documents, and the decision of the Employer that the Bidder is in default as aforesaid shall 

be final and binding on us, notwithstanding any differences between the Employer and the 

Bidder or any dispute pending before any Court, Tribunal, Arbitrator or any other Authority. 
 

6. The Guarantee shall not be affected by any change in the constitution or winding up of the 

Bidder or the Bank or any absorption, merger or amalgamation of the Bidder or the Bank with 

any other person. 
 

7. In order to give full effect to this Guarantee, the Employer shall be entitled to treat the Bank as 

the principal debtor. The Employer shall have the fullest liberty without affecting in any way the 

liability of the Bank under this Guarantee from time to time to vary any of the terms and 

conditions contained in the said Bidding Documents or to extend time for submission of the 

BIDs or the BID validity period or the period for conveying acceptance of Letter of Award by 

the Bidder or the period for fulfilment and compliance with all or any of the terms and 

conditions contained in the said Bidding Documents by the said Bidder or to postpone for  

any  time  and   from  time  to time any of the powers exercisable by it against  the  said  Bidder  

and  either  to enforce or forbear from enforcing any of  the  terms  and  conditions  contained  

in the said Bidding Documents or the securities available to the Employer, and the Bank shall 

not be released from its liability under these presents by any exercise by the Employer of 

the liberty with reference to the matters aforesaid or by reason of time being given to the said 

Bidder or any other forbearance, act or omission on the part of the Employer or any indulgence 

by the Employer to the said Bidder or by any change in the constitution of the Employer or its 

absorption, merger or amalgamation with any other person or any other matter or thing 

whatsoever which under the law relating to sureties would but for this provision have the effect 

of releasing the Bank from its such liability. 
 

8. Any notice by way of request, demand or otherwise  hereunder  shall  be sufficiently given 

or made if addressed to the Bank and sent by courier or by registered mail to the Bank 

at the address set forth herein. 
 

9. We undertake to make the payment on receipt of your notice of claim on us addressed 

to [name of Bank along with branch address] and delivered at our above branch which shall 

be deemed to have been duly authorized to receive the said notice of claim. 
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10. It shall not be necessary for  the  Employer  to  proceed  against  the  said  Bidder before 

proceeding against the Bank and the guarantee herein contained shall be enforceable 

against the Bank, notwithstanding any  other  security  which  the Employer may have 

obtained from the said Bidder or any other person and which shall, at the time when 

proceedings are taken against the Bank hereunder, be outstanding or unrealised. 

11. We, the Bank, further undertake not to revoke this Guarantee during its currency except 

with the previous express consent of the Employer in writing. 
 

12. The Bank declares that it has power to issue this Guarantee and discharge the obligations 

contemplated herein, the undersigned is duly authorized and has full power to execute this 

Guarantee for and on behalf of the Bank. 
 

13. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted 

to Rs. *** crore (Rupees *** ** crore only). The Bank shall be liable to pay the 

said amount or any part thereof only if the Employer serves a written claim on 

the Bank in accordance with paragraph 9 hereof, on or before [*** (indicate date 

falling 180 days after the BID Due Date)]. 

Signed and Delivered by ………………………. Bank 
 

By the hand of Mr./Ms …………………….., its …………………..  and authorized official. 
 
 
 
 
 
 
 
 

 

(Signature of the Authorised Signatory) 

(Official-Seal) 
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Declaration Regarding Role of Lead Bidder & JV Partner 

 
We, ………..The Bidder ………………………., hereby declare that in the event of getting Award 

for ……………………………., the major role of Lead bidder and JV partner shall be as follows: 

 

1. Lead Bidder 

…………………………………………………………………………...……………………..…

…………………………………………………..………………………………………………

………………………….…………………………………………………………………..……

….…………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……..…………………………………………………………………………..…………………

………………………………………………………..………………………………………… 

 

 

2. JV Bidder/ Partner 

 

…………………………………………………………………………...……………………..…

…………………………………………………..………………………………………………

………………………….…………………………………………………………………..……

….…………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……..…………………………………………………………………………..…………………

………………………………………………………..………………………………………… 

 

 

 

We have clearly understood and here by confirm that main responsibility rests with be Main bidder. 

Further we are open to discuss the same before / after award as may be required by the Employer.  



 

 

Part II 

 

Draft Form of Contract  

for 

Earth Filling in Selected Plots of 

Activation Area in Dholera Special 

Investment Region, Dholera 
  

Dholera Industrial City Development Limited (DICDL) 

6th Floor, Block No. 1 and 2, Udhyog Bhavan,  

Sector-11, ‘GH-4’ Circle, Gandhinagar – 382011  

Gujarat, India 

CIN: U45209GJ2016SGC085839 

 

February 2020 

 

Program Manager for New Cities (PMNC) 
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Section 1. Standard Form of Contract 
 

 

 

 

STANDARD FORM OF CONTRACT 

 

 

 

CONTRACT FOR 

 

 

 

Between 

 

 

 

[Name of Employer] 

 

 

 

 

[Name of Contractor] 

 

 

 

 

[Date] 
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I Draft Form of Contract 

Contract to undertake [name of assignment] 

This CONTRACT (hereinafter called the “Contract”) is made on the [Date in words] day of the month 

of [month] [year in ‘yyyy’ format], by and between  

The Dholera Industrial City Development Limited, a company incorporated under the Companies Act, 

2013, having its Registered Office at 6th Floor, Block No. 1 and 2, Udyog Bhavan, Sector-11, ‘GH-4’ 

Circle, Gandhinagar – 382011 Gujarat, India, hereinafter referred to as the “Employer” which 

expression unless repugnant to context or meaning thereof shall include its successors, affiliates and 

assigns of the First Part. 

AND, 

[Name of Contractor and registered address] 

(Hereinafter called the “Contractor”) which expression unless repugnant to context or meaning thereof 

shall include its successors, affiliates and assigns) of the Second Part 

WHEREAS 

a) The Employer has requested the Contractor to provide certain Construction services as defined 

in the General Conditions attached to this Contract (hereinafter called the “Services”); 

b) The Contractor, having represented to the Employer that they have the required professional 

skills, personnel, technical & construction resources, have agreed to provide the services on the 

terms and conditions set forth in this Contract. 

NOW THEREFORE the parties hereto hereby agree as follows: 

a) The following documents attached hereto shall be deemed to form an integral part of this 

Contract: 

b) The General Conditions of Contract (hereinafter called “GC”); 

c) The following Appendices: 

Appendix A: Bill of Quantities (BOQ) 

Appendix B: Copy of Letter of Award 

Appendix C: Copy of letter of Award/ acceptance by Contractor 

Appendix D: Specifications 

Appendix E: Copy of Bank Guarantee for Performance Security and insurances 

Appendix F: Response to queries and Addendum issued during bid processing 

Appendix G:  Correspondences 

1. The mutual rights and obligations of the Employer and the Contractor shall be as set forth in the 

Contract; in particular: 
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a) The Contractor shall carry out the work in accordance with the provisions of the Contract; 

and 

b) Client will make payments to the Contractor in accordance with the provisions of the 

Contract. 

2. Priority of documents: The Parties expressly agree that in the event of any conflict, inconsistency 

or contradiction between any clauses forming part of the documents constituting the Contract, 

and more particularly mentioned in Clause 1 (of this contract) hereinabove, the documents shall 

be interpreted in the following order of precedence: 

a) The provisions of this Contract shall override all provisions of other documents comprising 

the Contract. 

b) the provisions of the GCC shall be subject to the Contract, but shall override all provisions 

of other documents comprising the Contract; 

c) the Appendices shall subject to each of the Contract, and the GCC. 

d) Any decision of the Client in relation to the priority of documents shall be final and binding 

upon the Contractor. 

 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective 

names as of the day and year first above written. 

 

FOR AND ON BEHALF OF DHOLERA INDUSTRIAL CITY DEVELOPMENT LIMITED 

 [Signature] 

[Name] 

[Designation] 

 

FOR AND ON BEHALF OF CONTRACTOR 

[Signature] 

[Name] 

[Designation] 

 

Witness: 

1. [Signature, name and address] 

2. [Signature, name and address] 
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II General Conditions of Contract 

1.1 Definitions 

In the contract (as hereinafter defined) the following words and expression will have the 

meanings hereby assigned, to them: 

a. Approved/ Approval means approved in writing. 

b. Construction plant means all equipment, appliance or things of whatsoever nature 

required for the execution, completion or maintenance of the works or temporary works 

but do not include materials or other things intended to form or forming part of the 

permanent work. 

c. Contract means the contract Agreement entered between the Employer and Contractor. 

The instruction and information, general rules and direction for tenderers, terms and 

conditions of contract, specification, drawings, the schedules of quantities and   tender   

prices, the   formal   agreement   and   all   addenda  (including corrigendum if any) and 

attachments related to the above, referred in the contract agreement shall constitute the 

contract. 

d. Contractor means the particular person, firm or Company or Group of firms or Companies 

or his designated representative with whom the contract has been made for executing the 

works and includes his legal successors. 

e. Day means a day from midnight to midnight. 

f. Defects liability period shall mean 12 (Twelve) months from the certified date of 

completion. (The certified date of completion shall be in accordance with Clause – 1.43.). 

g. Drawings means the drawings referred to in the specifications, any modification of such 

drawings approved in writing and such other drawings as may from time to time be 

furnished or approved in writing by the Employer. 

h. Employer/ Owner mean Dholera Industrial City Development Limited and include its 

legal successor. 

i. Employers Representative:  Person/Agency appointed by the Employer to Discharge its 

Obligations under this Contracts. 

j. IS means Indian Standards, prescribed by the Bureau of Indian Standards 

k. Month means period from the beginning of a given date of a calendar month to the end of 

the preceding date of the next calendar month. 

l. Site means the lands and other places on, under, in or through which, the works are 

to be executed or carried out and any other lands or places provided by the owner for the 

purposes of the contract together with such other places as may be specifically designated 

in the contract or subsequently approved as forming part of site. 

m. Temporary Works means all temporary works of every kind required for the 

performance of the contract. 

n. Tendered Amount means the total tender amount indicated in the letter of acceptance 

of the tender. 
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o. The expression “work” or “Works” where used in these conditions shall, unless, there be 

something in the subject or context repugnant or such construction be construed to mean 

the work, or the works contracted to be executed under or in virtue of contract, whether 

temporary or permanent, and whether original, altered, substituted or additional. 

p. Week means seven consecutive days. 

q. S.O.R. means schedule of rates. 

1.2 Interpretations 

Words imparting the singular only, also include the plural, he includes she and vice a versa 

unless this is repugnant to the context. Wherever the term “Specification” is used apart from 

a specified standard specification, it shall mean the specification or plan prepared for  a  

particular  item  as  per  the  instruction  to  the  Contractor  in executing that item of works. 

1.3 Language of Contract 

All written matter and correspondence in connection with the Contract shall be in English. 

1.4 Contract Document and Matters to be treated as Confidential 

All documents, correspondence, decision and order concerning the contract shall be 

considered as confidential and/or restricted in nature by the Contractor and he shall not divulge 

or allow access to them by any unauthorized person. 

1.5 Stamp Duty 

The Stamp Duty for entering into agreement shall have to be paid by the Contractor. 

1.6 Performance security 

a. The Contractor shall, for the performance of its obligations hereunder during the 

Construction Period, provide to the Employer, within 30 (Thirty) days of the date of issue, 

of letter accepting the tender, an irrevocable and unconditional guarantee from a Bank in 

the form set forth in Part II, section 2 Annexure I - A (the “Performance Security”) for an 

amount equal to 5% (Five Percent) of the Contract Price in case of sole bidder and 4 % in 

case with JV Partner. 

In addition to above the JV partner, if so,  shall, for the performance of its obligations 

hereunder during the Construction Period, provide to the Employer, within 30 (Thirty) days 

of the date of issue, an irrevocable and unconditional guarantee from a Bank in the form 

set forth in Part II, section 2 Annexure I – B (the “Performance Security”) for an amount 

equal to 2% (Two Percent) of the Contract Price.  

b. In addition to the above, the Employer shall deduct security deposit from the intermediate 

bills i.e. the running account bills an amount at the rate of 5% (five percent) of the total 

amount of each bills, as a remaining Security Deposit subject to the condition that the total 

amount of such deductions shall not exceed 5% (Five percent) of the tendered amount put 

to tender as mentioned in the letter of acceptance of the tender. 

c. The P e r f o r m a n c e  Bank Guarantee must remain valid for at least three months after 

the Defect Liability Period is over. 

d. Fifty percent (50%) of the Security Deposit less any amount due shall be returned to the 

contractor after completion of the Works as per clause no 1.43 and the remaining Fifty 
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percent (50%) of the security deposit shall be returned only after three months of the defect 

liability period is over and subject to the Employer certifying that no liability is attached to 

the contractor. 

e. Additional security deposit shall be furnished by the bidder as decided by the Employer’s 

authority at the time of entering into contract, if any. 

1.7 Actions When Performance Security is forfeited 

1.7.1 In any case, in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit 

(Whether paid in one sum or deducted by instalments) or in the case of abandonment of the 

work owing to serious illness or death of the Contractor or any other cause, the Employer’s 

Representative on behalf of the Employer, shall have powers: 

a. To rescind the contract (of which rescission notice in writing to the Contractor under the 

hand of Employer’s Representative shall be conclusive evidence) and in that case the 

security deposit of the Contractor shall stand forfeited and be absolutely at the disposal of 

the Employer. 

b. To employ labour paid by Employer and to supply materials to carry out work , or any part 

of the work, debiting the Contractor with the cost of the labour and the price of the materials 

(as to the correctness of which cost and price, the certificate of the Employer’s 

Representative shall be final and conclusive against the Contractor) and crediting him with 

the value of the work done in all respects in the same manner and at the same rate as if it 

had been carried out by the contractor under the terms of this contract and in that case the 

certificate of the Employer’s Representative to the value of the work done shall be final 

and conclusive against Contractor. 

c. To order that the work of the Contractor be measured up and to take such part thereof  as  

shall  be  unexecuted  out  of  hands,  and  to  give  it  to  another Contractor to complete, 

in which case any expenses which may be incurred in excess of the sum which would have 

been paid to the original Contractor if the whole work had been executed by him (as to the 

amount to which excess expenses the certificate in writing of the Employer’s 

Representative shall be final and conclusive) shall be borne and paid by the original 

contractor and shall be deductible from any money due to him by the Employer under this 

contract from his security deposit or the proceeds of sale thereof or a sufficient part thereof. 

1.7.2 In the event of any of the course being adopted as per clause 1.7.1 above by the Employer’s 

Representative, the Contractor shall not claim to compensate for any loss sustained by him by 

reason of his having purchased or procured any materials, or made any advances on this 

account or with a view to the execution of the work or the performance of the contract and in 

case the contract shall be rescinded under the provision aforesaid, the Contractor shall not be 

entitled to recover or be paid any sum for any work thereof actually performed by him under 

this contract unless and until the Employer’s Representative shall have certified in writing the 

performance of such work and the amount payable in respect thereof and shall only be entitled 

to be paid amount so certified. 

1.7.3 If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies than unless the accepting authority is satisfied that legal heirs or representatives of the 

individual Contractor or of proprietary concern, are capable of carrying out and complete the 

contract, as the accepting authority shall be entitled to cancel the contract, as to its 

uncompleted part by forfeiting the security deposit under clause 1.7.1(a) without Employer 

being in anyway liable to pay any compensation to the heirs of the deceased contractor on 

account of the cancellation of the contract. The decision of the Accepting Authority that the 

legal representatives of the deceased contractor cannot carry out and complete the contract 
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shall be final and binding on the parties. In the event of such a cancellation, Employer shall 

not hold the heirs of the deceased Contractor liable for damages for not carrying out the work 

remaining incomplete as on the date of death of individual Contractor or the proprietor. 

1.7.4 In any case in which any of powers conferred upon the Employer’s Representative under 

clause 1.7.1 hereof shall have become exercisable and the same shall not have been exercised, 

the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such 

powers shall notwithstanding be exercisable at any future date. 

1.7.5 In the event of the Employer’s Representative taking action under clause 1.7.1 to 1.7.4 he may 

if so desires, take possession of all or any tools, plants, machineries, materials and stores in or 

upon the work or the site thereof or belonging to the Contractor or procured by him and 

intended to be used for the execution of the work or any part thereof, by paying or allowing 

for the same in account at the contract-rate or in case of contract rates not being applicable at 

such reasonable rates, as may be comparable with current market rates where ascertainable of 

similar articles and comparable condition, to be certified by the Employer’s Representative. 

In the alternative the Employer’s Representative may by notice, in writing to the Contractor 

or his clerk of the works. Foreman or other authorized agent require him to remove such tools, 

plants, machineries, materials or stores from the premises within a time to be specified in such 

notice and in the event of the Contractor failing to comply with any such requisitions, remove 

them at the Contractor’s expenses or shall remove them by auction or private sale at the risk 

and cost of the Contractor in all respect, and the certificate of the Employer’s Representative 

as to the expenses of any such removal and the amount of the proceeds shall be final and 

conclusive against the Contractor. 

1.8 Setting Out 

The Contractor shall establish at his cost reference points, reference lines and bench marks at 

suitable points as may be considered necessary by the Employer’s Representative. The 

Contractor shall be responsible for the proper setting out of the works and the correctness of 

positions. Levels, dimensions and alignments of all parts of the work and for the provision of 

all necessary instrument, appliance and labour in connection therewith. If, at any time, during 

the progress of the work any errors, appear or arise in the positions, levels, dimensions or 

alignments of any part of the work, the contractor on being required to rectify such errors by 

the Employer’s Representative shall rectify it at his own expense to the satisfaction of the 

Employer’s Representative. The checking of and setting out of any line or level by the 

Employer’s Representative or the representative shall not in any way relieve the contractor of 

his responsibilities for the correction of the error. The Contractor shall carefully protect and 

observe all bench marks, site nails, pegs and other things used in setting out of the work(s). 

1.9 Progress Schedule 

a. The Contractor shall furnish to the Employer’s Representative within one week micro level 

planning from the date of the order to start the work, the progress schedule in quadruplicate 

indicating the date of starting, the monthly progress expected to be achieved and the 

anticipated completion date of each major item of work to be done by him, also indicating 

dates of procurement and setting up the materials, plants and machinery. The schedule 

should include a statement of proposed general and detailed arrangements for carrying out 

works, and of item, order and manner in which it is proposed that these shall be executed. 

The schedule should be framed keeping in view the requirement of the terms and conditions 

and be such as in practice to the achievement towards completion of the work in the time 

limit and of the particular items on the dates specified in the contract and shall have the 

approval of the Employer’s Representative. Further, the dates for the progress, indicated in 

the schedule shall be adhered to. 
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b. The Employer’s Representative shall have, at all times, the right, without in any way 

vitiating this contract forming grounds for any claim, to alter the order of the work or any 

part thereof and the Contractor shall after receiving such direction, proceed in the order 

directed. The Contractor shall also revise the progress schedule accordingly and submit 

four copies of the revised schedule to the Employer’s Representative within seven days of 

the said Engineer’s direction to alter the order of works. 

c. The Contractor shall furnish sufficient plant, equipment and labour and shall work such 

hours and shifts as may be necessary to maintain the progress of the works as per approved 

progress schedule. The working and shift hours shall comply with all the Employer’s 

regulations in force and shall be such, as may be approved by the Employer’s 

Representative and the same not be varied without the prior approval of Employer’s 

Representative. 

d. The Contractor shall from time to time as may be required by the Employer’s 

Representative, furnish the Employer’s Representative with a statement in writing of the 

arrangements he proposes to adopt for the execution of this contract and the Employer’s 

Representative, may if he considers necessary at any time advice alteration in the same, 

which the Contractor shall adopt on notice thereof. 

e. The progress schedule(s) shall be in the form of progress chart, forms, statements and/ or 

reports prepared in latest version of Microsoft Project or Primavera as may be approved by 

the Employer’s Representative. 

f. In case it is found necessary, at any stage to alter the schedule, the Contractor shall submit 

in good time a revised schedule incorporating necessary modifications proposed and get 

the same approved from the Employer’s Representative. 

Revised schedule shall not be operative without such acceptance in writing. The Employer’s 

Representative is further empowered to ask for more detailed schedule or schedules say week 

by week, for any item or items and the Contractor shall supply the same as and when asked 

for. The approval of the progress-schedules by the Employer’s Representative shall not relieve 

the contractor of any of his duties, responsibilities under the contract. The adoption of any 

modification in the schedule required by the Employer’s Representative shall not entitle the 

Contractor to any extra payment. The contractor shall submit four copies showing the progress 

of work in the form of a chart etc. at periodical intervals as may be specified by the Employer’s 

Representative. 

1.10 Action when the progress of the work is unsatisfactory 

If the progress of any particular portion of the work is unsatisfactory, the Employer’s 

Representative shall, notwithstanding that the general progress of the work is satisfactory, in 

accordance with clause 1.56, be entitled to take action under clause 1.7.1(b) after giving the 

Contractor 10 days’ notice in writing and the Contractor will have no claim what so ever for 

any compensation or loss sustained by him in owing to such action. 

1.11 Time for completion and extension of time 

The contractor shall commence the work immediately upon the notification of award and 

proceed in accordance with the time schedule furnished pursuant to Clause 1.9 and complete 

the work in all respects within 18 (eighteen) months from notification of award. If the 

contractor desires for an extension of time for completion of the work on the ground of his 

having been unavoidable hindered in its execution or any other ground, he shall apply in 

writing to the Employer’s Representative before the expiry of the period stipulated in the 

tender or the expiry of 30 days from the date on which he was hindered whichever is earlier 

and the Employer may, if in their opinion, believes that there are reasonable grounds for 
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granting the extension, grant such extension, as he thinks necessary or proper. The decision of 

the Employer in this matter shall be communicated to the Contractor by the Employer’s 

Representative and shall be final. 

1.12 Action where no specifications 

1.12.1 In the case of any type of work for which there is no specifications, such work shall be carried 

out in accordance with the Employers specifications and in the event of there being no 

Employers specifications, then, in such case the work shall be carried out in all respects in 

accordance with the instructions, and requirements of the Employer’s Representative. 

1.12.2 Purpose of Drawings and specifications and conformance thereto shall be treated as under: 

a. The contract drawings read together with the contract specifications are intended to show 

and explain the manner of executing the work and to indicate the type or class of materials 

to be used. 

b. The work shall be carried out in accordance with the directions of the Employer / 

Employer’s Representative in accordance with such further drawings, details and 

instructions as may be given by the Employer / Employer’s Representative, from time to 

time. 

c. It shall be the responsibility of the contractor to promptly bring to the notice of the 

Employer / Employer’s Representative any error or discrepancy in the contract documents 

and obtains his orders thereon. Only stated dimensions are to be taken and not those 

obtained from scaling the drawings. In case of any discrepancy between the description of 

an item in the Appendix-A and the specifications, the later shall prevail and in case any 

discrepancy between the specification and drawings, the drawings shall prevail. In case any 

feature of the work is not fully described and set forth in the item drawings and 

specification, the contractor shall forthwith apply to the Employer’s Representative for 

further instructions, drawings or specifications. 

1.12.3 Modifications 

a. The Employer / Employer’s Representative may order modifications at any time before 

completion of the work. No modification shall be made unless so ordered in writing. 

b. For all modification, the Employer / Employer’s Representative will issue revised plans. 

1.12.4 Signed Drawings – No Authority to the contractor 

Signed drawings alone shall not be deemed to be an order for the work unless it is entered in 

the agreement or schedule of drawings under proper attestation of the contractor and the 

Employer’s Representative or unless it has been sent to the contractor by the Employer’s 

Representative with a covering letter conforming that the drawings is an authority for the work 

under the contractor. 

1.12.5 Copies of drawings and specifications 

Copy of the typical modified or supplementary drawings and the specifications shall be 

furnished to the contractor. 

1.13 Land required by the Contractor 

The Contractor shall have to make his own arrangement for land required by him for his camp, 

workshops, labour camps, stock-piling of materials and machineries etc. 
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1.14 Entering Upon or Commencement of Work, monitoring, surveillance and security 

of site of borrow area and designated land filling 

a) The contractor shall not work upon or commence any portion of work except with the 

written authority and instruction of the Employer’s Representative of the work, failing 

which the contractor shall have no claim to ask for measurement or payment for work. 

b) The contractor will be responsible to secure the both sites i.e. Site of Borrow Area and 

Site of Land Filling from illegal use of borrow material / theft of borrow material from 

both the sites. 

c)  In order to prevent the sites from theft or illegal use of borrow material, the contractor 

shall prepare and submit its monitoring and surveillance plan and get it approved from the 

client or Office of Commissioner Geology & Mining. 

d) The contractor will be responsible for implementation of approved monitoring and 

surveillance plan and shall be submit report on regular interval as specified by the client 

or Office of Commissioner Geology & Mining at time of approval of the plan. 

e) Contractor shall commence borrow area work operation only after approved plan has been 

placed and implemented on the site. 

1.15 Accesses to Site and Work 

The Employer/ Employer’s representative may, if he consider fit from time to time, enter upon 

any land(s), which may be in possession of the Contractor under this contract for the purpose 

of executing any work not included in this contract and may execute such work not included 

in this contract by agents or by other Contractor in his opinion and the Contractor shall, in 

accordance with the requirements of the Employer’s Representative, afford all reasonable 

facilities for execution of the work including occupation of lands by structure or otherwise for 

any other Contractor employed by the Employer and his workmen or for the workmen of the 

Employer who may be employed in the execution on or near the site of the work not included 

in the contract or of any contract-in connection with or ancillary to the work and in default, 

the Contractor shall be liable to the Employer for any delay or expense incurred by reason of 

such default, provided always that if the exercise of these powers shall cause any damage to 

the construction, he may, within, fifteen days of such damage arising make statement of the 

same to the Employer / Employer’s Representative who shall, from time to time, assess the 

value in his judgment of such damage and the Employer shall from time to time pay to the 

Contractor the amounts (if any) accepted as justified by the Employer’s Representative. 

1.16 Works to be executed under direction of Employer’s Representative 

All works to be executed under the Contract shall be executed under the direction of 

Employer’s Representative and subject to approval in all respect of the Employer who shall 

be entitled to direct at what point or points and in what manner they are to be commenced and 

from time to time carried on. 

1.17 Materials and Workmanship 

1.17.1 Materials 

a. All materials, articles and workmanship shall be of the most suitable quality for the work. 

The unit rates quoted shall deem to have included procurement, transport, handling, storage 

etc. 
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b. Equivalency of Standards and Codes 

Wherever reference is made in the Contract to the respective standards and codes in 

accordance with which goods and materials are to be furnished, and works is to be 

performed or tested, the provisions of the latest current edition or revision of the relevant 

standards and codes in effect shall apply, unless otherwise expressly set forth in the 

Contract. Where such standards and codes are national in character, or relate to a particular 

country or region, other authoritative standards which ensure an equal or higher quality 

than the standards and codes specified will be accepted subject to the Employer’s 

Representative prior review and written approval. Differences between the standards 

specified and the proposed alternative standards must be fully described in writing by the 

Contractor and submitted to the Employer’s Representative at least 30 days prior to the 

date when Contractor desires the Employer’s Representative’s approval. In the event the 

Employer’s Representative determines that such deviations do not ensure equal or higher 

quality, the Contractor shall comply with the standards set forth in the contract documents. 

c. The Contractor shall without extra cost provide sample for the testing of materials and 

facilitate inspection of the works. The Employer’s Representative shall have access at all 

times to the places of storage and to the places where materials are being manufacture or 

processed for use on the works under the Contract, to determine whether their manufacture 

and process are proceeding in accordance with the drawings and specifications. 

d. All materials, articles shall be specified and in accordance with the instructions of 

Employer’s Representative. 

1.17.2 Workmanship 

The Contractor shall execute the whole and every part of the work in substantial and workman-

like manner and both as regards materials and in other respects in strict accordance with 

specifications. The Contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing for the work signed by the Employer’s Representative. 

The Contractor will be entitled to receive the certified copy of the accepted tender along with 

the work order free of cost and will also be entitled to receive, on request two sets of working 

drawings, according to the progress of work, as and when needed, free of cost. 

1.17.3 Employment of Qualified Engineer 

The contractor shall employ a full time technically qualified staff during the execution of this 

work. The engineers so employed for the work must have sufficient experience to handle the 

work independently. Such Engineers shall have to stay at the site of work and they shall not 

be entrusted with any other duty except of this work. 

Even if the contractor or a partner of the contractor, firm is a graduate Civil Engineer, 

employment of adequate number of engineers will however be necessary for the execution of 

the work on site as may be decided by the Employer’s Representative. 

1.17.4 Work to be open for inspection - Contractor or Responsible Agent to be present 

All works under or in course of execution or executed in pursuance of the contract shall, at all 

times be open for the inspections and supervision of the Employer’s Representative and his 

sub-ordinate and the contractor shall, at all times during the usual working hours and all other 

times at which reasonable notice of the intimation of the Employer’s Representative or his 

sub-ordinate to visit the works shall have been given to the Contractor, either himself be 

present to receive orders and instructions or have a responsible agent duly accredited in writing 

present for that purpose. Orders given to the Contractor’s duly authorized agent shall be 
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considered to have the same force and effect as if they had been given to the Contractor 

himself. 

1.17.5 Notice to be given before work is covered up 

The contractor shall give not less than five days’ notice in writing to the Employer’s 

Representative or his subordinate in charge of the work before covering up or otherwise 

placing beyond the reach of measurement any work in order that the same may be measured 

and correct dimensions thereof taken before the same is so covered up or placed beyond the 

reach of measurement, any work without the consent in writing of the Employer’s 

Representative or his sub ordinate in charge of the work and if any work shall be covered up 

or placed beyond the reach of measurement without such notice having been given or consent 

obtained, the same shall be uncovered at the Contractor’s expense and in default there of no, 

payment or allowance shall be made for such work or for the materials with which the same 

was executed. 

1.17.6 Action and Compensation for Bad Work 

If at any time before the expiry of Defects Liability period as detailed in clause 1.17.7, it shall 

appear to the Employer’s Representative or his sub-ordinate in charge of the work, that any 

work has been executed with unsound, imperfect or unskilled workmanship or with materials 

of inferior quality or that any materials or articles provided by him for execution of the work 

are unsound., or of a quality inferior to that contracted for or are otherwise not in accordance 

with the contract, it shall be lawful for the Employer’s Representative to intimate this fact in 

writing to the Contractor and then notwithstanding the fact that the work, materials or articles 

complained of may have been passed. Certified and paid for, the Contractor shall be bound 

forthwith to rectify, or remove and reconstruct the works so specified in whole or in part as 

the case may be required or if so required shall remove the materials or articles so specified 

and provide other proper and suitable materials or articles at his own charge and cost, and in 

the event of his failing to do so within a period to be specified by the Employer’s 

Representative in the written intimation aforesaid, the Contractor shall be liable to pay 

compensation at the rate of one percent of the amount of the estimate of the rectification for 

every day not exceeding ten days during which the failure so continues and in the event of any 

such failure as aforesaid continuing beyond ten days, the Employer’s Representative may 

rectify or remove and re-execute the work or remove and replace the materials complained as 

the case may be at the risk and expense in all respects of the Contractor. Should the Employer’s 

Representative consider that any such inferior work or materials as described above may be 

accepted or made use of, it shall be within his discretion to accept the same at such reduced 

rates as he may fix thereof. However, the contractor shall be responsible for normal 

maintenance of the work till the final bill for the work is prepared by the Employer. 

1.17.7 Defect Liability Period 

The contractor shall be responsible to make good and remedy at his own expense any defect 

which may develop or may be noticed before the period mentioned hereunder from the 

certified date of completion. The Employer’s Representative shall give a notice in writing to 

the contractor about the defect and the Contractor shall make good the same within 15 days of 

receipt of the notice. In the case of failure on the part of the contractor, the Employer’s 

Representative may rectify or remove or re-execute the work at the risk and cost of the 

Contractor. The Employer’s Representative shall be entitled to appropriate the whole or any 

part of the amount of security deposit towards the expenses, if any, incurred by him in 

rectification, removal or re-execution. The Defects Liability period shall be 12 Months from 

the certified date of completion (The certified date of completion shall be as per clause 1.43) 
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1.18 Testing of Materials 

a. All materials before being utilized in works shall be inspected and tested, if found 

necessary, by the Employer’s Representative or his representative. The nature of testing 

and periodical intervals at which such testing is to be done etc. shall be as per the latest 

editions of relevant IS Codes and determined by the Employer’s Representative. The day-

to-day and periodical tests to be carried out on materials mixes and placed concrete, mortar 

etc. shall be specified by the Employer’s Representative from time to time and the 

Contractor shall provide free of cost all facilities towards collections of samples etc. unless 

otherwise specified. Labours for collecting samples and transportation of the samples to 

quality control authorities for test shall be provided free cost of by the contractor. Also 

electricity, fuel, water curing tank and stores etc. shall be provided free of cost by the 

contractors. 

b. The materials shall be tested at any place directed by the Employer’s Representative. The 

Contractor shall obtain the test results from the concern authority and the results given by 

such authorities shall be considered to determine whether all materials, workmanship are 

of respective standard described in contract and in accordance with the instructions of the 

Employer’s Representative. The Contractor’s representatives shall, however, be given 

access to all operations and tests that may be carried out as aforesaid so that he may satisfy 

himself regarding the procedure and methods adopted. It shall then be the Contractor’s 

responsibility to produce on the work, materials and finished item to the standard as 

determined by the laboratory tests or to take follow up action to rectify the quality. 

All Testing charges shall, however, be borne by the Contractor. 

I. When the supply of the samples and the carrying out of such test at Contractor’s cost 

is provided for or clearly intended in the Contract and is carried out either at the site of 

work or at place of manufacturer. 

II. When the supply of the samples and the carrying out of such tests is not provided for 

or clearly intended in the contract, but on testing the material is found defective and 

has to be rejected. 

III. Testing charges for testing of Cement, TMT bars, RCC pipes, M.S. pipes and all 

materials to be used in the works including cost of samples and its collection shall be 

borne by the Contractor. 

c. The Contractor shall, however, supply all materials, required for tests and also make good 

at his cost, materials, mixes and bore/ core hole with similar or other materials as may be 

directed by and to the satisfaction of the Employer’s Representative. 

d. The Contractor shall make suitable arrangements to see that one of his representatives 

remains present at the time of taking samples and shall authenticate the facts. If the 

Contractor, fails to keep his representative present at site at the time of taking samples or 

fail to provide required labours and other equipment to collect the samples, the same shall 

be taken by the Employer, and the samples selected shall be considered as authentic. The 

cost incurred by the Employer when the Contractor fails to provide required men and 

materials for collecting samples and or their transport shall be recovered from the 

Contractor. 
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1.19 Quality Assurance 

1.19.1 Assurance Programme 

In addition to the testing procedure as laid down in clause -1.18 (Testing of Materials), the 

contractor shall submit a detailed field Quality Assurance Programme containing the overall 

quality management and procedures which he proposes to be followed during various phases 

of constructions as detailed in the relevant clause of the technical specifications of the contract 

and get it approved from the Employer’s Representative within week after the letter of intent 

is issued. This shall include arrangements of testing apparatus/ instruments covering the 

requirements of items envisaged in the contract and details of the testing programme. The 

documents of Quality Assurance Programme shall generally cover but not limited to the 

following:- 

I. Contractor’s organizational structure for the management and implementation of the 

quality assurance programme. 

II. Sources of various materials. 

III. Inspection and test procedure, both for material and their product and field activities. 

IV. System of handling storage and delivery of material. 

V. Laboratory testing  facilities  along  with  test  of  equipment’s  proposed  to  be installed 

along with a laboratory building plan. 

VI. System of preparation and maintenance of test records. 

The Quality Assurance Programme shall also include the programme proposed to be followed 

by his sub-contractor. Contractor shall bear all cost / expenditure for implementation of 

provisions made under quality assurance clause. 

1.19.2 Testing of Materials 

All materials, before bringing to the site of work shall be inspected and tested by the 

Contractor. For testing, the contractor may set up his own laboratory at his own cost. The place 

(Laboratory) of testing should be got approved from Employer’s Representative. Test results 

shall be furnished by the contractor to the Employer’s Representative. The cost of all such 

testing shall be borne by the contractor. 

After materials are brought to site, if necessary, Employer’s Representative or his sub – 

ordinate shall test in accordance with relevant clauses of contract. In case of discrepancy in 

the Employer’s and contractor's results, the Employer’s result shall be final and binding to the 

contractor. Materials which test result does not conform to the standards and is not acceptable 

to the Employer’s Representative, shall be rejected and removed from the site. 

1.19.3 Testing Procedure 

The Contractor shall carryout all sampling and testing in accordance with the relevant Indian 

Standard and / or International Standard or as stipulated in the contract, where no specific 

testing procedure is mentioned, the test shall be carried out as per the prevalent accepted 

engineering practice and direction of the Employer’s Representative. 

The Frequency of sampling and testing of all materials and products of construction shall be 

as mentioned in the technical specifications and relevant IS codes used in Practice. In case of 

discrepancy in the standards, the decision of the Employer’s Representative will be final. In 
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case due to changes in the codal provisions during course of execution if the acceptance criteria 

of the test get changed, the Contractor shall have to follow the revised criteria of acceptance. 

The contractor shall not claim for any compensation as a result of rejection of his material or 

product of construction due to inferior quality on account of such changes. The testing 

frequencies set forth in different technical specification are the desirable minimum and 

Employer’s Representative shall have a full authority to revise it as he finds necessary to 

satisfy himself that the quality of materials and the works together comply with appropriate 

specification requirement. 

The ingredients of concrete got tested and approved by Employer’s Representative in 

accordance with forgoing Para of this clause and clause 1.18 of this document. 

1.19.4 The contractors shall have to use such materials which must fulfil the required qualities as per 

the specifications. The Employer is not going to compromise with the quality of the work in 

any case. The Employer may carry out in situ testing for the quality of earth, zoning of 

earthwork and other important components wherever required. The contractor will be held 

responsible for poor quality of work if the work is not done as per the specification. 

1.20 List of Machinery to be brought and used on works by the Contractor 

The Contractor shall furnish list of proposed machinery presently available and with him to 

be arranged for use on the work in Appendix -C. The Contractor has to ensure that the 

machinery as required to achieve the progress rate is entirely his responsibility. 

1.21 Construction at existing water courses and utilities 

1.21.1 Where the work to be performed under these specifications crosses or otherwise interferes 

with water, sewer, gas or oil pipelines, buried cable or other public or private utilities, or with 

artificial or natural watercourses, the Contractor shall preserve and protect such utilities and 

watercourses and shall perform such construction during the progress of the work so that no 

damage will result to either public or private interests till alternative arrangement for relocating 

such facilities are made. The term “Watercourses” included ditches, terraces, furrows or other 

features of surface irrigation systems 

It shall be the responsibility of the Contractor to determine the actual locations of and make 

provision for all watercourses and utilities. 

1.21.2 Before any watercourse or utility is taken out of service, permission shall be obtained from the 

Employer by the Contractor. The Contractor shall be liable for all damages that may result 

from failure to preserve and protect watercourses or utilities during the progress of the work 

and the Contractor shall indemnify and hold harmless the Employer from claims of whatsoever 

nature or kind arising out of or connected with damage to water courses or utilities encountered 

during Construction, damages resulting from disruption of service and injury to persons or 

damage to property resulting from the negligent, accidental or intentional breaching of 

watercourses or utilities. 

1.21.3 If the Contractor does not maintain the existing watercourse and utilities in such condition that 

no damage will result to either public or private interests, the Employer will make the 

necessary repairs to be made and recover charges from the Contractor for such work. 

1.21.4 Except as otherwise provided below, the cost of all work described in this paragraph, shall be 

included in the price bid in the schedule for relevant other items of work. 

1.21.5 Where construction of new structures or modification of existing structures are required to 

render the watercourses or utilities operative beyond the period of the Contract, the Contractor 

shall notify the Employer’s Representative so that the arrangements can be made with the 
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owners for the construction of modifications required. When it is determined that such works 

are to be performed by the Contractor, and such item of work is not provided for in the 

schedule, the Contractor shall perform the necessary work in accordance with clause 1.35. 

1.21.6 In case of watercourses and utilities in addition to those for which details are available with 

the Employer, all additional work required to be performed by the Contractor as a result of 

encountering the watercourse or utilities shall be performed in accordance with clause 1.35. 

1.21.7 In case of forest, nursery or plantation near state highways and National highway for which 

details are available with the Employer, all care shall be taken by the contractor to preserve 

the plantation during Construction. If the contractor does not take care to preserve the 

plantation, the Employer may recover the loss, to forest department, from the contractor. 

1.22 Construction at Telephone and Power line Crossings 

1.22.1 The details of telephone and power-line crossings are available with the office of the 

Employer’s Representative. The concern authorities under agreement with the Employer will 

remove or raise these lines and relocate them permanently at other locations which will permit 

the Contractor to proceed with his construction operations without delay. 

1.22.2 Equipment and vehicles shall not be operated where, it is possible to bring such equipment or 

vehicles or any part thereof within 5 meters of any high voltage line or installation unless 

Electricity company/Service provider, has been notified the line de-energized and grounded, 

and positive control measures taken to prevent points along the conductor will vary due to 

changing ambient and operating temperatures. 

1.22.3 The Contractor shall notify Employer’s Representative immediately when removal and/or 

raising and relocation of the utility are required so that he can proceed with construction of the 

M.S. Pipeline work and roadway relocation at that location in accordance with his sequence 

of operations. The Electricity company/Service provider, and Telephones Authorities under 

agreement with the Employer, will perform all work required before, during and after project 

work and road construction to remove, relocate, and maintain them in service at all times at 

no cost to the Contractor. The Contractor will not be required to perform any work for the 

crossings but shall co-operate with The Electricity company/Service provider and Telephone 

Authorities so that they may perform the required work with as little interference from the 

Contractor’s operations as is practicable. 

1.22.4 If, for his convenience the Contractor wishes the Electricity company/Service provider, and 

Telephone Authorities to make temporary relocations or minor alterations at existing utility 

crossing, it will be the Contractor’s responsibility to make arrangements with the Electricity 

company/Service provider, and Telephone Authorities for performing such work and the costs 

thereof shall be paid to the Electricity company/Service provider, and Telephone Authorities 

by the Contractor. 

1.22.5 The Contractor shall provide for the utility crossings so that no damage will result there to. 

1.23 Work during Night or on Sundays and Holidays 

The work shall not be carried out during night or on Sunday and authorized holidays without 

the prior written consent of Employer  Employer’s Representative. However, it will be allowed 

to be carried out the work during night, Sundays or authorized holidays subject to: 

a. The provisions of relevant labour laws being adhered to. 

b. Adequate lighting, supervision and safety measures established to the satisfaction of the 

Employer’s Representative. 
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c. The Construction programme given by the Contractor and agreed upon by the Employer’s 

Representative envisages such working. 

d. If it is necessary or required to ensure the safety of work, protection of life, or to prevent 

loss or damage to property. 

1.24 Maintaining Public Traffic 

1.24.1 The Contractor shall make all necessary provisions including diversion for maintaining the 

flow of public traffic and conduct his operations so as to offer the least possible obstruction 

and inconvenience to public traffic. Temporary approaches to crossings or intersecting roads 

shall be provided and kept in good condition. Public traffic shall be permitted to cross over 

and pass through construction operations at all times with as little inconvenience and delays 

as possible and the Contractor shall, when so directed, provide and station competent flagman 

whose sole duties shall consist of directing and controlling the movement of public traffic 

either through or around the work operation shall be so conducted as to provide a reasonably 

smooth, even dustless and unobstructed passage for traffic at all times. Water shall be 

sprinkled as directed for the abutment of dust in connection with maintaining public traffic. 

The Contractor shall construct temporary connection of sufficient width for traffic between 

the existing road way and new construction where necessary. At any and all points along with 

the work where the nature of the construction operations in progress and the equipment and 

machinery in use are of such character as to endanger passing traffic, the Contractor shall 

provide such personnel as may be necessary to safeguard against accidents and avoid damage 

or injury to passing traffic. At night times, the Contractor should provide barricades around 

the portion of excavation and have some arrangement in form of posts, warning signboards 

etc. painted in fluorescent paint to see that the public traffic moves smoothly without any 

accident happening to moving traffic and if it is found conclusively that it was because of 

contractor's mistake in providing adequate arrangement, the contractor shall be responsible for 

the damage done and will have to compensate the aggrieved persons Employer will not be 

responsible for such accidents.  

1.25 Local and Haul Roads 

1.25.1 The Contractor shall acquaint himself with the existing public roads and construction road 

parallel to the plot near the site of work. The Contractor may construct and maintain additional 

roads parallel to the plot and additional roads as required at his expense. Maintenance of these 

roads including construction road (already constructed and / or to be constructed) shall be done 

by the Contractor at his own cost till completion of the entire work, under the scope of this 

contract. The construction roads used by the contractor of this work should be maintained by 

them with mutual understanding. 

1.25.2 The Contractor’s heavy construction traffic or tracked equipment’s shall not travel on any 

public roads or bridges unless the Contractor has made arrangements with the authority 

concerned and approval of the Employer’s Representative to such arrangements has been 

obtained. 

1.25.3 The Contractor shall plan transportation of construction materials to work site in such a way 

that road accidents are avoided. 

1.25.4 The Contractor shall construct and maintain at his own cost all suitable temporary haul roads 

at the work site as may be found necessary by him for execution of the works. The location of 

all such haul roads and any subsequent modifications thereof shall be got approved by the 

Employer’s Representative. 

1.25.5 During the period of the Contract, the Employer and other Contractors employed by the 

Employer will be engaged on other works in the vicinity of the works covered by this contract, 
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the contractor shall allow the Employer and other contractors free and reasonable use of all 

temporary haul roads except vital haul roads upon which the Contractor may impose restriction 

to prevent, interruptions to concrete hauling operations. Any such restrictions must be 

approved by the Employer’s Representative. 

1.25.6 Separate payment will not be made for the construction and maintenance of the temporary 

haul roads including any necessary special protections or strengthening required and all cost 

of such works shall be deemed to have included in the cost of the items. 

1.26 Electric Power 

The contractor shall make his own arrangements for electric power supply at his own cost. 

The Employer shall not take any responsibility for power connection from Electricity Board. 

The Contractor shall provide and operate generating sets of suitable capacity at required 

locations at his own cost to meet with the situations arising out of interruptions of electric 

power supply either or short or long duration. The Contractor shall not raise any claim against 

the Employer for failure or stoppage of power supply for any reasons whatsoever. Demand 

charges and any other charges over and above energy charges as levied by the Electricity 

Company shall also be borne by the Contractor. 

1.27 Other Contractors 

1.27.1 When two or more Contractors are engaged on work in the same vicinity, they shall work 

together in a spirit of co-operation and accommodation. The Contractor shall not take or cause 

to be taken any steps or actions that may cause disruptions, discontent or disturbance to the 

works, labour and arrangements of other Contractor in the neighbouring project localities. In 

case of any difficulties amongst the Contractors, the Employer’s Representative shall direct 

the manner in which each Contractor shall conduct his works so far as it does not affect the 

others. 

1.27.2 It is possible that work at, or in the vicinity of the site of work will be performed by the 

Employer or by other Contractors engaged in work for the Employer during the Contract 

period. The Contractor shall without charge permit the Employer and such other Contractor’s 

and other workmen to use the access facilities including roads, lighting installation and any 

other facilities constructed or acquired by the Contractor for use in the performance of the 

works till they are required to be maintained for the purpose of this work. 

1.28 Ecological Balance 

1.28.1 The Contractor shall maintain ecological balance by preventing deforestation, water pollution 

and defacing of natural landscape. The Contractor shall so conduct his construction operations 

as to prevent any unnecessary destruction, scarring or defacing of the natural surroundings in 

the vicinity of the work. In respect of ecological balance, Contractor shall observe the 

following instructions. 

a. Where unnecessary destruction, scarring, damage or defacing may occur as a result of the 

operations the same shall be repaired, replanted or otherwise corrected at the Contractor’s 

expense. The Contractor shall adopt precautions when using explosives which will prevent 

scattering of rocks or other debris outside the work area. All work areas shall be 

smoothened and graded in a manner to conform to the natural appearance of the landscape 

as directed by the Employer’s Representative. 

b. All trees and shrubbery which are not specifically required to be cleared or removed for 

construction purposes shall be preserved and shall be protected from any damage that may 

be caused by the Contractor’s construction operations and equipment. The removal of trees 

or shrubs will be permitted only after prior approval of the Employer’s Representative. 
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Special care shall be exercised where trees or shrubs are exposed to injuries by construction 

equipment, blasting, excavating, dumping, chemical damage or other operation and the 

Contractor shall adequately protect such trees by use of protective barriers or other methods 

approved by the Employer’s Representative. Trees shall not be used for anchorages. The 

Contractor shall be responsible for injuries to trees and shrubbery caused by his operations. 

The terms ‘injury’ shall include, without limitation, brushing scarring, tearing and breaking 

of roots trunks or branches. All injured trees and shrubs shall be restored as nearly as 

practicable without delay to their original condition at the Contractor’s expenses. 

c. The Contractor’s construction activities shall be performed by methods that will prevent 

entrance or accidental spillage of solid matter contaminants, debris and other objectionable 

pollutants and wastes into river. Such pollutants and wastes include earth and earth 

products, garbage, cement concrete, sewage effluent, industrial wastes, radio-active 

substances, mercury, oil and other petroleum products, aggregate processing, tailings much 

products, minerals, salts and thermal pollution. Pollutants and wastes shall be disposed off 

in a manner and at sites approved by the Employer’s Representative. 

d. In the conduct of construction activities and operation of equipment’s, the Contractor shall 

utilize such practicable methods and devices as are reasonably available to control, prevent 

and otherwise minimize air pollution. 

e. Excessive emission of dust into the atmosphere will not be permitted during the 

manufacture, handling and storage of concrete aggregate and the Contractor shall use such 

methods equipment as are necessary for collection and disposal or prevention of dust during 

these operations. The Contractor’s method of storing and handling cement shall also 

include means of eliminating atmospheric discharge of dust. Equipment and vehicles that 

give objectionable emission of exhaust gases shall not be operated. Burning of materials 

resulting from clearing of trees, brush, combustible construction materials and rubbish may 

be permitted only when atmospheric conditions for burning are considered favourable. 

1.28.2 Separate payment will not be made for complying with provisions of this Clause and all costs 

shall be deemed to have been included in costs of items included in Appendix ‘A’. 

1.29 Contractors Liability for Damage and Imperfection after Completion Certificate 

If the contractor or his workmen, or servant shall break, deface, injure or destroy any part of 

the work in question in / on which they may be working or any building, road, fence, enclosure 

or grass land or cultivated ground continuous to the premises on which the work or any part 

thereof is being executed or if any damage shall occur to the work from any cause whatever 

before completion of the work or before the completion of the Defect liability period 

whichever is later or damage occurred / caused due to normal flood or rain or if any 

imperfection become apparent in it within twelve months from grant of a certificate of 

completion, final or otherwise by the Employer’s Representative the contractor shall make 

good the same at his own expenses or in default, the Employer’s Representative may cause 

the same to be made good by other contractor and deduct the expenses (of which the certificate 

of the Employers’ Representative shall be final) from any sums that may there after become 

due to the Contractor or from his security deposit or the proceeds of sale thereof or a sufficient 

portions thereof. 

1.30 Liability of Contractor for Damage Done in or Out Side Work Area 

Compensation for all damage done intentionally or unintentionally by Contractor’s labours 

whether in or beyond limit of the Employer’s property including any damage caused by the 

spreading of fire shall be estimated by the Employer’s Representative, or such other officer as 

he may appoint and the estimates of the Employer’s Representative, subject to the decision of 

the Employer, on appeal, shall be final and the Contractor shall be bound to pay the amount 
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of the assessed compensation on demand, failing which the same will be recovered from the 

Contractor as damages in the manner as decided by the Employer’s Representative and 

deducted from any sums that may be due or become due from the Employer to the Contractor 

or under this contract or otherwise. 

The Contractor shall bear the expenses of defending any action or other legal proceeding that 

may be brought by any person for injury sustained by him owing to neglect of precautions to 

prevent the spread of the fire and he shall also pay the damages and cost that may be awarded 

by the Court in Consequence. 

1.31 Liability of Contractor for Accidents to Persons 

In addition to responsibilities and liabilities of the Contractor under workmen’s Compensation 

Act given in clause 1.47 following shall also apply: 

a. On the occurrence of an accident, which results in death of workmen employed by the 

Contractor or which is as serious as is likely to result in death of any such workmen, the 

Contractor shall within 24 hours of happening of such accident(s), intimate in writing to 

the Employer’s Representative, the fact of such accident(s). The Contractor shall indemnify 

the Employer against all loss or damage sustained by the Employer resulting directly or 

indirectly from his failure to give intimation in the manner aforesaid including the penalties 

or fines, if any, payable by the Employer as a consequence of Employer’s failure to give 

notice under the Workmen’s Compensation Act or otherwise to conform to the provisions 

of the said Act regard to such accident(s). 

b. In the case of an accident, in respect of which compensation may become payable under 

workmen’s Compensation Act, whether by the Contractor or by the Employer, it shall be 

lawful for the Employer’s Representative to retain out of money due and payable to the 

Contractor such sum or sums of money as may, in the opinion of the Employer’s 

Representative be sufficient to meet such a liability. The opinion of the Employer’s 

Representative shall be final in regard to all matters arising under this Clause. 

1.32 Liability of Contractor for Taking over Completed Portion of Work 

In the event the Employer takes over portions of works as they are completed, the liability of 

the Contractor for those portions shall extend to a period of twelve months from the actual 

date on which such portions of the works were taken over. 

1.33 Indemnities 

The Contractor shall indemnify the Employer against all actions, suits, claims and demands, 

through or made against the Employer in respect of work of this contract and against any loss 

or damage to Employer in consequence of any action or suit being brought against the 

Contractor for anything done or omitted to be done in execution of the work of this contract.  

1.34 Variation of Quantities and Extra Items 

The Employer’s Representative shall have authority to make any alterations in the original 

specifications, drawings, designs and issue instructions that may appear to him to be necessary 

or advisable during the progress of the work and the Contractor shall be bound to carry out the 

work in accordance with any instructions in this connection which may be given to him in 

writing and signed by the Employer’s Representative and such alteration shall not invalidate 

the contract and additional work which the Contractor may be directed to do in the manner 

specified as part of the work shall be carried out by the Contractor on the same conditions in 

all respects on which he agreed to do the work and rate as specified below. The quantities 
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shown in the tender are approximate and no claim shall be entertained for quantities of work 

executed being less than those entered in the Tender. 

1.35 Variation in Schedule of Quantities 

1.35.1 The unit rates for all individual items in “Appendix – A: Bill of Quantities” shall be applicable 

for quantity variation on individual items up to Contract price up to (+) 30%. 

1.35.2 However, execution of any extra quantity on individual item, beyond specified quantity shall 

be done only after issuance of Contract Amendment by Employer. The Employer 

Representative shall initiate proposal for Employer approval estimating the total Quantities to 

be executed and corresponding % variation with justification periodically well before 

execution of contracted quantity. The contractor shall furnish price justification for unit rates 

for Quantity beyond +30%, if so happens and shall be derived afresh with mutual agreement 

and approval by Employer. 

1.35.3 If the quantity for any individual item decreases to any extent such executed quantity 

shall be paid at tendered rate 

1.35.4 Extra Item 

Extra item of work shall not vitiate the contract. The contractor shall be bound to execute extra 

items of work as directed by Employer’s Representative. 

No payment shall be entertained for extra item until such executed quantity and the rates 

thereon are correctly derived and approved by the Employer. 

1.36 Lumpsum in Estimates 

When the estimate on which a tender is made includes lump sum in respect of part of the work, 

the Contractor shall be entitled to payment in respect of the items of work involved or the part 

of the work in question at the same rates as are payable under this contract for such items, or 

if the part of the work in question is not in the opinion of the Employer’s Representative 

capable of measurement, the Employer’s Representative at his discretion, pay the lump sum 

amount entered in the estimate and the certificate in writing of the Employer’s Representative 

shall be final and conclusive against the Contractor with regard to any sum or sums payable 

to him under the provisions of this clause. 

1.37 Submission of Bills 

1.37.1 The Contractor on submitting a monthly bill therefore, be entitled to receive payment 

proportionate to the part of the work then approved and at the rates quoted in Appendix – A 

and passed by the Employer’s Representative, whose certificate of such approval and passing 

of the sum so payable shall be final and conclusive against the Contractor. 

All such intermediate payments shall be regarded as payments by way of advance against, the 

final payment only and not as payments for work actually done and completed and shall not 

preclude the Employer’s Representative from requiring bad, unsound, imperfect or unskilled 

work to be removed and taken away and reconstructed or re-erected, nor shall any such 

payments be considered as an admission of the due performance of the contract or any part 

thereof in any respect or the accruing of any claims, not shall it conclude, determine or affect 

in any way the power of Employer’s Representative as to the final settlement and adjustment 

of the accounts or otherwise or in any other way vary or affects the contract. 

1.37.2 The rates for items of work shall be valid only when the item concerned is accepted as having 

been completed fully in accordance with the sanctioned specifications. In case where the items 
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of work are accepted as not so completed, the Employer’s Representative may make payment 

on account of such items at such reduced rates as he may consider reasonable in preparation 

of running account or final account bill. 

1.37.3 A bill shall be submitted by the contractor each month on or before the date fixed by the 

Employer’s Representative for all works executed in the previous month and the Employer’s 

Representative shall take or cause to be taken the requisite measurements for the purpose of 

having the same verified and the claim so far as it is admissible, shall be adjusted within fifteen 

days from the submission of the bill.  

1.37.4 The Contractor shall submit all the bills on the printed forms to be had on application at the 

office of the Employer’s Representative. The charges to be made in the bills shall always be 

entered at the rates specified in the agreement or at the part / reduced rates subject to the 

approval by the Employer’s Representative in the case of items not completed/executed as per 

agreements.  

1.37.5 Payment to the Contractor shall be made within 45 days of receipt of the invoice and 

certification of the work done by the Employer’s Representative in the approved format. 

However, the final bill payment shall be made on Completion of Works within 75 days of 

receipt of invoice by the Employer. 

1.37.6 Amount due for recovery on other facilities as well as also for other services, water supply and 

electricity charges and for other expenditure, if any, incurred by the Employer on Contractor’s 

behalf on labours and materials which may become due from the Contractor as per the Contract 

as well as under any other laws prevailing which may become due, will be recovered from the 

payments to the Contractor, as and when due. 

1.38 Price Adjustment 

The Bidders shall quote their prices on firm basis for the entire duration of contract and 

no price adjustment for changes in cost shall be payable. 

1.38.1 Changes in cost due to legislation: 

If the law of any local or duly constituted authority, or the introduction of any such state statute, 

Ordinance, decree, law regulations or bye-law which causes additional or reduced cost to the 

contractor during execution of the works, such additional or reduced cost shall be certified by 

the Employer’s Representative after examining the records provided by the claimant and shall 

be paid by or credited to the Employer.  

Notwithstanding the foregoing such additional or reduced cost shall not be separately paid or 

credited if the same shall have been taken into account by any other clauses of the contract. 

1.39 Deleted 

1.40 Quarry Fees and Royalties 

The Employer shall provide exemption from payment of Royalty charges against soil 

obtained from the borrow areas for project works and in the event of not providing such 

exemption the Royalty charges shall be reimbursed to the contractor by the Employer on 

submission of proof for the same. The Contractor shall pay the royalty directly to the competent 
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authority /local bodies as per rules and shall produce “No Dues Certificate” from the Royalty 

Inspector having jurisdiction over the work site area to Employer’s Representative. The 

royalty charges shall be paid by the contractor which shall be reimbursed by the Employer / 

Employer Representative on production of proof of actual payments to relevant authorities. 

The contractor shall produce ‘no dues certificate’ once in a year as under: 

I. For time limit less than 1 year at the time of final bill and 

II. For time limit more than 1 year, after end of every financial year and at the time of final 

bill, otherwise the Employer’s Representative may deduct the royalty charges from the next 

running account bill at the prevailing rates. 

The Contractor shall ensure that the claimed Quarry fees and Royalty shall pertain to the 

material being brought to designated site only and not diverted elsewhere and proper records 

shall be maintained by him shall be produced before Employer Representative.     

1.41 Income Tax 

Deduction will be made at source from the contractor’s bill towards income Tax by the 

Employers as per prevailing rules of the Income Tax Authority. 

1.42 All Taxes 

1.42.1 The rate quoted by the Contractor shall be deemed to be inclusive of all Taxes prevailing as 

on 30 days prior to submission of bid where applicable on materials that have to be purchased 

for performance of the contract including completed items of work. 

1.42.2 All Taxes leviable for the work (including material component) under the Contract shall be 

borne by the Contractor and it shall not be reimbursed by the Employer. 

1.42.3 If the Contractor is assesses of All Taxes he should produce valid Tax clearance certificate 

before the payment of the final bill, otherwise the final payment to the Contractor shall be 

withheld. The contractor even after completion of the work and final payment have been made 

to him will be liable to pay all Taxes liability and The Employer shall not be responsible for 

any Tax liability of the contractor. 

1.42.4 Deleted 

1.42.5 Difference of payment due to any upward revision of any Taxes (Except on those components 

whose price rise is fully compensated as per Price Adjustment if any) during the period of 

contract shall be borne by the Employer. Such tax shall be paid by the Contractor and it will 

be reimbursed by the Employer upon production and verification of proof of payment. 

Similarly, in the event of reduction or abolition of any Taxes on any or all materials purchased 

by the Contractor for completion of the work under contract, the Contractor shall pass on this 

benefit to the Employer. For above purpose, the Contractor shall produce a certificate from 

their auditor/ Chartered Accountants/ Tax consultants giving year wise details of purchases, 

revised rates of any Taxes quantum etc. along with the proof. The Employer will reimburse or 

deduct as the case may be such amount, after scrutiny of the claim at the time of final payment 

of the bill. 

1.42.6 DELETED  

1.43 Completion Certificate of Work and Final Payment 

As soon as the work is completed, in all respect as specified in the contract document the 

Contractor shall give a notice of such completion to the Employer’s Representative and on 
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receipt of such notice, the Employer’s Representative shall inspect the work, and if he is 

satisfied that the work is completed in all respects then: 

I. The final measurements shall be recorded within 30 days from the date of physical 

completion of the work and the final bill shall be submitted by the contractor within 45 

days from the date of recording final measurements, otherwise the Employer’s 

Representative’s certificate of the measurements and of the total amount payable for the 

work shall be final and binding on all parties. 

II. The completion certificate shall be issued within one months from the date of final 

measurements subject to the Contractor fulfilling his obligations as provided in the contract 

and subject to the work being complete in all respects. When separate periods of completion 

have been specified for items or groups of items, the Employer’s Representative shall issue 

separate completion certificate for such items or groups of items. 

No certificate of completion shall be issued, nor shall the work be considered to be completed 

till the Contractor shall have removed from the premises, on which the work has been 

executed, all scaffoldings, sheds and surplus materials, except such as are required for 

rectification of defects, rubbish and all huts and sanitary arrangements required for his 

workmen on the site in connection with the execution of the work, as shall have been created 

by the Contractor for the workmen and cleared all dirt from all parts of building(s) in, upon or 

about which the work has been executed or of which he may have/ had possession for the 

purpose of the execution thereof and cleared floors, gutters, and drains, cased doors and sashes 

oiled lock and fastenings, labelled keys clearly and handed them over to the Employer’s 

Representative or his representative and made the whole premises fit for immediate occupation 

or use to the satisfaction of the Employer’s Representative. If the Contractor fails to comply 

with any of aforesaid requirements of these on or before the date of completion of the works, 

the Employer’s Representative may, at the expense of the Contractor, fulfil such requirements 

and dispose of the scaffolding or surplus materials and rubbish etc. as he thinks fit and the 

Contractor shall have no claim in respect of any such scaffolding or surplus materials except 

for any sum actually realized by the sale thereof less the cost of fulfilling the requirements and 

any other amount that may be due from the Contractor. If the expense of fulfilling such 

requirements is more than the amount realized on such disposal as aforesaid, the Contractor 

shall forthwith, on demand, pay such excess. The Employer’s Representative shall also have 

the rights to adjust the amount of excess against any amounts that may be payable to the 

Contractors. No Payment shall be entertained in the intervening period of last R.A. Bill and 

before the pre-audit of the final bill and before excess / extra item approved by the Employer.  

1.44 Errors, Omissions and Discrepancies 

1.44.1 The several documents forming the contract are essential parts of the contract and a 

requirement occurring in one is as binding as through occurring in all they are intended to be 

mutually explanatory and complementary and to describe and provide for a complete work. In 

the event of any discrepancy in the several documents forming the contract or in any one 

document, the following order of precedence should apply. 

I. Between the written description of the item in the Appendix-A or written dimensions on 

the drawing and the corresponding one in the specifications, the later shall apply. 

II. Figured dimensions shall supersede scaled dimensions. The drawing on a large scale shall 

take precedence over those on smaller scale. 

III. Drawing issued as construction drawings from time to time shall supersede the 

corresponding drawings previously issued. 
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In the case of defective description or ambiguity, the Employers representative is entitled to 

issue further instructions directing in what manner the work is to be carried out. The contractor 

shall point out any apparent error or omission in the tender documents while submitting the 

tender and particularly while signing the contract. The contractor cannot take any advantage 

of any apparent error or omission in the tender document and if the contractor fails to bring 

out the apparent error or omission to the notice of the Employer in writing, he shall have no 

right to claim which may arise due to such error or omission subsequently and the decision of 

the Employer in this regard shall be final and binding to the contractor. 

1.44.2 Typographical error leading to absurdity shall be ignored and correct technical, financial and 

legal meaning of such errors shall be considered. 

1.45 Old Curiosities 

In the event of discovery by the contractor or his employees during the progress of work, of 

any gold, silver, oil or other minerals of any description and precious stones, treasures, coins, 

antiques, relic, fossil or other articles or value of interest whether geological, archaeological 

or any other such treasure and other things shall be deemed to be the absolute property of the 

Employer and the contractor shall duly preserve the same to the satisfaction of the Employer’s 

Representative, from time to time and deliver the same to such persons as the Employer’s 

Representative may appoint. 

The Contractor shall take all reasonable precautions to prevent his workmen or any other 

person from removing or damaging any such articles or things, immediately after the discovery 

there of and before removal acquaint the Employer’s Representative with such discovery and 

carry out his order for the disposal of the same. 

1.46 Safety Provisions 

1.46.1 The Contractor in his operations shall arrange for the safety measure as required inclusive of 

the provisions in the latest safety manual published by the Central Water and Power 

Commission, New Delhi (January-1962 edition Reprinted in November 1986) In case the 

Contractor fails to make such arrangements, the Employer’s Representatives shall be entitled 

to cause them to be provided and to recover the costs there of from the Contractor. 

1.46.2 For failure to comply with the provisions of the Safety Manual the Contractor shall, without 

prejudice to any other liabilities, pay to the Employer a sum not exceeding Rupees one 

thousand per day for each day default. 

1.47 Labour Compensation under the Workman’s Compensation Act 

a. The contractor shall be responsible for and shall pay any compensation to his workmen 

payable under the workmen’s compensation Act 1923 (VIII of 1923) (hereinafter called the 

said Act) for injuries causes to the workmen. If such compensation is paid by Employer as 

principle employer under sub-section (1) of section 12 of the said Act, on behalf of the 

Contractor, it shall be recoverable by the Employer from the Contractor under sub-section 

(2) of the said section. Such compensation shall be recovered in the manner as decided by 

the Employer’s Representative. 

b. The Contractor shall be responsible for and shall pay the expenses of providing medical aid 

to any workmen who may suffer a body injury as a result of an accident. If such expenses 

are incurred by Employer, the same shall be recoverable from the Contractor forthwith and 

be deducted without prejudice to any other remedy of Employer from any amount due or 

that may become due to the Contractor. 
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c. The Contractor shall provide all necessary personal safety equipment and first aid apparatus 

available for the use of the persons employed on the site and shall maintain the same in 

suitable condition for immediate use at any time and shall comply with the following 

regulations in connection therewith: 

I. The workers shall be required to use the equipment so provided by the Contractor and 

the Contractor shall take adequate steps to ensure proper use of the equipment by those 

concerned; 

II. When work is carried out in proximity of any place where there is risk of drowning, all 

necessary steps shall be taken for the prompt rescue of any person in danger; 

III. Adequate provision shall be made for prompt first aid treatment of all injuries likely to 

be sustained during the course of the work. 

d. Employment of famine or other labour. The Contractor shall employ any famine, convict 

or other labour of particular kind or class, if ordered in writing to do so by the Employer’s 

Representative. 

e. Details of labourers employed 

I. The contractor shall not employ in connection with the works any person who has not 

completed his Eighteen (18) years of age. 

II. The Contractor shall furnish to the Employer’s Representative information about 

various categories of labours employed by him in the form and at such interval as may 

be specified. 

III. The contractor shall in respect of labour employed by him comply with or cause to be 

complied with the provisions of the various labour laws and rules and regulations as 

applicable to them in regard to all matters provided therein and shall identify the 

Employer in respect of all claims that may be made against the Employer for non-

compliance thereof by the Contractor. 

f. Notwithstanding, anything contained herein the Employer’s Representative may take such 

action as may be necessary for compliance of the various labour laws and recover the costs 

thereof from the Contractor. 

I. In the event of the Contractor committing a default or breach any of the provisions of 

the labour laws and rules and regulations applicable, the Contractor shall, without 

prejudice to any other liability under the Act, pay to Employer a sum not exceeding 

Rupees one thousand per day for each of the defaults subject to a maximum of one 

percent of the tendered amount. 

g. The Contractor should, as far as possible, obtain his requirement of labours, skilled and 

unskilled, from the nearest Employment Exchanges so as to utilize the local employment 

potential. If there are no local Employment Exchanges or such Exchanges are not able to 

provide the required labour locally, suitable available labours should be utilised to the 

maximum extent possible. The contractor shall have to engage local labour and person 

seeking employment where available on normal rate. 

h. Fair Wages 

I. If a Contractor fails to pay within ‘7’ (Seven) days to any the labour(s)/worker(s) the 

minimum wages prescribed by the Government under the minimum wages Act 1948 

as in force from time to time, the Employer’s Representative shall be at liberty to deduct 
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the amount payable by the contractor to the labour/worker from his (Contractor’s) bills 

or deposit(s) after  making due inquiries and establishing claims of the 

labour(s)/worker(s). 

II. The Contractor shall not be entitled to any payment of compensation on account of any 

loss that the Contractor may have to incur on account of the action as aforesaid. Before 

the action as aforesaid, is enforced, a notice in writing to the Contractor shall be issued 

by the Employer’s Representative to pay the wages as per Minimum wages Act in force 

at the relevant time. If Contractor does not act as aforesaid within seven days then the 

action contemplated as above shall be taken against him. 

i. Local labour on normal rates. The contractor shall have to engage local and person seeking 

employment where available on normal rates. 

1.48 Labour Reports 

The contractor shall submit the following reports to the Employer’s Representative: 

I. A daily report in the form as may be prescribed of the strength of labour both skilled and 

unskilled employed by him on the work(s). The Contractor shall increase or decrease the 

strength both skilled and unskilled, if directed by the Employer’s Representative. The 

submission of such report shall not, however relieve the Contractor of his responsibilities 

and duties regarding progress or any other obligations under the contract. 

II. A classified weekly return in the prescribed form of the number of person employed on the 

works during the preceding week. 

III. A weekly medical report in the prescribed form showing the health of the Contractor’s 

camp, the number of person ill or incapacitated and the nature of their illness. 

IV. A report of any accident, which may have occurred to be sent within 24 hours of the 

occurrence. 

1.49 Deleted 

1.50 Employment of Scarcity Labour 

If Government declares a state of scarcity or famine to exist in any village situated within 16 

kilometres of the work, the Contractor shall employ upon such parts of the works, as are 

suitable for unskilled labour, any person, certified to him by the Employer’s Representative or 

by any persons to whom, the Employer’s Representative may have delegated this duty in 

writing to be in need of relief and shall be bound to pay to such persons, wages not below the 

minimum which Government may have fixed in this behalf. Any dispute which may arise in 

connection with the implementation of the Clause shall be decided by the Employer’s 

Representative whose decision shall be final and binding on the contractor. 

1.51 Insurance 

1.51.1 The Contractor shall secure and maintain throughout the duration of this Contract insurance 

of such types and in such amounts as may be necessary to protect himself against all the usual 

hazards or risks or loss. The form and limits of such insurance and the company together with 

the under writing thereof in each case, shall be such as will be acceptable to the Employer but, 

regardless of such acceptance, it shall be the responsibility of the contractor to maintain 

adequate insurance at all-time at least to cover: 

I. Workmen’s compensation in accordance with the law in force from time to time. 
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II. Third party liability including Employer’s personnel on duty with a cover of minimum Rs. 

5 lac for each person in case of fatal accident/permanent disability. 

III. All plant and equipment of the Contractor hypothecated to the Employer and all Employers 

material and machinery handed over to the contractor till they are properly installed. 

IV. Failure of the Contractor to maintain adequate insurance coverage shall not relieve him of 

any contractual responsibility. 

1.51.2 Attested copies of certificate or policies of insurance shall be filed with the Employer prior to 

starting any construction work on this contract. The certificates shall state that fifty days 

advance written notice will be given to the Employer before any policy covered thereby is 

changed, cancelled or expired. 

1.52 Camp Regulations 

1.52.1 Huts 

The Contractor shall build a sufficient number of huts on a suitable plot of land for the use of 

the labours according to the following specifications: 

I. Deleted. 

II. A good site shall be selected; high ground removed from jungle but well provided with 

trees shall be chosen wherever it is available. The neighbourhood of rank jungle, grass or 

weeds should particularly be avoided. Camp should not be established close to large cutting 

of earth-work. 

III. The lines of huts shall have open spaces of at least 10 m between rows. When good natural 

site cannot be procured, particular attention should be given to the drainage. 

IV. There should be no over-crowding floor spaces at the rates of 2.8 square meter per head 

shall be provided. Care should be taken to see that the huts are kept clean and in good order. 

V. The contractor must find out land for the hut and if he wants Employer land, he should 

apply for it and pay assessment for it. 

1.52.2 Drinking Water 

The Contractor shall, as far as possible, provide an adequate supply of chlorinated pure potable 

drinking water for the use of labours. This provision shall be at the rate of not less than 45 

litres per head. 

1.52.3 Deleted 

1.52.4 Deleted 

1.52.5 Drainage 

The Contractor shall make sufficient arrangement for draining away the sewage water as well 

as water from the bathing and washing places and shall dispose of this waste water in such a 

way as not to cause nuisance. The Contractor would put malarial oil once in a week in stagnant 

water round about the residence. 

1.52.6 Medical Facilities 
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The Contractor shall engage a medical officer with a travelling dispensary for a camp having 

500 or more persons if there is no Government or other private dispensary situated within 6 

Km from the camp. 

1.52.7 Conservancy and Cleanliness 

The Contractor shall provide the necessary staff for effecting the satisfactory conservancy and 

cleanliness of the camp to the satisfaction of the Employer’s Representative. 

1.52.8 Health Provisions  

The District Health Officer of the District or the Deputy Director of Health Services shall be 

consulted before opening a labour camp and his instructions on matters, such as water supply, 

sanitary convenience, camp-site, accommodation and food supply shall be followed by the 

Contractor. 

1.52.9 Deleted. 

1.52.10 Rest Rooms 

a. In every place wherein contract labour is required to halt at night in connection with  the  

contract  works  and  in  which  employment  of  contract  is  likely  to continue for three 

months or more, the Contractor shall provide and maintain rest rooms or other suitable 

alternative accommodation within fifteen days of the coming in to force of the rules in the 

case of existing establishment, and within fifteen days of the employment of contract labour 

in new establishment. 

b. If the amenity referred to in sub rule is not provided by the Contractor within the period 

prescribed, the principal employer shall provide the same within a period of fifteen days of 

the expiry of the period laid down in the sub-rule. 

c. Separate rooms shall be provided for women employees. 

d. Effective and suitable provision shall be made in every room for securing and maintaining 

adequate ventilation for the circulation of fresh air and there shall also be provided and 

maintained sufficient and suitable natural or artificial lighting. 

e. The rest room or other suitable alternative accommodation shall be of such dimension so 

as to provide at least floor area of 1.1 sq.mt. for each person making use of rest room. 

f. The rest room or rooms or other suitable alternative accommodation shall be so constructed 

so as to afford adequate protection against heat, wind, rain and shall have smooth, hard and 

impervious surface. 

g. The rest room or other suitable alternative accommodation shall at a convenient distance 

from the establishment and shall have adequate supply of wholesome drinking water. 

1.52.11 Canteen Facilities 

a. In every establishment of contract work and where in work regarding the employment of 

contract labour is likely to continue for six months and where in contract labour numbering 

one hundred or more ordinarily employed, the adequate canteen facilities shall be provided 

by the contractor for the use of such contract labour within sixty days of the date of coming 

in to force of the rules in the case of existing establishment and within 30 days of the 

commencement of the employment of contract labour in the case of new establishment. 
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b. Deleted. 

c. The canteen shall be maintained by the Contractor. 

1.53 Observance of Laws, Local Regulations 

The Contractor shall conform to all laws of the land and regulations and bye- laws of any local 

authority and of any water or electricity supply companies with whose system the structure is 

proposed to be constructed. He shall before making any variations from the drawings or 

specifications that may be necessitated for so conforming, give to the Employer’s 

Representative a written notice, specifying the variations proposed to be made and the reasons 

for the Contractor does not receive such instructions within  seven days, he shall proceed with 

the work conforming to the provisions, regulations or bye laws in question and any variation 

in the drawing or specifications so necessitated shall be dealt with under the clause 1.35. The 

Contractor shall give notices required by the said Acts, regulations or bye-laws and bear the 

required fees in connection therewith. He shall also ensure that no attachments are made 

against materials for works related to the Contracts. The Contractor shall protect and 

indemnify the Employer against all claims or liabilities arising from or based on the violation 

of such laws, ordinances regulations, bye-laws, decrees or attachments by him or by his 

employees. The contractor shall also notify Employer in case any other unforeseen permit / 

NOC required to carry out the work. 

1.54 Force Majeure 

1.54.1 Neither party shall be liable to the other for any loss or damage occasioned / caused by or 

arising out of act of God and in particular "Unprecedented floods", volcanic eruption, 

earthquake or other convulsion of nature and other acts, such as but not restricted to invasion, 

the act of foreign countries, hostilities or war like operations before or after declaration of war 

rebellion military or usurped power (but excluding strikes and lockouts) which prevent 

performance of the contract and which could not have been foreseen of avoided by a prudent 

person. 

Note: "Unprecedented flood" means the flood crossing the highest observed flood level which 

is on the available record. 

1.54.2 If any loss of damage happens to the woks, or any part thereof, or materials or plant for 

incorporation therein, during the period for which the contractor is responsible for the care 

thereof, from any cause whatsoever, other than the risk defined in the clause 1.54.1 as above, 

the Contractor shall at his own cost, rectify such loss of damage so that the permanent works 

conform in every respect with the provisions of the contract to the satisfaction of the Engineer-

in-Charge. 

1.55 No Compensation for Delay in Availability of Land at a stretch 

No Compensation shall be allowed for any delay caused in execution of the work on account 

of delay in making available the full site of land at a time. 

1.56 Liquidated Damages and penalty 

a. The time allowed as stipulated in the Tender for carrying out the work is 18 (eighteen) 

months and it shall be strictly observed by the Contractor and reckoned from the date on 

which the order to commence work is given to the Contractor. The work throughout the 

stipulated period of the contract shall be proceeded with all due diligence (time being 

deemed to be the essence of the contract on the part of the Contractor). To ensure good 

progress during the execution of the work, the Contractor shall be bound in all cases to 

complete the work as under: - 
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I. 30% of the work to be completed (financial Progress) within 10 (ten) months. 

II. 100% of the work to be completed (financial Progress) within 18 (eighteen) months. 

b. In the event of the Contractor failing to comply with the condition, stipulated in para (a) 

above he shall be liable to pay as liquidated damage an amount equal to zero point  one 

percent (0.1%)  of the contract price of unexecuted portion per day of delay up to the date 

of Completion subject to the maximum amount of Ten percent (10%) of  Contract Amount. 

c. The penalty levied due to non-completion of work at intermediate subsequent milestone 

will be refunded if the entire work is completed within the specified time limit to the 

satisfaction of the Employer’s Representative. No interest shall be payable on the amount 

so refunded. 

d. Failure in completion of work in stipulated time limit shall be sufficient cause for 

termination of Contract and forfeiture of security deposit. 

e. If any violation regarding illegal and unauthorised use of borrow area/ borrow area 

material is found by Employer/ Employee representative, employer shall impose 

the penalty of Rs 2,00,000/- or amount equivalent to loss in soil quantity on the 

contractor, whichever is higher  for each instance. This penalty shall be in addition 

to Liquidated damages at (a) to (d) above  

1.57 No Compensation for Delay in the Execution of Work Due to Water Pools 

No compensation shall be allowed for any delay in execution of the work on account of water 

standing in borrow pits / borrow area, work site or compartment. The rates are inclusive of 

hard or cracked soil, excavation in mud, subsoil water or water standing in borrow-pits / 

borrow area and no claim for an extra rate shall be entertained unless otherwise expressly 

specified. 

1.58 No Compensation for Change or Restriction of Works 

If at any time after the execution of the Contract documents, the Employer’s Representative 

shall for any reason whatsoever, required the whole or part of the work as specified in the 

tender be stopped for any period or shall not require the whole or part of work to be carried by 

the contractor, he shall give notice in writing stating the fact to the contractor who shall there 

upon suspend or stop the work totally or partially as the case may be. In such case except 

provided hereunder the contractor shall have no claim to any payment or compensation 

whatsoever except as provided hereunder. on account of any profit or advantage which he 

might in consequence of the full amount of work not having been carried out on account of 

the any loss that he may put to on account of material purchased or agreed to be purchased or 

for unemployment of labour recruited by him. He also shall not have any claim for 

compensation by reason of any alternation having been made in the original specifications, 

drawings, designs and instructions which may involve any curtailment of the work as 

originally contemplated. 

a. During the period of suspension, the contractor shall not remove any plant or equipment 

from the site and any part of the work without prior written consent of the Employer’s 

Representative. 

b. The contractor shall not be entitled for loss of expected profit from such work. 
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1.59 Claims 

The Contractor shall not be entitled to any claim/claims from the Employer on any account 

unless where allowed by the condition of this contract. In such cases, the Contractor shall have 

to submit a claim in writing to the Employer’s Representative within one month on the cause 

of such claim occurring. All claims arising as a dispute of any kind out of the contract shall be 

governed by clause 1.60. 

1.60 Arbitration 

If any dispute or difference of any kind whatsoever arises between the parties in connection 

with or arising out of or relating to or under this Contract, the parties shall promptly and in 

good faith negotiate with a view to its amicable resolution and settlement. In the event no 

amicable resolution or settlement is reached within a period of thirty (30) days from the date 

on which the above-mentioned dispute or difference arose, such dispute or difference shall be 

finally settled by arbitration. The arbitral tribunal shall consist of a sole arbitrator appointed 

by mutual agreement of the parties. In case of failure of the parties to mutually agree on the 

name of a sole arbitrator, the arbitral tribunal shall consist of three arbitrators. Each party shall 

appoint one arbitrator and the two arbitrators so appointed shall jointly appoint the third 

arbitrator. The seat of arbitration shall be Gandhinagar, Gujarat and the arbitration shall be 

conducted in the English language. The Arbitration and Conciliation Act, 1996 shall govern 

the arbitral proceedings. The award rendered by the arbitral tribunal shall be final and binding 

on the parties. 

1.61 Rescinding of Contract in Case of Subletting Contract or Contractor Becomes 

Insolvent 

The entire contract shall not be assigned or sublet. The Employer may allow subletting the 

part of portion of the work not exceeding up to 40% (Forty percentages) of Tender cost, if the 

sub-contractor satisfies the requirement of the work to be sublet. If the Contractor shall assign 

or sublet his contract or attempt to do so or become insolvent or commence any proceedings 

to get himself be adjudicate and insolvent or make any compromise with his creditors, or 

attempt to do so, the Employer’s Representative may by notice in writing, rescind the contract. 

Also if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 

shall either directly or indirectly be given, promised or offered by the Contractor or any of his 

servants or agents to any public officer or person in the employment of Employer in any way 

relating to his office or employment or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Employer’s Representative may thereupon 

by notice in writing rescind the contract. In the event of contract being rescinded, the security 

deposit of the Contractor shall thereupon stand forfeited and by absolutely at the disposal of 

Employer and the same consequence shall ensue as if the Contract had been rescinded under 

clause 1.7 here of and in addition the Contractor shall not be entitled to recover or be paid for 

any work thereof actually performed under the contract. 

1.62 Deleted 

1.63 Change in Constitution of Firm to be notified 

In the case of a Tender by firm partnership or limited company, any change in its constitution 

shall be forthwith notified by the Contractor to the Employer’s Representative for his 

information. 
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1.64 Mobilization Advance 

a. The Employer shall make an interest bearing advance payment @ Bank Rate + 5% per 

annum (the “Advance Payment”), equal in amount to 10 (ten) percent of the Contract Price, 

for mobilisation  and for acquisition of equipment. The Advance Payment shall be made in 

two installments. The first installment shall be an amount equal to 5% (Five percent) of the 

Contract Price, and the second installment shall be equal to 5% (five percent) of the 

Contract Price. Here the Bank Rate means the Repo rate of interest announced by the 

Reserve Bank of India for all its lending operations on the Base Date that is 28 days before 

the Bid submission date. The Contractor may apply to the Employer for the first installment 

of the Advance Payment at any time after the commencement date and signing of Contract 

Agreement, against an irrevocable and unconditional guarantee from a Scheduled Bank for 

an amount equivalent to 110% (one hundred and ten per cent) of such installment, 

substantially in the form provided, to remain effective till the complete and full repayment 

thereof. 

b. At any time after 30 (thirty) days from the commencement Date, the Contractor may apply 

for the second installment of the Advance Payment against an irrevocable and 

unconditional guarantee from a Scheduled Bank for an amount equivalent to 110% (one 

hundred and ten per cent) of such installment, substantially in the form provided, to remain 

effective till the complete and full repayment thereof. 

c. The first and second installments shall be paid by the Employer to the Contractor within 15 

(fifteen) days of the receipt of its respective requests. 

d. The recovery of all Advances shall commence when 20% of the original Contract Price of 

the work has been paid,  and it will be completed by the time 80% of the original contract 

value has been paid or by the time of original Completion Date whichever is earlier. 

1.65 Termination 

1.65.1 By the Employer: The Client may terminate this Contract, by not less than thirty (30) days’ 

written notice of termination to the Contractor, to be given after the occurrence of any of the 

events specified in this clause: 

I. if the Contractor do not remedy a failure in the performance of their obligations under the 

Contract, within a period of thirty (30) days’, after being notified or within such further 

period as the Client may have subsequently approved in writing; 

II. within thirty (30) days, if the Contractor become insolvent or bankrupt; 

III. if, as the result of Force Majeure, the Contractor are unable to perform a material portion 

of the Services for a period of not less than sixty (60) days;  

IV. within thirty (30) days, if the Contractor fails to comply with any final decision reached as 

a result of arbitration proceedings pursuant to relevant clauses hereof; 

V. within thirty (30) days, if the Contractor, in the judgment of the Client has engaged in 

Corrupt or Fraudulent Practices in competing for or in executing the Contract; 

VI. if the Employer, in its sole discretion and for any reason whatsoever, within a period of 

thirty (30) days’ decides to terminate this Contract. 

1.65.2 By the Contractor: The Contractor may terminate this Contract, by not less than thirty (30) 

day’s’ written notice to the Employer, such notice to be given after the occurrence of the events 

specified in this clause: 
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I. if the Employer fails to pay any money due to the Contractor pursuant to this Contract and 

not subject to dispute pursuant to relevant clauses hereof within forty-five (45) days after 

receiving written notice from the Contractor that such payment is overdue; or  

II. if, as the result of Force Majeure, the Contractor are unable to perform a material portion 

of the work for a period of not less than sixty (60) days. 

1.65.3 Cessation of Rights and Obligations: Upon termination of this Contract pursuant to actual 

Termination, or upon expiration of this Contract pursuant to relevant clause hereof, all rights 

and obligations of the Parties hereunder shall cease, except (i) such rights and obligations as 

may have accrued on the date of termination or expiration, (ii) the obligation of confidentiality 

set forth in relevant clause hereof, (iii) the Contractor’s obligation to permit inspection, 

copying and auditing of their accounts and records (iv) the rights of indemnity of the Client v) 

any right which a Party may have under the Applicable Law. 

1.65.4 Cessation of Services: Upon termination of this Contract by notice of either Party to the other 

pursuant to relevant clauses hereof, the Contractor shall, immediately upon dispatch or receipt 

of such notice, take all necessary steps to bring the Services to a close in a prompt and orderly 

manner and shall make every reasonable effort to keep expenditures for this purpose to a 

minimum. With respect to the work done by the Contractor and equipment and materials 

furnished by the Client, the Contractor shall handover all project documents under procedure 

described in this contract. 

1.65.5 Payment upon termination: Upon termination of this Contract, the Employer will make the 

following payments to the Contractor: 

I. Payment pursuant to satisfactorily performed work prior to the effective date of 

termination. 

1.65.6 Disputes about Events of Termination: If either Party disputes Termination of the contract 

under relevant clauses hereof, such Party may, within forty-five (45) days after receipt of 

notice of termination from the other Party, refer the matter to arbitration under relevant clauses 

hereof, and this Contract shall not be terminated on account of such event except in accordance 

with the terms of any resulting arbitral award. 
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Section 2. Forms 

Appendix A - Bill of Quantities 

Item 

no. 
Item Description Quantity Unit 

1 Clearing and grubbing of the project site including uprooting rank 

vegetation, grass, bush scrubs, saplings, trees of girth up to 300mm, 

removal of stumps, disposal of unserviceable material and stacking of 

serviceable material with all leads and lifts as per “Section-201: 

Clearing and Grubbing” of "Specifications for Road and Bridge Works 

(Fifth Revision, April 2013)” and as directed by the 

Employer/Employer’s Representative. 

162 Hectare 

2 Excavation at project site in marshy soil up to 500 mm or as directed by 

the Employer/ Employer’s Representative including cutting, filling and 

loading in tippers and disposal within all lifts and lead up to 5000 

meters, trimming of bottom and side slopes in accordance with 

requirements of lines, grades and as per Section-301 and 305 of 

"Specifications for Road and Bridge Works (Fifth Revision, April 

2013)” and as directed by the Employer/Employer’s Representative. 

3240 Cum 

3 Construction of embankment with approved material obtained from 

borrow pits with all lifts and leads, compacting to 95% of modified 

proctor density, all complete as per “Section-305: Embankment 

Construction” of "Specifications for Road and Bridge Works (Fifth 

Revision, April 2013)” and as directed by the Employer/Employer’s 

Representative for Site – A as detailed in section 4 & 5 

14, 00, 000 Cum 

4 Construction of embankment with approved material obtained from 

borrow pits with all lifts and leads, compacting to 95% of modified 

proctor density, all complete as per “Section-305: Embankment 

Construction” of "Specifications for Road and Bridge Works (Fifth 

Revision, April 2013)” and as directed by the Employer/Employer’s 

Representative for Site – B as detailed in section 4 & 5 

18, 40, 000 Cum 

 

Construction of embankment with approved material obtained from 

borrow pits with all lifts and leads, compacting to 95% of modified 

proctor density, all complete as per “Section-305: Embankment 

Construction” of "Specifications for Road and Bridge Works (Fifth 

Revision, April 2013)” and as directed by the Employer/Employer’s 

Representative for Site – B as detailed in section 4 & 5 

18, 40, 000 Cum 

 

Note: The  above rates are excluding royalty charges on n-procure site. Employer shall provide 

exemption from payment of Royalty charges  against soil obtained from the borrow areas for project 

works and in the event of not providing such exemption the Royalty charges shall be reimbursed to the 

contractor by the Employer on submission of proof for the same.  
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Appendix B – Form of Bank Guarantee 

Annexure I A– Performance Security by successful Lead Bidder 

 

Employer………………., 

Gandhinagar, Gujarat 

WHEREAS: 

___________________ [name and address of Contractor] (hereinafter called “the Contractor”) and 

[name and address of the EMPLOYER], (“the EMPLOYER”) have entered into an agreement (the 

“Agreement”) for “[Name of the work] _” 

(A) [Name of the work], subject to and in accordance with the provisions of the Agreement. 

(B) The Agreement requires the Contractor to furnish a Performance Security for due and faithful 

performance of its obligations, under and in accordance with the Agreement, during the 

Construction Period and Defects Liability Period (as defined in the Agreement) in a sum of Rs. …. 

Crore (Rupees …. Crore) (the “Guarantee Amount”). 

(C) We, ……………..through our branch at …………………………. (the “Bank”) have agreed to 

furnish this bank guarantee (hereinafter called the “Guarantee”) by way of Performance Security. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 

follows: 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance of 

the Contractor’s obligations during and under and in accordance with the Agreement, and agrees 

and undertakes to pay to the Employer, upon its mere first written demand, and without any demur, 

reservation, recourse, contest or protest, and without any reference to the Contractor, such sum or 

sums up to an aggregate sum of the guarantee amount as the EMPLOYER shall claim, without the 

EMPLOYER being required to prove or to show grounds or reasons for its demand and/or for the 

sum specified therein. 

2. A letter from the EMPLOYER, under the hand of an officer not below the rank of […………….of 

EMPLOYER], that the Contractor has committed default in the due and faithful performance of all 

or any of its obligations under and in accordance with the Agreement shall be conclusive, final and 

binding on the Bank.  The Bank further agrees that the EMPLOYER shall be the sole judge as to 

whether the Contractor is in default in due and faithful performance of its obligations during and 

under the Agreement and its decision that the Contractor is in default shall be final, and binding on 

the Bank, notwithstanding any difference between the EMPLOYER and the Contractor, or any 

dispute between them pending before any court, tribunal, arbitrators or any other authority or body, 

or by the discharge of the Contractor for any reason whatsoever. 

3. In order to give effect to this Guarantee, the EMPLOYER shall be entitled to act as if the Bank 

were the principal debtor and any change in the constitution of the Contractor and/or the Bank, 

whether by their absorption with any other body or corporation or otherwise, shall not in any way 

or manner affect the liability or obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the EMPLOYER to proceed 

against the Contractor before presenting to the Bank its demand under this Guarantee. 

5. The EMPLOYER shall have the liberty, without affecting in any manner the liability of the Bank 

under this Guarantee, to vary at any time, the terms and conditions of the Agreement or to extend 

the time or period for the compliance with, fulfilment and/or performance of all or any of the 

obligations of the Contractor contained in the Agreement or to postpone for any time, and from 

time to time, any of the rights and powers exercisable by the EMPLOYER against the Contractor, 

and either to enforce or forbear from enforcing any of the terms and conditions contained in the 
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Agreement and/or the securities available to the EMPLOYER, and the Bank shall not be released 

from its liability and obligation under these presents by any exercise by the EMPLOYER of the 

liberty with reference to the matters aforesaid or by reason of time being given to the Contractor or 

any other forbearance, indulgence, act or omission on the part of the EMPLOYER or of any other 

matter or thing whatsoever which under any law relating to sureties and guarantors would but for 

this provision have the effect of releasing the Bank from its liability and obligation under this 

Guarantee and the Bank hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or 

which may hereafter be held by the EMPLOYER in respect of or relating to the Agreement or for 

the fulfilment, compliance and/or performance of all or any of the obligations of the Contractor 

under the Agreement. 

7. Notwithstanding anything contained herein before, the liability of the Bank under this Guarantee is 

restricted to the Guarantee amount and this Guarantee will remain in force for the period specified 

in paragraph 8 below and unless a demand or claim in writing is made by the EMPLOYER on the 

Bank under this Guarantee all rights of the EMPLOYER under this Guarantee shall be forfeited and 

the Bank shall be relieved from its liabilities hereunder. 

8. The Performance Security shall cease to be in force and effect 60 (sixty) days after the end of the 

Defects Liability Period as set forth in Clauses 1.1  

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous 

express consent of the EMPLOYER in writing and declares and warrants that it has the power to 

issue this Guarantee and the undersigned has full powers to do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the 

Bank at its above referred branch, which shall be deemed to have been duly authorized to receive 

such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed to have 

been given at the time when it ought to have been delivered in due course of post and in proving 

such notice, when given by post, it shall be sufficient to prove that the envelope containing the 

notice was posted and a certificate signed by an officer of the EMPLOYER that the envelope was 

so posted shall be conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect for 

up to the end **** month in the year ***** or until it is released earlier by the EMPLOYER 

pursuant to the provisions of the Agreement. 

Signed and sealed this ……….. day of ………. 20…….. at ……… 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: 

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

NOTES: 

(i) The bank guarantee should contain the name, designation and code number of the officer(s) signing 

the guarantee. 

(ii) The address, telephone number and other details of the head office of the Bank as well as of issuing 

branch should be mentioned on the covering letter of issuing branch. 
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Annexure I B– Performance Security by JV Partner 

 

Employer………………., 

Gandhinagar, Gujarat 

WHEREAS: 

___________________ [name and address of Contractor] (hereinafter called “the Contractor”) in 

association with Joint Venture Contractor [name and address of JV Contractor] (hereinafter called “the 

JV Contractor”) and [name and address of the EMPLOYER], (“the EMPLOYER”) have entered into 

an agreement (the “Agreement”) for “[Name of the work]” 

(A) [Name of the work], subject to and in accordance with the provisions of the Agreement. 

(B) The Agreement requires the JV Contractor to furnish a Performance Security for due and faithful 

performance of its obligations, under and in accordance with the Agreement, during the 

Construction Period and Defects Liability Period (as defined in the Agreement) in a sum of Rs. …. 

Crore (Rupees …. Crore) (the “Guarantee Amount”). 

(C) We, ……………..through our branch at …………………………. (the “Bank”) have agreed to 

furnish this bank guarantee (hereinafter called the “Guarantee”) by way of Performance Security. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 

follows: 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance of 

the Contractor’s obligations during and under and in accordance with the Agreement, and agrees 

and undertakes to pay to the Employer, upon its mere first written demand, and without any demur, 

reservation, recourse, contest or protest, and without any reference to the Contractor, such sum or 

sums up to an aggregate sum of the guarantee amount as the EMPLOYER shall claim, without the 

EMPLOYER being required to prove or to show grounds or reasons for its demand and/or for the 

sum specified therein. 

2. A letter from the EMPLOYER, under the hand of an officer not below the rank of […………….of 

EMPLOYER], that the Contractor has committed default in the due and faithful performance of all 

or any of its obligations under and in accordance with the Agreement shall be conclusive, final and 

binding on the Bank.  The Bank further agrees that the EMPLOYER shall be the sole judge as to 

whether the Contractor is in default in due and faithful performance of its obligations during and 

under the Agreement and its decision that the Contractor is in default shall be final, and binding on 

the Bank, notwithstanding any difference between the EMPLOYER and the Contractor, or any 

dispute between them pending before any court, tribunal, arbitrators or any other authority or body, 

or by the discharge of the Contractor for any reason whatsoever. 

3. In order to give effect to this Guarantee, the EMPLOYER shall be entitled to act as if the Bank 

were the principal debtor and any change in the constitution of the Contractor and/or the Bank, 

whether by their absorption with any other body or corporation or otherwise, shall not in any way 

or manner affect the liability or obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the EMPLOYER to proceed 

against the Contractor before presenting to the Bank its demand under this Guarantee. 

5. The EMPLOYER shall have the liberty, without affecting in any manner the liability of the Bank 

under this Guarantee, to vary at any time, the terms and conditions of the Agreement or to extend 

the time or period for the compliance with, fulfilment and/or performance of all or any of the 

obligations of the Contractor contained in the Agreement or to postpone for any time, and from 

time to time, any of the rights and powers exercisable by the EMPLOYER against the Contractor, 

and either to enforce or forbear from enforcing any of the terms and conditions contained in the 

Agreement and/or the securities available to the EMPLOYER, and the Bank shall not be released 
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from its liability and obligation under these presents by any exercise by the EMPLOYER of the 

liberty with reference to the matters aforesaid or by reason of time being given to the Contractor or 

any other forbearance, indulgence, act or omission on the part of the EMPLOYER or of any other 

matter or thing whatsoever which under any law relating to sureties and guarantors would but for 

this provision have the effect of releasing the Bank from its liability and obligation under this 

Guarantee and the Bank hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or 

which may hereafter be held by the EMPLOYER in respect of or relating to the Agreement or for 

the fulfilment, compliance and/or performance of all or any of the obligations of the Contractor 

under the Agreement. 

7. Notwithstanding anything contained herein before, the liability of the Bank under this Guarantee is 

restricted to the Guarantee amount and this Guarantee will remain in force for the period specified 

in paragraph 8 below and unless a demand or claim in writing is made by the EMPLOYER on the 

Bank under this Guarantee all rights of the EMPLOYER under this Guarantee shall be forfeited and 

the Bank shall be relieved from its liabilities hereunder. 

8. The Performance Security shall cease to be in force and effect 60 (sixty) days after the end of the 

Defects Liability Period as set forth in Clauses 1.1  

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous 

express consent of the EMPLOYER in writing and declares and warrants that it has the power to 

issue this Guarantee and the undersigned has full powers to do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the 

Bank at its above referred branch, which shall be deemed to have been duly authorized to receive 

such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed to have 

been given at the time when it ought to have been delivered in due course of post and in proving 

such notice, when given by post, it shall be sufficient to prove that the envelope containing the 

notice was posted and a certificate signed by an officer of the EMPLOYER that the envelope was 

so posted shall be conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect for 

up to the end **** month in the year ***** or until it is released earlier by the EMPLOYER 

pursuant to the provisions of the Agreement. 

Signed and sealed this ……….. day of ………. 20…….. at ……… 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: 

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

NOTES: 

(i) The bank guarantee should contain the name, designation and code number of the officer(s) signing 

the guarantee. 

(ii) The address, telephone number and other details of the head office of the Bank as well as of issuing 

branch should be mentioned on the covering letter of issuing branch.  
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Annexure II – Form for Guarantee for Advance Payment 

……………………………….., 

……………….EMPLOYER, 

Gandhinagar, Gujarat 

WHEREAS: 

[name and address of Contractor] (hereinafter called “the Contractor”) has executed an agreement 

(hereinafter called the “Agreement”) with the [name and address of the EMPLOYER], (hereinafter 

called “the EMPLOYER”) for the “[Name of the work], subject to and in accordance with the provisions 

of the Agreement. 

(A) in accordance with the Clause 1.64 of the Agreement the EMPLOYER shall make to the Contractor 

an interest bearing advance payment (hereinafter called “Advance Payment”) equal to 10% (ten per 

cent) of the contract price for mobilization expenses and acquisition of equipment; and that the 

Advance Payment shall be made in subject to the Contractor furnishing an irrevocable and 

unconditional guarantee by a scheduled bank for an amount equal to the 110% amount of each 

instalment to remain effective till the complete and full repayment of the instalment of the Advance 

Payment as security for compliance with its obligations in accordance with the Agreement; and the 

amount of instalment of the Advance Payment is Rs. **** cr. (Rupees ***** crore) (the “Guarantee 

Amount”). 

(B) We, ……………..through our branch at …………………………. (the “Bank”) have agreed to 

furnish this bank guarantee (hereinafter called the “Guarantee”) for the Guarantee Amount. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 

follows: 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful repayment on 

time of the aforesaid instalment of the Advance Payment under and in accordance with the 

Agreement, and agrees and undertakes to pay to the EMPLOYER, upon its mere first written 

demand, and without any demur, reservation, recourse, contest or protest, and without any reference 

to the Contractor, such sum or sums up to an aggregate sum of the guarantee amount as the 

EMPLOYER shall claim, without the EMPLOYER being required to prove or to show grounds or 

reasons for its demand and/or for the sum specified therein. 

2. A letter from the EMPLOYER, under the hand of an officer not below the rank of 

[……………………of EMPLOYER], that the Contractor has committed default in the due and 

faithful performance of all or any of its obligations for the repayment of the instalment of the 

Advance Payment under and in accordance with the Agreement shall be conclusive, final and 

binding on the Bank.  The Bank further agrees that the EMPLOYER shall be the sole judge as to 

whether the Contractor is in default in due and faithful performance of its obligations during and 

under the Agreement and its decision that the Contractor is in default shall be final, and binding on 

the Bank, notwithstanding any difference between the EMPLOYER and the Contractor, or any 

dispute between them pending before any court, tribunal, arbitrators or any other authority or body, 

or by the discharge of the Contractor for any reason whatsoever. 

3. In order to give effect to this Guarantee, the EMPLOYER shall be entitled to act as if the Bank 

were the principal debtor and any change in the constitution of the Contractor and/or the Bank, 

whether by their absorption with any other body or corporation or otherwise, shall not in any way 

or manner affect the liability or obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the EMPLOYER to proceed 

against the Contractor before presenting to the Bank its demand under this Guarantee. 

5. The EMPLOYER shall have the liberty, without affecting in any manner the liability of the Bank 

under this Guarantee, to vary at any time, the terms and conditions of the Advance Payment or to 

extend the time or period of its repayment or to postpone for any time, and from time to time, any 
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of the rights and powers exercisable by the EMPLOYER against the Contractor, and either to 

enforce or forbear from enforcing any of the terms and conditions contained in the Agreement 

and/or the securities available to the EMPLOYER, and the Bank shall not be released from its 

liability and obligation under these presents by any exercise by the EMPLOYER of the liberty with 

reference to the matters aforesaid or by reason of time being given to the Contractor or any other 

forbearance, indulgence, act or omission on the part of the EMPLOYER or of any other matter or 

thing whatsoever which under any law relating to sureties and guarantors would but for this 

provision have the effect of releasing the Bank from its liability and obligation under this Guarantee 

and the Bank hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or 

which may hereafter be held by the EMPLOYER in respect of or relating to the Advance Payment.  

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee is 

restricted to the Guarantee amount and this Guarantee will remain in force for the period specified 

in paragraph 8 below and unless a demand or claim in writing is made by the EMPLOYER on the 

Bank under this Guarantee all rights of the EMPLOYER under this Guarantee shall be forfeited and 

the Bank shall be relieved from its liabilities hereunder. 

8. The guarantee shall cease to be in force and effect 90 (ninety) days after the end of the one year 

from the date of payment of the instalment of the Advance Payment, as set forth in Clause 19.2 of 

the Agreement. 

9.  The Bank undertakes not to revoke this Guarantee during its currency, except with the previous 

express consent of the EMPLOYER in writing and declares and warrants that it has the power to 

issue this Guarantee and the undersigned has full powers to do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the 

Bank at its above referred branch, which shall be deemed to have been duly authorized to receive 

such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed to have 

been given at the time when it ought to have been delivered in due course of post and in proving 

such notice, when given by post, it shall be sufficient to prove that the envelope containing the 

notice was posted and a certificate signed by an officer of the EMPLOYER that the envelope was 

so posted shall be conclusive. 

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect for 

up to the end **** month in the year ***** or until it is released earlier by the EMPLOYER 

pursuant to the provisions of the Agreement. 

Signed and sealed this ……….. day of ………. 20…….. at ……… 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: 

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

NOTES: 

(i) The bank guarantee should contain the name, designation and code number of the officer(s) signing 

the guarantee. 

(ii) The address, telephone number and other details of the head office of the Bank as well as of issuing 

branch should be mentioned on the covering letter of issuing branch. 
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Appendix- C 

A. The contractor shall and has agreed that they shall deploy following minimum 

equipment/vehicles: for smooth execution of the works. 

 

1. Dump Trucks / Tippers: 30 Nos. 

2. Excavators: 4 Nos. 

3. Rollers: 4 Nos. 

4. Graders: 4 Nos. 

5. Water Tankers: 8 Nos. 

The Contractor has clearly understood and agreed that the machinery listed above shall not be 

a limiting factor and it shall be his responsibility to arrange as per direction of Employer 

Representative time to time. 

B. The Contractor has declared that the following equipment/vehicles along with capacity and their 

numbers s are Owned by himself or his associates: 

1.  

2.  

3.  

4.  

5.  

………………… 

………………… 

…………………. 

C. The Contractor shall arrange following equipment/vehicles from other sources within time as 

per site requirement to complete the work.  

1.  

2.  

3.  

4.  

5.  

………………… 

………………… 
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Section 3. Scope of Works and Technical Specifications 
 

Project Information: 

The Project Site is in the Activation Area (AA) of Dholera Special Investment Region (DSIR) which is 

being developed. Roads and Services are being constructed in the AA under separate contract. AA is 

connected to the existing Dholera-Rahatalav road, Dholera-Rahatalav road is further connected to 

existing State Highway number 6 (SH-6). Approach roads may be required to be constructed for access 

to the Project Site. “Selected Plots” which are in the Activation Area is the Project Site. Index Map of 

the Project Site and other details of the Project Site are given in “Section 4. Details of Project 

Site”. Project site is to be filled up with the soil to the finished level of roads adjacent to the project site 

minus 0.5m. Approximate average soil filling depth in the project site is 2.0m. Total area of the 

“Selected Plots” to be filled is about 162 Hectare (16, 20, 000 sqm). The project site is divided in two 

parts namely Site-A (about 70 Ha) and Site-B (about 92 Ha) as per details shown in “Section 4”. The 

works may not be limited to filling of “Selected Plots”, however at the direction of the 

Employer/Employer’s representative the same quantum of work may be required to be executed in 

nearby plots within the Activation Area.  

Scope of Work: 

The scope for work covered under these specifications pertain to clearing and grubbing of the project 

site, removal of unsuitable material from the project site, and soil filling in the project site. Scope of 

work also includes temporary works for approach roads to project site. All works shall be carried out in 

accordance with the technical specifications, drawings, Bill of Quantities (BoQ), and as per the direction 

of Employer/Employer’s Representative. Contractor shall coordinate with other agencies carrying out 

the construction works adjacent/nearby to the project site for planning and execution of works. 

Pre-Construction Activities: 

The contractor shall start the pre-construction activities i.e. topographical survey of site & identified 

borrow areas, sampling & testing of the soil from identified borrow areas/site etc. in accordance with 

the specifications immediately after receiving the Letter of Award (LoA). All the pre-construction 

activities shall be completed within 14 days from the date of issuing LoA. Contractor shall also initiate 

the process of obtaining the permission to operate borrow areas immediately after receiving the Letter 

of Award (LoA) so that earth filling work can be started at the earliest.  

Sequence of Earth Filling: 

Contractor shall finalise the sequence of earth filling on site in coordination with Employer/Employer’s 

representative and earth filling shall be carried out as per the direction of the Employer/Employer’s 

representative.  

Clearing and Grubbing: 

Clearing and Grubbing shall be carried out in accordance with the “Section-201: Clearing and 

Grubbing” of "Specifications for Road and Bridge Works (Fifth Revision, April 2013)”, issued by the 

Ministry of Road Transport & Highways (MoRT&H), Government of India and published by the Indian 

Roads Congress. Ground level of project site shall be recorded jointly by the Contractor and 

Employer/Employer’s Representative before Clearing and Grubbing and after completion of Clearing 

and Grubbing. Clearing and Grubbing shall be carried out as per the direction of Employer/Employer’s 

Representative. All un-useful materials obtained from the Clearing and Grubbing shall be disposed as 

per the direction of Employer/Employer’s Representative. 
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Removal and Disposal of Unsuitable Material from the Project Site: 

Removal and disposal of unsuitable material (if encountered and established after completion of 

Clearing and Grubbing) from the project site shall be carried out as per the direction of 

Employer/Employer’s Representative. Final ground level after removal of unsuitable material shall be 

recorded jointly with Employer/Employer’s Representative by the Contractor. Unsuitable material shall 

be disposed as per the direction of Employer/Employer’s Representative. Excavation and related works 

shall be carried out in accordance with the “Section-300: Earthwork, Erosion Control and Drainage” of 

"Specifications for Road and Bridge Works (Fifth Revision, April 2013)”, issued by the Ministry of 

Road Transport & Highways (MoRT&H), Government of India and published by the Indian Roads 

Congress. 

Soil Filling in the Project Site: 

Soil filling in the project site shall be carried out in accordance with the “Section-305: Embankment 

Construction” of "Specifications for Road and Bridge Works (Fifth Revision, April 2013)”, issued by 

the Ministry of Road Transport & Highways (MoRT&H), Government of India and published by the 

Indian Roads Congress. Quality control shall be performed in accordance with “Section-900: Quality 

Control for Road Works” of "Specifications for Road and Bridge Works (Fifth Revision, April 2013)”.  

Finished level after filling of selected plots shall be maintained in a manner so that rain water from the 

plots can be drained out by gravity through storm water drainage system provided under the adjacent 

road network in Activation Area.  

Borrow areas for obtaining soil for filling has been identified by the Employer. List and details of 

identified potential borrow areas from where soil for filling can be obtained by the Contractor is given 

in “Section 5. Details of Identified Borrow Areas”. Key map showing locations of borrow areas and 

tentative route to project site is also given in “Section 5” for Site-A and Site-B. Owner consents for all 

such borrow areas have been obtained, and copies of same are also given in “Section 5”. Contractor 

shall obtain all necessary statutory permissions for operating the borrow areas. Contractor shall also 

maintain all existing local roads excluding state highways (SH) and national highways (NH) used for 

transporting soil from borrow areas to project site. Contractor shall construct and maintain haul roads 

and/or access roads to borrow areas and project site as required for carrying out the project works at his 

own cost.  

Excavation and related works at borrow areas shall be carried out in accordance with the “Section-300: 

Earthwork, Erosion Control and Drainage” of "Specifications for Road and Bridge Works (Fifth 

Revision, April 2013)”, issued by the Ministry of Road Transport & Highways (MoRT&H), 

Government of India and published by the Indian Roads Congress. 

Temporary Works for Approach Roads to Project Site: 

Contractor shall carry out all the works required for the construction of approach roads to project site 

for carrying the filling material to the site; required permissions for the same are to be obtained by the 

Contractor from the owner/competent authority. Construction of approach roads is incidental work and 

not to be paid separately. Approach roads to project site shall be constructed and maintained during the 

project duration by the Contractor to the satisfaction of Employer/Employer’s Representative.  

Dewatering of Project Site: 

Contractor shall carry out dewatering of project site, if required to carry out the project works i.e. 

Survey, Clearing & Grubbing, Excavation, Earth filling etc. Dewatering is incidental to work and no 

additional payment shall be made against the dewatering. 
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Management of Construction Traffic and Safety: 

Contractor shall manage construction traffic from Dholera Junction with SH-6 to the Construction Zone. 

Contractor shall ensure the safety during all the construction operations. Contractor shall submit 

detailed plan of ‘Management of Construction Traffic and Safety’ for approval of Employer/Employer’s 

representative before start of the works and shall implement the same during the execution of works. 

‘Management of Construction Traffic and Safety’ plan shall be prepared by the Contractor in 

coordination with Contractor(s) of ongoing projects in adjacent area.    

Contractor shall provide adequate lighting arrangement in Construction zones, if construction work is 

to be carried out during night hours. 

Dust suppression during Construction Operations: 

Contractor shall use dust suppression measures to ensure that the dust remain in control during 

construction operations. Dust suppression measures shall be taken by the Contractor on haul roads and 

project sites. 

Permissions from Contractors: 

Contractor shall obtain necessary permissions from the Contractors of ongoing projects while using part 

of the project site of other projects and interface management with other ongoing projects.   

Damages to Works of other Contractors working in the Activation Area: 

Contractor shall avoid any damage to works of other contractors working in the Activation Area and/or 

area surrounding the project site during execution of project works. Condition of existing works in the 

route to project site shall be recorded jointly with Employer’s representative before commencement of 

project works including photographs and/or video for records. Any damage caused by the contractor 

during execution of project works to other contractor’s work shall be rectified/repaired/replaced by the 

contractor at his own cost and to the satisfaction of other contractor whose work is damaged. Method 

for rectification of such works shall be submitted by the contractor for approval of Employer’s 

representative, and rectification works shall be carried out in accordance with the approved method.   

Lead and Lift: 

All leads/lifts for all the works e.g. clearing and grubbing of the project site, removal of unsuitable 

material from the project site, and soil filling in the project site shall be included in the rate of item in 

the BoQ by the Contractor. No extra/separate payment for leads/lifts will be made to the Contractor.  

Method of Measurements and Rate of Item: 

Method of measurement for the item of the work as per the BoQ shall be as per the applicable section 

of "Specifications for Road and Bridge Works (Fifth Revision, April 2013)”, issued by the Ministry of 

Road Transport & Highways (MoRT&H), Government of India and published by the Indian Roads 

Congress. Excavation quantities for removal and disposal of unsuitable material from the project site 

shall be measured based on pre excavation levels and post excavation levels. All the measurements shall 

be made for the completed item of works as per the BoQ in all aspects and rate for completed item of 

works in the BoQ is inclusive of all works and incidental works for item of works in the BoQ.  

 

Royalty Charges: 

The Bidder shall quote rates excluding royalty charges on n-procure site. Employer shall 

provide exemption from payment of Royalty charges against soil obtained from the borrow areas 

for project works and in the event of not providing such exemption the Royalty charges shall be 

reimbursed to the contractor by the Employer on submission of proof for the same.  
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Owner consent for identified Borrow Areas / land 

Owner consent for identified Borrow Areas / land as source of borrow material has been 

obtained for site A & Site B and same will be provided to the successful bidder along with the 

letter of award (LoA).  
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Section 4. Details of Project Site 
 

SITE-A – Figure 1 
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SITE-A – Figure 2 
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SITE-A – Figure 3 
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SITE-B – Figure 1 
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SITE-B – Figure 2 

 



RfQ cum RfP for Earth Filling in Selected Plots of Activation 

Area in Dholera Special Investment Region, Dholera 

 DICDL 

 

Request for Proposal Page 52 

SITE-B – Figure 3 
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Section 5. Details of Identified Borrow Areas 
SITE-A – Figure 1 
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SITE-A – Figure 2 
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SITE-A – Figure 3 
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SITE-B – Figure 1 
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SITE-B – Figure 2 
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