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India International Convention & Exhibition Centre Limited 
 

Corrigendum No. 2 dated August 29, 2018 
 

Request for Proposals for SELECTION OF DEVELOPER FOR A HOTEL issued on June 29, 2018 AT IICC, NEW DELHI 
 
This Corrigendum sets out the changes to the RfP: 
 

S. 
No. 

Clause 
No./Page 

No  

Existing Clause Revision / Modified Clause 

(Deletions are indicated with a strikethrough and additions are 
highlighted by an underline)  

RfP 

    

1 2.7.3 The Applicant, or, in case of a Consortium, any member 
proposed to have a stake of 26% (twenty six percent) or 
greater in the Developer, or the Associate(s) of the Applicant 
or such member, as the case may be, should, as of the PDD 
have a minimum net-worth of Rs. 250,00,00,000/- (Rupees 
Two Hundred Fifty Crore Only) in the preceding financial 
year before the PDD as per the audited financial report.  

The Applicant, or, in case of a Consortium, Lead Member any member 
proposed to have a stake of 26% (twenty six percent) or greater in the 
Developer, or the Associate(s) of the Applicant or such member, as the case 
may be, should as of the PDD have a minimum net-worth of Rs. 
250,00,00,000/- (Rupees Two Hundred Fifty Crore Only) in the preceding 
financial year before the PDD as per the audited financial report.  

2 2.9.2 Execution of Agreement: After acknowledgement of the LoA 
and furnishing of the Performance Security by the 
Developer, the Developer and SPV shall execute the 
Agreement with the SPV within 30 (thirty) days from the 
date of issuance of LoA. The Selected Applicant and/ or the 
Developer shall not be entitled to seek any deviation in the 
Agreement. 

Execution of Agreement: After acknowledgement of the LoA and furnishing of 
the Performance Security by the Developer, the Developer and SPV shall 
execute the Agreement with the SPV within 30 (thirty) days from the date of 
issuance of LoA or, within 30 (thirty) days from the date of obtainment by the 
SPV of approval of the Concept Master Plan by South Delhi Municipal 
Corporation, whichever is later. The Selected Applicant and/ or the Developer 
shall not be entitled to seek any deviation in the Agreement. 
 

3 2.14.1 The SPV will endeavour to follow the following schedule: 
 

Date of issue of RfP  June 29, 2018  

Last date for receiving queries/ 
requests for clarifications  

July 12, 2018  

The SPV will endeavour to follow the following schedule: 
 

Date of issue of RfP  June 29, 2018  

Last date for receiving queries/ 
requests for clarifications  

July 12, 2018  
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Pre-Proposal meeting  July 19, 2018  

SPV’s response to queries/ requests 
for clarifications  

July 25, 2018  

PDD  August 23, 2018  

Date of e-Auction  To be intimated  

Issuance of LoA  To be intimated  
 

Pre-Proposal meeting  July 19, 2018  

SPV’s response to queries/ requests 
for clarifications  

July 25, 2018  

PDD  August 23 September 20, 2018  

Date of e-Auction  To be intimated  

Issuance of LoA  To be intimated  
 

4 2.14.2 Data Sheet 
 

Reference  Description  

1.2.1  The objective of this RfP is to select a 
Developer for the Project.  

1.2.2  The method of selection is a two-stage 
selection process conducted as per the 
procedure described in this RfP.  

2.1.1  The SPV is India International Convention & 
Exhibition Centre Limited, the special 
purpose vehicle incorporated by the 
Department of Industrial Policy and 
Promotion to undertake the procurement of 
the IICC and related activities.  

2.1.11  Proposals shall be valid for a period of not 
less than 180 (one hundred and eighty) days 
from the PDD.  

2.2.3  Date and time of pre-Proposal meeting – July 
19, 2018 at 11.00 AM (IST), at the address 
set out in Clause 2.6.4.  

2.5.7  The last date for submission of Proposals is 
August 23, 2018 before 05:00 PM (IST).  

Data Sheet 
 

Reference  Description  

1.2.1  The objective of this RfP is to select a 
Developer for the Project.  

1.2.2  The method of selection is a two-stage 
selection process conducted as per the 
procedure described in this RfP.  

2.1.1  The SPV is India International Convention & 
Exhibition Centre Limited, the special 
purpose vehicle incorporated by the 
Department of Industrial Policy and 
Promotion to undertake the procurement of 
the IICC and related activities.  

2.1.11  Proposals shall be valid for a period of not 
less than 180 (one hundred and eighty) days 
from the PDD.  

2.2.3  Date and time of pre-Proposal meeting – July 
19, 2018 at 11.00 AM (IST), at the address 
set out in Clause 2.6.4.  

2.5.7  The last date for submission of Proposals is 
August 23 September 20, 2018 before 05:00 
PM (IST).  
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2.1.12(i)  Applicants are required to submit the 
Technical Proposal and Financial Proposal 
online at the MSTC e-Bidding Portal.  

2.5.13  The Lease Premium Per Square Foot shall be 
quoted in Indian Rupees.  

2.1.3(iv)  The Term of the Agreement is for a period of 
63 (sixty three) years from the date the 
Agreement is signed.  

 
 
 

2.1.12(i)  Applicants are required to submit the 
Technical Proposal and Financial Proposal 
online at the MSTC e-Bidding Portal.  

2.5.13  The Lease Premium Per Square Foot shall be 
quoted in Indian Rupees.  

2.1.3(iv)  The Term of the Agreement is for a period of 
63 (sixty three) years from the date the 
Agreement is signed.  

 

Attachment A_Draft Development Agreement 

1. 1.1 (dd) “IICC Phase 1” means the first phase of development of the 
IICC as outlined under the agreement dated [] entered into 
between the SPV and [];  

“IICC Phase 1” means the first phase of development of the IICC as outlined 
under the agreement dated [] entered into between the SPV and [];  

 

2. 1.1 (ee) “IICC Phase 1 Completion” means the date on which the SPV 
issues the completion certificate to [] under the 
agreement dated [] entered into between the SPV and 
[];  

“IICC Phase 1 Completion” means the date on which the SPV declares 
completion of IICC Phase 1 issues the completion certificate to [] under the 
agreement dated [] entered into between the SPV and []; 
 

3. 3.2. Extension of Term Extension of Term and the scheduled date to achieve Commercial Operations 
Date 

4. 3.2.2 In the event that the SPV fails to procure the IICC Phase 1 
Completion (to the extent not including the Project) by 
March 31, 2021, the delay in commissioning will lead to an 
extension in the Term, such that for every full month of 
delay, the Term shall be extended by 1 (one) month.  
For the purpose of illustration, in the event IICC Phase 1 

Completion occurs before April 30, 2021, the Term shall not 

be extended. However, if IICC Phase 1 Completion occurs 

In the event that the SPV fails to procure the IICC Phase 1 Completion (to the 
extent not including the Project) by March 31, 2021, the delay in 
commissioning will lead to an extension in the Term and the scheduled date 
to achieve COD, such that for every full month of delay, the Term and the 
scheduled date to achieve COD shall be extended by 1 (one) month.  
For the purpose of illustration, in the event IICC Phase 1 Completion occurs 
before April 30, 2021, the Term and the scheduled date to achieve COD shall 
not be extended. However, if IICC Phase 1 Completion occurs between April 
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between April 30, 2021 and May 31, 2021, the Term shall 

accordingly be extended by a period of 1 (one) month. 

30, 2021 and May 31, 2021, the Term and the scheduled date to achieve COD 
shall accordingly be extended by a period of 1 (one) month. 

 6. 6.1 The SPV shall, make available to the Developer the 

utilities/facilities listed out in Schedule C (Services Provision) 

at the cost of the Developer in accordance with the 

applicable charges (as set out in Schedule C (Services 

Provision). The SPV shall ensure that the utilities/facilities 

provided by it in accordance with Schedule C (Services 

Provision) are upgraded/augmented to meet such 

requirements as may be prescribed under Applicable Law. 

The SPV shall, make available to the Developer the utilities/facilities listed out 
in Schedule C (Services Provision) at the cost of the Developer in accordance 
with the applicable charges (as set out in Schedule C (Services Provision) on or 
before 31 March 2024. The SPV shall ensure that the utilities/facilities 
provided by it in accordance with Schedule C (Services Provision) are 
upgraded/augmented to meet such requirements as may be prescribed under 
Applicable Law. 

7. 9.4 Termination Notice for Force Majeure Event  
(a) If a Force Majeure Event subsists for a period of 180 (one 
hundred and eighty) days or more within a continuous 
period of 365 (three hundred and sixty five) days, either 
Party may terminate this Agreement by issuing a 
Termination Notice to the other Party, and upon issue of 
such Termination Notice, this Agreement shall, 
notwithstanding anything to the contrary contained herein, 
stand terminated forthwith.  
(b) Before issuing such Termination Notice, the Party 

intending to issue the Termination Notice shall inform the 

other Party of such intention and grant 15 (fifteen) days’ 

time to make a representation, and may after the expiry of 

such 15 (fifteen) day period, whether or not it is in receipt of 

such representation, in its sole discretion issue the 

Termination Notice. 

Termination Notice for Force Majeure Event  
(a) If a Force Majeure Event subsists for a period of 180 (one hundred 
and eighty) days or more within a continuous period of 365 (three 
hundred and sixty five) days, either Party may terminate this 
Agreement by issuing a Termination Notice to the other Party, and 
upon issue of such Termination Notice, this Agreement shall, 
notwithstanding anything to the contrary contained herein, stand 
terminated forthwith.  
(b) Before issuing such Termination Notice, the Party intending to 
issue the Termination Notice shall inform the other Party of such 
intention and grant 15 (fifteen) days’ time to make a representation, 
and may after the expiry of such 15 (fifteen) day period, whether or 
not it is in receipt of such representation, in its sole discretion issue 
the Termination Notice. 
(c) Upon Termination on account of a Force Majeure Event, the SPV 
shall: 

(i) refund the Performance Security to Developer; and 
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(ii) refund Lease Premium collected, without interest, for the 
remaining Term after termination of the Agreement 
 

Illustration: 
 
If termination happens on the 3rd anniversary of the Agreement: 

• Developer would have paid 40% of total Lease Premium 
• Remaining duration of Term is 60 years 
• SPV shall refund an amount equal to: 40% of Lease Premium x (60/63) 
 

If termination happens on the 20th anniversary of the Agreement: 
• Developer would have paid 100% of total Lease Premium 
• Remaining duration of the Term is 43 years 
• SPV shall refund an amount equal to: Lease Premium x 

(43/63) 
 

If termination happens on the 50th anniversary of the Agreement: 
• Developer would have paid 100% of total Lease Premium 
• Remaining duration of the Term is 13 years 
• SPV shall refund an amount equal to: Lease Premium x 

(13/63) 
 

8. Schedule F 
A.2. 

2. Layout Plan- approved by South Delhi Municipal 

Corporation (SDMC)  

2. Layout Plan- approved by South Delhi Municipal Corporation (SDMC) 

(“Annexure 5. Layout Plan – Approved by South Delhi Municipal Corporation”) 

9. Schedule F 
A.10 

 10. Concept Master Plan to be approved by South Delhi Municipal 
Corporation (as given at “Annexure 1. IICC Concept Master Plan”) 

10. Annexure 5  Annexure 5. Layout Plan – Approved by South Delhi Municipal Corporation 

 


